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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : STATE ROAD 44
     CALL ORDER   : 111                     CONTRACT ID : R -24559-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0683005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1991044     JOHNSON COMPANY INC.                                                   $    163,362.60     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    184,927.40     113.2005%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $    199,258.60     121.9732%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    208,586.44     127.6831%
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    216,400.00     132.4660%
   6   35-1673827     HENDERSON, H.E., INC.                                                  $    352,487.54     215.7700%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  250  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0065001
                                                                                                  0065001
                                                                                                  0065001
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1057095     BLANKENBERGER BROTHERS                                                 $ 17,845,642.42     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $ 17,950,950.17     100.5901%
====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   UTILITY RELOCATION, WATER MAIN
                                          |                            |                            |
0001 105-06845                        LUMP|  230000.00000     230000.00|  266382.52000     266382.52|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07040                30.000  MOS |    2100.00000      63000.00|    2035.14000      61054.20|
  FIELD OFFICE, C                         |                            |                            |
0003 108-01614                        LUMP|   15000.00000      15000.00|   20330.00000      20330.00|
  PARTNERING OVERHEAD                     |                            |                            |
0004 110-01001                        LUMP|  892000.00000     892000.00|  897547.51000     897547.51|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|  352000.00000     352000.00|  359019.00000     359019.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-01261                15.000  EACH|      10.00000        150.00|     510.00000       7650.00|
  TESTING FOR ASBESTOS                    |                            |                            |
0007 202-02240             30750.000  m2  |       6.00000     184500.00|       4.81000     147907.50|
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02241               390.200  m   |      10.50000       4097.10|      10.20000       3980.04|
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02272               550.000  m   |      23.00000      12650.00|       5.00000       2750.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0010 202-02273                70.000  m2  |      19.00000       1330.00|      25.00000       1750.00|
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0011 202-02278               355.000  m   |       8.50000       3017.50|       7.00000       2485.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0012 202-02279               727.000  m   |       8.50000       6179.50|       6.00000       4362.00|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0013 202-03000                        LUMP|    3300.00000       3300.00|       1.00000          1.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 47                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 202-03000                        LUMP|    1650.00000       1650.00|       1.00000          1.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 59                                  |                            |                            |
0015 202-03000                        LUMP|    3300.00000       3300.00|       1.00000          1.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 73                                  |                            |                            |
0016 202-03000                        LUMP|      10.00000         10.00|       1.00000          1.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 82                                  |                            |                            |
0017 202-03000                        LUMP|     500.00000        500.00|       1.00000          1.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 85                                  |                            |                            |
0018 202-03000                        LUMP|     500.00000        500.00|       1.00000          1.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 90                                  |                            |                            |
0019 202-03000                        LUMP|   12000.00000      12000.00|    9690.00000       9690.00|
  HOUSES AND BUILDINGS, REMOVE Parcel No. |                            |                            |
  17                                      |                            |                            |
0020 202-03000                        LUMP|   11000.00000      11000.00|    4998.00000       4998.00|
  HOUSES AND BUILDINGS, REMOVE Parcel No. |                            |                            |
  2                                       |                            |                            |
0021 202-03000                        LUMP|   11000.00000      11000.00|   12648.00000      12648.00|
  HOUSES AND BUILDINGS, REMOVE Parcel No. |                            |                            |
  49                                      |                            |                            |
0022 202-52710               781.000  m2  |       7.00000       5467.00|       3.50000       2733.50|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0023 202-74050                 4.000  EACH|     500.00000       2000.00|     575.28000       2301.12|
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0024 202-78515                        LUMP|    9500.00000       9500.00|    9277.92000       9277.92|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0025 202-85996                10.000  EACH|     400.00000       4000.00|     391.68000       3916.80|
  LIGHT STANDARD AND MAST ARM, REMOVE     |                            |                            |
0026 203-02000             89157.000  m3  |       3.67000     327206.19|      12.50000    1114462.50|
  EXCAVATION, COMMON                      |                            |                            |
0027 203-02070             79294.000  m3  |       6.30000     499552.20|       5.50000     436117.00|
  BORROW                                  |                            |                            |
0028 203-02235              4884.000  m2  |       0.65000       3174.60|       0.55000       2686.20|
  BREAKING PAVEMENT                       |                            |                            |
0029 203-95673              2406.000  m3  |      20.00000      48120.00|      21.22000      51055.32|
  BACKFILL, GRANULAR , FILL SAND OR       |                            |                            |
  B-BORROW                                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 117 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 203-95673                40.000  m3  |      31.00000       1240.00|      27.95000       1118.00|
  BACKFILL, GRANULAR , NO. 2 COARSE       |                            |                            |
  AGGREGATE                               |                            |                            |
0031 205-06931               874.000  Mg  |      32.00000      27968.00|      22.00000      19228.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0032 205-06932              1149.000  m   |       8.00000       9192.00|      10.05000      11547.45|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0033 205-06933                45.000  EACH|      60.00000       2700.00|      56.10000       2524.50|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0034 205-06937              1940.000  m   |       5.00000       9700.00|       5.05000       9797.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0035 207-07498            118175.000  m2  |       2.00000     236350.00|       3.83000     452610.25|
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0036 210-07264              2585.000  kg  |       6.50000      16802.50|       6.94000      17939.90|
  FITTINGS                                |                            |                            |
0037 210-07314               735.000  m   |      40.00000      29400.00|      55.79000      41005.65|
  FORCE MAIN , 200 mm                     |                            |                            |
0038 210-07314               735.000  m   |       0.25000        183.75|       0.41000        301.35|
  FORCE MAIN , LOCATION WIRE              |                            |                            |
0039 210-07739                28.000  EACH|      85.00000       2380.00|      56.10000       1570.80|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0040 211-02050               473.000  m3  |      19.50000       9223.50|      24.00000      11352.00|
  B BORROW                                |                            |                            |
0041 211-07454             12786.900  m3  |      19.50000     249344.55|      24.18000     309187.24|
  STRUCTURE BACKFILL                      |                            |                            |
0042 213-52830               106.000  m3  |      95.00000      10070.00|      87.72000       9298.32|
  FLOWABLE MORTAR                         |                            |                            |
0043 301-07448             10759.600  Mg  |      23.50000     252850.60|      16.39000     176349.84|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0044 302-06464             35593.000  m3  |      47.90000    1704904.70|      36.55000    1300924.15|
  SUBBASE FOR PCCP                        |                            |                            |
0045 303-01180              6945.400  Mg  |      22.00000     152798.80|      17.00000     118071.80|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0046 303-04853                22.000  Mg  |      40.00000        880.00|      23.87000        525.14|
  COMPACTED AGGREGATE FOR SURFACE         |                            |                            |
0047 303-07449               212.200  Mg  |      26.00000       5517.20|      20.00000       4244.00|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0048 304-07489                12.000  Mg  |     260.00000       3120.00|     304.30000       3651.60|
  HMA PATCHING, TYPE A                    |                            |                            |
0049 401-06264                        LUMP|    3000.00000       3000.00|    2201.47000       2201.47|
  PROFILOGRAPH, HMA                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 401-07328              1896.500  Mg  |      60.00000     113790.00|      62.30000     118151.95|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0051 401-07398              3021.000  Mg  |      46.00000     138966.00|      46.33000     139962.93|
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0052 401-07408             13960.500  Mg  |      44.00000     614262.00|      41.34000     577127.07|
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            |
0053 404-05511              1828.000  m2  |       3.15000       5758.20|       3.22000       5886.16|
  SEAL COAT, 2                            |                            |                            |
0054 405-05517                26.600  Mg  |     350.00000       9310.00|     358.64000       9539.82|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0055 406-05520                16.520  Mg  |     225.00000       3717.00|     224.12000       3702.46|
  ASPHALT FOR TACK COAT                   |                            |                            |
0056 501-05240             25331.000  m   |      23.00000     582613.00|      23.40000     592745.40|
  CONTRACTION JOINT, D1                   |                            |                            |
0057 501-06266                        LUMP|   10000.00000      10000.00|   11523.24000      11523.24|
  PROFILOGRAPH, PCCP                      |                            |                            |
0058 501-06323            149099.000  m2  |      34.00000    5069366.00|      32.00000    4771168.00|
  QC/QA-PCCP, 300 mm                      |                            |                            |
0059 601-06228                 2.000  EACH|   62000.00000     124000.00|   59313.00000     118626.00|
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0060 601-07023                 2.000  EACH|    5600.00000      11200.00|    5406.00000      10812.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0061 601-94689                 3.000  EACH|    2300.00000       6900.00|    2244.00000       6732.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0062 601-99105               150.495  m   |      34.00000       5116.83|      32.64000       4912.16|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0063 602-01064               265.000  m   |     125.00000      33125.00|     173.47000      45969.55|
  BARRIER, CONCRETE                       |                            |                            |
0064 602-06646               230.000  m   |     125.00000      28750.00|     100.00000      23000.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0065 603-06040              3515.000  m   |      13.75000      48331.25|      13.36000      46960.40|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0066 604-06069                63.200  m2  |      40.00000       2528.00|      35.70000       2256.24|
  CURB RAMP, CONCRETE                     |                            |                            |
0067 604-06070               529.700  m2  |      30.00000      15891.00|      24.99000      13237.20|
  SIDEWALK, CONCRETE                      |                            |                            |
0068 605-06090              6596.000  m   |      18.00000     118728.00|      16.73000     110351.08|
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0069 605-06095              3302.000  m   |      18.50000      61087.00|      16.73000      55242.46|
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0070 605-06120               366.200  m   |      45.00000      16479.00|      40.16000      14706.59|
  CURB, CONCRETE                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 605-06155              1135.700  m   |      38.00000      43156.60|      30.12000      34207.28|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0072 605-06205               584.500  m   |      85.00000      49682.50|     100.39000      58677.96|
  CENTER CURB, B, CONCRETE                |                            |                            |
0073 605-06215              1251.000  m   |      85.00000     106335.00|      83.66000     104658.66|
  CENTER CURB, D, CONCRETE                |                            |                            |
0074 605-97937                27.100  m   |      38.00000       1029.80|      40.80000       1105.68|
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            |
0075 607-06175                 2.500  m   |      43.00000        107.50|      63.24000        158.10|
  GUTTER, CONCRETE                        |                            |                            |
0076 607-06175                86.000  m   |      54.00000       4644.00|      63.24000       5438.64|
  GUTTER, CONCRETE MODIFIED               |                            |                            |
0077 610-07486              2001.300  Mg  |      63.00000     126081.90|      72.28000     144653.96|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0078 611-05330              4077.000  m2  |      40.00000     163080.00|      34.68000     141390.36|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0079 611-91761                 1.000  EACH|   10000.00000      10000.00|   10000.00000      10000.00|
  TEMPORARY CROSSOVER, A                  |                            |                            |
0080 615-06490               118.000  EACH|     115.00000      13570.00|     112.20000      13239.60|
  RIGHT OF WAY MARKER                     |                            |                            |
0081 615-06505                23.000  EACH|     380.00000       8740.00|     367.20000       8445.60|
  MONUMENT, B                             |                            |                            |
0082 615-06515                14.000  EACH|      95.00000       1330.00|      91.80000       1285.20|
  MONUMENT, D                             |                            |                            |
0083 615-06527                 8.000  EACH|     250.00000       2000.00|     244.80000       1958.40|
  MONUMENT, SECTION CORNER                |                            |                            |
0084 615-06530                 5.000  EACH|     725.00000       3625.00|     703.80000       3519.00|
  POST, BENCHMARK                         |                            |                            |
0085 616-02320             21289.100  m2  |       1.40000      29804.74|       2.00000      42578.20|
  GEOTEXTILES                             |                            |                            |
0086 616-05688                86.300  Mg  |      23.00000       1984.90|      22.00000       1898.60|
  RIPRAP, CLASS 1                         |                            |                            |
0087 616-05689               675.300  Mg  |      23.00000      15531.90|      22.00000      14856.60|
  RIPRAP, CLASS 2                         |                            |                            |
0088 616-06405             19156.500  Mg  |      23.00000     440599.50|      22.00000     421443.00|
  RIPRAP, REVETMENT                       |                            |                            |
0089 616-06811                50.000  m3  |      50.00000       2500.00|      45.00000       2250.00|
  RIPRAP , REVETMENT                      |                            |                            |
0090 621-01004                 2.000  EACH|     700.00000       1400.00|     673.20000       1346.40|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 621-04317             21156.000  m2  |       0.40000       8462.40|       0.38000       8039.28|
  MULCHED SEEDING                         |                            |                            |
0092 621-06545                11.700  Mg  |     560.00000       6552.00|     545.70000       6384.69|
  FERTILIZER                              |                            |                            |
0093 621-06548               143.000  kg  |      63.00000       9009.00|      60.79000       8692.97|
  SEED MIXTURE, CV                        |                            |                            |
0094 621-06553              2470.000  kg  |       6.00000      14820.00|       5.61000      13856.70|
  SEED MIXTURE, R                         |                            |                            |
0095 621-06557              1170.000  kg  |       5.50000       6435.00|       5.15000       6025.50|
  SEED MIXTURE, T                         |                            |                            |
0096 621-06565                58.500  Mg  |     450.00000      26325.00|     433.50000      25359.75|
  MULCHING MATERIAL                       |                            |                            |
0097 621-06567               554.000  kL  |       0.50000        277.00|       0.51000        282.54|
  WATER                                   |                            |                            |
0098 621-06574              6900.000  m2  |       3.50000      24150.00|       3.37000      23253.00|
  SODDING                                 |                            |                            |
0099 621-06575             23672.000  m2  |       3.50000      82852.00|       3.37000      79774.64|
  SODDING, NURSERY                        |                            |                            |
0100 701-01406                28.000  EACH|     350.00000       9800.00|     392.70000      10995.60|
  SAMPLING AND TESTING ANALYSIS ,         |                            |                            |
  BACTERIOLOGICAL                         |                            |                            |
0101 702-51015                17.500  m3  |     315.00000       5512.50|     100.00000       1750.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0102 702-52376                18.500  m3  |     510.00000       9435.00|     800.00000      14800.00|
  CONCRETE, C, STRUCTURES                 |                            |                            |
0103 702-76240               678.000  m3  |     160.00000     108480.00|      10.00000       6780.00|
  CONCRETE PAVEMENT RESTORATION           |                            |                            |
0104 702-90915                 3.100  m3  |     560.00000       1736.00|     400.00000       1240.00|
  CONCRETE, A                             |                            |                            |
0105 703-51030              2521.000  kg  |       1.40000       3529.40|       1.70000       4285.70|
  REINFORCING STEEL                       |                            |                            |
0106 703-51032              1445.000  kg  |       2.09000       3020.05|       1.90000       2745.50|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0107 706-51020                17.700  m3  |     315.00000       5575.50|     395.00000       6991.50|
  CONCRETE, C, RAILING                    |                            |                            |
0108 714-06610                52.500  m   |    3400.00000     178500.00|    3450.59000     181155.98|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6000 mm X 1200 mm             |                            |                            |
0109 714-06660                69.100  m2  |     390.00000      26949.00|     357.14000      24678.37|
  WINGWALL                                |                            |                            |
0110 714-07666                47.000  m   |    4400.00000     206800.00|    4053.24000     190502.28|
  CULVERT, PRECAST, REINFORCED CONCRETE,  |                            |                            |
  6000 mm X 2400 mm                       |                            |                            |
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0111 714-26708                61.500  m   |    1350.00000      83025.00|    1291.82000      79446.93|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1200 mm             |                            |                            |
0112 714-26725                87.000  m   |    2300.00000     200100.00|    2042.74000     177718.38|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1800 mm             |                            |                            |
0113 715-02876               132.000  m   |      20.00000       2640.00|      44.06000       5815.92|
  GRANULAR BACKFILL                       |                            |                            |
0114 715-03584                 2.000  EACH|     360.00000        720.00|     450.00000        900.00|
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0115 715-04612               268.000  m   |      44.00000      11792.00|      57.12000      15308.16|
  PIPE HDPE, DR 11, 100 mm                |                            |                            |
0116 715-04612                67.000  m   |      53.00000       3551.00|      60.18000       4032.06|
  PIPE HDPE, DR 11. 150 mm                |                            |                            |
0117 715-04629                 3.000  EACH|      30.00000         90.00|     576.30000       1728.90|
  PIPE , 100 mm, ABANDONMENT              |                            |                            |
0118 715-04629                10.000  EACH|      35.00000        350.00|     596.70000       5967.00|
  PIPE , 150 mm, ABANDONMENT              |                            |                            |
0119 715-04629                 4.000  EACH|      45.00000        180.00|     657.90000       2631.60|
  PIPE , 200 mm, ABANDONMENT              |                            |                            |
0120 715-04629                 2.000  EACH|      65.00000        130.00|     749.70000       1499.40|
  PIPE , 250 mm, ABANDONMENT              |                            |                            |
0121 715-04799                 2.000  EACH|    2900.00000       5800.00|    3400.00000       6800.00|
  SAFETY METAL END SECTION, 4:1, 1500 mm  |                            |                            |
  X 950 mm (MIN. AREA 1.2 m2)             |                            |                            |
0122 715-05019                25.000  m   |     205.00000       5125.00|     200.00000       5000.00|
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0123 715-05024                 5.900  m   |     250.00000       1475.00|     200.00000       1180.00|
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0124 715-05048             17394.000  m   |       8.20000     142630.80|       8.36000     145413.84|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0125 715-05053               608.000  m   |      26.00000      15808.00|      30.60000      18604.80|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0126 715-05119               110.500  m   |      73.00000       8066.50|      70.00000       7735.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0127 715-05121                23.500  m   |      90.00000       2115.00|     100.00000       2350.00|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0128 715-05125                19.500  m   |     165.00000       3217.50|     140.00000       2730.00|
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0129 715-05149              3367.700  m   |      72.00000     242474.40|      62.00000     208797.40|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
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0130 715-05151              1833.700  m   |      80.00000     146696.00|      70.00000     128359.00|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0131 715-05152              1371.600  m   |      83.00000     113842.80|      80.00000     109728.00|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0132 715-05153               254.800  m   |     113.00000      28792.40|     100.00000      25480.00|
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0133 715-05154               776.600  m   |     115.00000      89309.00|     112.00000      86979.20|
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0134 715-05156               301.300  m   |     132.00000      39771.60|     140.00000      42182.00|
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0135 715-05161                19.700  m   |     255.00000       5023.50|     325.00000       6402.50|
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0136 715-05162                 6.600  m   |     335.00000       2211.00|     375.00000       2475.00|
  PIPE, TYPE 2, CIRCULAR, 1350 mm         |                            |                            |
0137 715-05169                95.000  m   |      86.00000       8170.00|      70.00000       6650.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0138 715-05233                71.600  m   |     140.00000      10024.00|     160.00000      11456.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.31  |                            |                            |
  m2                                      |                            |                            |
0139 715-05245                14.500  m   |     336.00000       4872.00|     350.00000       5075.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20  |                            |                            |
  m2                                      |                            |                            |
0140 715-05373                12.000  m   |     305.00000       3660.00|     280.00000       3360.00|
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.82  |                            |                            |
  m2                                      |                            |                            |
0141 715-05408               106.000  m   |      50.00000       5300.00|     155.04000      16434.24|
  PIPE, SANITARY SEWER, 200 mm            |                            |                            |
0142 715-05411                97.000  m   |      69.00000       6693.00|     187.68000      18204.96|
  PIPE, SANITARY SEWER, 300 mm            |                            |                            |
0143 715-05422                45.000  m   |     325.00000      14625.00|     225.00000      10125.00|
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0144 715-05595                 5.500  m   |      83.00000        456.50|     100.00000        550.00|
  PIPE EXTENSION, CIRCULAR, 375 mm CMP    |                            |                            |
0145 715-05595                20.500  m   |      80.00000       1640.00|     100.00000       2050.00|
  PIPE EXTENSION, CIRCULAR, 375 mm RCP    |                            |                            |
0146 715-05711                 1.000  m   |     380.00000        380.00|     114.24000        114.24|
  PIPE, SANITARY SEWER, 150 mm , LATERALS |                            |                            |
0147 715-05756                10.000  m   |      82.00000        820.00|     100.00000       1000.00|
  PIPE EXTENSION, CIRCULAR, 300 mm CMP    |                            |                            |
0148 715-05756                 5.500  m   |      87.00000        478.50|     100.00000        550.00|
  PIPE EXTENSION, CIRCULAR, 300 mm PVC    |                            |                            |
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0149 715-06696               277.000  m   |      63.00000      17451.00|      82.62000      22885.74|
  PIPE, PVC, 250 mm , WATER MAIN 0-1.5 m  |                            |                            |
0150 715-06696                16.000  m   |      66.00000       1056.00|      94.86000       1517.76|
  PIPE, PVC, 250 mm , WATER MAIN, 1.5-2.4 |                            |                            |
  m                                       |                            |                            |
0151 715-06696                11.000  m   |      68.00000        748.00|     108.12000       1189.32|
  PIPE, PVC, 250 mm , WATER MAIN, 2.4-3.0 |                            |                            |
  m                                       |                            |                            |
0152 715-06696                15.000  m   |      70.00000       1050.00|     126.48000       1897.20|
  PIPE, PVC, 250 mm , WATER MAIN, 3.0 m   |                            |                            |
0153 715-07029                 8.000  EACH|    1390.00000      11120.00|    1500.00000      12000.00|
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            |
  AREA 0.31 m2 770 mm X 490 mm            |                            |                            |
0154 715-07030                 2.000  EACH|    2265.00000       4530.00|    2450.00000       4900.00|
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            |
  AREA 0.82 m2 1250 mm X 795 mm           |                            |                            |
0155 715-46000                 5.000  EACH|     125.00000        625.00|     200.00000       1000.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0156 715-46005                22.000  EACH|     160.00000       3520.00|     220.00000       4840.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0157 715-46010                 2.000  EACH|     195.00000        390.00|     260.00000        520.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0158 715-46015                 1.000  EACH|     225.00000        225.00|     280.00000        280.00|
  PIPE END SECTION, 525 mm                |                            |                            |
0159 715-46020                 2.000  EACH|     280.00000        560.00|     300.00000        600.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0160 715-46030                 4.000  EACH|     400.00000       1600.00|     405.00000       1620.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0161 715-46040                 2.000  EACH|     560.00000       1120.00|     540.00000       1080.00|
  PIPE END SECTION, 900 mm                |                            |                            |
0162 715-91361                33.000  m   |      65.00000       2145.00|      74.46000       2457.18|
  PIPE, PVC, 150 mm , WATER MAIN, 1.5-2.4 |                            |                            |
  m                                       |                            |                            |
0163 715-91361              1688.000  m   |      60.00000     101280.00|      70.38000     118801.44|
  PIPE, PVC, 150 mm , WATER MAIN, O-1.5 m |                            |                            |
0164 715-92037               300.000  m   |      55.00000      16500.00|      63.24000      18972.00|
  PIPE, PVC, 100 mm , WATER MAIN, 0-1.5 m |                            |                            |
0165 715-92037                15.000  m   |      56.00000        840.00|      69.36000       1040.40|
  PIPE, PVC, 100 mm , WATER MAIN, 1.5-2.4 |                            |                            |
  m                                       |                            |                            |
0166 715-92537              1629.000  m   |      66.00000     107514.00|      77.52000     126280.08|
  PIPE, PVC, 200 mm , WATER MAIN, 0-1.5 m |                            |                            |
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0167 715-92537                42.000  m   |      68.00000       2856.00|      83.64000       3512.88|
  PIPE, PVC, 200 mm , WATER MAIN, 1.5-2.4 |                            |                            |
  m                                       |                            |                            |
0168 716-98960                19.000  m   |     188.00000       3572.00|     189.72000       3604.68|
  CASING, STEEL , 0.4 M                   |                            |                            |
0169 716-98960                95.000  m   |     375.00000      35625.00|     394.74000      37500.30|
  CASING, STEEL AND CARRIER, 400 mm, BORE |                            |                            |
  AND JACK                                |                            |                            |
0170 716-98960               220.000  m   |     150.00000      33000.00|     185.64000      40840.80|
  CASING, STEEL AND CARRIER, 400 mm,      |                            |                            |
  OPEN-CUT                                |                            |                            |
0171 716-98960                92.000  m   |     375.00000      34500.00|     434.52000      39975.84|
  CASING, STEEL AND CARRIER, 450 mm, BORE |                            |                            |
  AND JACK                                |                            |                            |
0172 716-98960                67.000  m   |     165.00000      11055.00|     197.88000      13257.96|
  CASING, STEEL AND CARRIER, 450 mm,      |                            |                            |
  OPEN-CUT                                |                            |                            |
0173 718-06528                48.000  EACH|     525.00000      25200.00|     535.50000      25704.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0174 718-06531                 4.000  EACH|     500.00000       2000.00|     459.00000       1836.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
0175 718-06532              2000.000  m   |       3.25000       6500.00|       3.06000       6120.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0176 718-52610              3250.000  m3  |      41.00000     133250.00|      43.86000     142545.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0177 718-99153             36480.000  m2  |       1.00000      36480.00|       0.82000      29913.60|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0178 720-03194                 5.000  EACH|    2200.00000      11000.00|    2891.70000      14458.50|
  MANHOLE , 4 FT. DIA.                    |                            |                            |
0179 720-03194                 1.000  EACH|     450.00000        450.00|    1519.80000       1519.80|
  MANHOLE , REMOVE                        |                            |                            |
0180 720-44000                10.000  EACH|     190.00000       1900.00|     215.00000       2150.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0181 720-44296                 2.000  EACH|     375.00000        750.00|     350.00000        700.00|
  CAP INLET                               |                            |                            |
0182 720-45035                 3.000  EACH|    1180.00000       3540.00|    1200.00000       3600.00|
  INLET, F7                               |                            |                            |
0183 720-45040                 1.000  EACH|    2570.00000       2570.00|    2100.00000       2100.00|
  INLET, G7                               |                            |                            |
0184 720-45045               139.000  EACH|    1460.00000     202940.00|    1500.00000     208500.00|
  INLET, J10                              |                            |                            |
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0185 720-45055                58.000  EACH|    1460.00000      84680.00|    1500.00000      87000.00|
  INLET, M10                              |                            |                            |
0186 720-45080                 4.000  EACH|    1770.00000       7080.00|    1600.00000       6400.00|
  INLET, S14                              |                            |                            |
0187 720-45235                 1.000  EACH|    1070.00000       1070.00|    1200.00000       1200.00|
  CATCH BASIN, E7                         |                            |                            |
0188 720-45260                10.000  EACH|    1000.00000      10000.00|    1100.00000      11000.00|
  PIPE CATCH BASIN, 300 mm                |                            |                            |
0189 720-45265                 3.000  EACH|    1070.00000       3210.00|    1100.00000       3300.00|
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0190 720-45270                 1.000  EACH|    1265.00000       1265.00|    1200.00000       1200.00|
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0191 720-45410                92.000  EACH|    1175.00000     108100.00|    1350.00000     124200.00|
  MANHOLE, C4                             |                            |                            |
0192 720-45605                 2.300  m   |    1100.00000       2530.00|     450.00000       1035.00|
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0193 720-93501                 1.000  EACH|    7800.00000       7800.00|    5300.00000       5300.00|
  MANHOLE, L4                             |                            |                            |
0194 720-95409                 1.000  EACH|    2020.00000       2020.00|    1800.00000       1800.00|
  MANHOLE, J4, MODIFIED                   |                            |                            |
0195 720-95422                 7.000  EACH|    2360.00000      16520.00|    2250.00000      15750.00|
  MANHOLE, J4                             |                            |                            |
0196 720-98174                17.000  EACH|    1980.00000      33660.00|    1950.00000      33150.00|
  INLET, B15                              |                            |                            |
0197 720-98555                 6.000  EACH|    1980.00000      11880.00|    1950.00000      11700.00|
  INLET, C15                              |                            |                            |
0198 731-93945               653.000  m2  |     113.00000      73789.00|     235.00000     153455.00|
  FACE PANELS, CONCRETE                   |                            |                            |
0199 731-93946               653.000  m2  |      90.00000      58770.00|     150.00000      97950.00|
  WALL ERECTION                           |                            |                            |
0200 731-93947               265.000  m   |      70.00000      18550.00|     170.00000      45050.00|
  LEVELING PAD, CONCRETE                  |                            |                            |
0201 732-03942                 6.000  EACH|     890.00000       5340.00|    1565.70000       9394.20|
  HYDRANT RECONNECTION                    |                            |                            |
0202 732-04836                 2.000  EACH|     425.00000        850.00|     464.10000        928.20|
  GATE VALVE , 100 mm                     |                            |                            |
0203 732-04836                15.000  EACH|     500.00000       7500.00|     576.30000       8644.50|
  GATE VALVE , 150 mm                     |                            |                            |
0204 732-04836                 2.000  EACH|    1100.00000       2200.00|     912.90000       1825.80|
  GATE VALVE , 250 mm                     |                            |                            |
0205 732-04926                17.000  EACH|      60.00000       1020.00|     637.50000      10837.50|
  VALVE ABANDONMENT                       |                            |                            |
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0206 732-04926                 9.000  EACH|      85.00000        765.00|     759.90000       6839.10|
  VALVE PROTECTION                        |                            |                            |
0207 732-04987                 2.000  EACH|     660.00000       1320.00|    1723.80000       3447.60|
  CONNECTION , DRY, 200 mm                |                            |                            |
0208 732-04987                 2.000  EACH|     875.00000       1750.00|    1927.80000       3855.60|
  CONNECTION , DRY, 250 mm                |                            |                            |
0209 732-04994                41.000  EACH|     655.00000      26855.00|     484.50000      19864.50|
  METER RELOCATION                        |                            |                            |
0210 732-05560               310.000  m   |      30.00000       9300.00|      39.78000      12331.80|
  SERVICE LINE , GREATER THAN OR EQUAL TO |                            |                            |
  50 mm                                   |                            |                            |
0211 732-05560               367.000  m   |      27.00000       9909.00|      31.62000      11604.54|
  SERVICE LINE , LESS THAN 50 mm          |                            |                            |
0212 732-05560               158.000  m   |      60.00000       9480.00|      59.16000       9347.28|
  SERVICE LINE , LESS THAN 50 mm,         |                            |                            |
  DIRECTIONAL DRILLED                     |                            |                            |
0213 732-05560                48.000  m   |      31.00000       1488.00|      59.16000       2839.68|
  SERVICE LINE casing                     |                            |                            |
0214 732-06839                 2.000  EACH|    1470.00000       2940.00|    2259.30000       4518.60|
  TAP , WET, 100 mm                       |                            |                            |
0215 732-06839                11.000  EACH|    1700.00000      18700.00|    2544.90000      27993.90|
  TAP , WET, 150 mm                       |                            |                            |
0216 732-06839                 2.000  EACH|    2140.00000       4280.00|    2738.70000       5477.40|
  TAP , WET, 200 mm                       |                            |                            |
0217 732-06839                 2.000  EACH|    2950.00000       5900.00|    3411.90000       6823.80|
  TAP , WET, 250 mm                       |                            |                            |
0218 732-91742                 2.000  EACH|     155.00000        310.00|     861.90000       1723.80|
  FIRE HYDRANT ABANDONMENT                |                            |                            |
0219 732-91742                 8.000  EACH|    2430.00000      19440.00|    2580.60000      20644.80|
  FIRE HYDRANT ASSEMBLY                   |                            |                            |
0220 732-91742                 2.000  EACH|    1340.00000       2680.00|    1050.60000       2101.20|
  FIRE HYDRANT FLUSHING                   |                            |                            |
0221 732-94780                 6.000  EACH|     490.00000       2940.00|     576.30000       3457.80|
  WATER SERVICE CONNECTION                |                            |                            |
0222 732-96948                16.000  EACH|     740.00000      11840.00|     739.50000      11832.00|
  GATE VALVE, 200 mm                      |                            |                            |
0223 801-04308                30.000  EACH|     520.00000      15600.00|     504.90000      15147.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0224 801-06203              8902.000  m   |       0.30000       2670.60|       0.28000       2492.56|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0225 801-06207             26672.000  m   |       2.40000      64012.80|       2.35000      62679.20|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0226 801-06218               215.000  m   |      17.80000       3827.00|      17.34000       3728.10|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0227 801-06625                29.000  EACH|      80.00000       2320.00|      76.50000       2218.50|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0228 801-06640                88.000  EACH|     220.00000      19360.00|     214.20000      18849.60|
  CONSTRUCTION SIGN, A                    |                            |                            |
0229 801-06645                23.000  EACH|      60.00000       1380.00|      58.14000       1337.22|
  CONSTRUCTION SIGN, B                    |                            |                            |
0230 801-06710               420.000  DAY |      17.00000       7140.00|      12.24000       5140.80|
  FLASHING ARROW SIGN                     |                            |                            |
0231 801-06775                        LUMP|  200000.00000     200000.00|   80593.46000      80593.46|
  MAINTAINING TRAFFIC                     |                            |                            |
0232 801-07118               543.600  m   |      60.00000      32616.00|      58.14000      31604.90|
  BARRICADE, III-A                        |                            |                            |
0233 801-07119               464.400  m   |      85.00000      39474.00|      78.54000      36473.98|
  BARRICADE, III-B                        |                            |                            |
0234 802-05701               189.200  m   |      28.00000       5297.60|      26.93000       5095.16|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0235 802-05702               228.600  m   |      25.00000       5715.00|      24.48000       5596.13|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0236 802-05706                20.400  m   |      30.00000        612.00|      29.38000        599.35|
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0237 802-06402                 1.000  EACH|   12600.00000      12600.00|   12240.00000      12240.00|
  DYNAMIC MESSAGE SIGN , RELOCATE         |                            |                            |
0238 802-07057                 6.930  m2  |     195.00000       1351.35|     186.15000       1290.02|
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0239 802-07061                 1.000  EACH|   46500.00000      46500.00|   45175.80000      45175.80|
  OVERHEAD DMS STRUCTURE, BOX TRUSS       |                            |                            |
0240 802-07137                 2.000  EACH|    5900.00000      11800.00|    5740.56000      11481.12|
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VIII                        |                            |                            |
0241 802-76025                22.620  m2  |     155.00000       3506.10|     146.88000       3322.43|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0242 802-76035                86.030  m2  |     165.00000      14194.95|     159.12000      13689.09|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0243 802-76045                10.930  m2  |     175.00000       1912.75|     171.36000       1872.96|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0244 802-76095               176.920  kg  |       5.50000        973.06|       5.14000        909.37|
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0245 805-01842                46.000  EACH|     630.00000      28980.00|     612.00000      28152.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0246 805-06592              2198.000  m   |      35.00000      76930.00|      33.46000      73545.08|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0247 805-78100                 4.000  EACH|   10500.00000      42000.00|   10220.40000      40881.60|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0248 805-78205                33.000  EACH|     600.00000      19800.00|     587.52000      19388.16|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0249 805-78215                16.000  EACH|     650.00000      10400.00|     624.24000       9987.84|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0250 805-78230                 7.000  EACH|    1000.00000       7000.00|     966.96000       6768.72|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0251 805-78415                16.000  EACH|    1300.00000      20800.00|    1249.50000      19992.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0252 805-78420                16.000  EACH|     230.00000       3680.00|     220.32000       3525.12|
  DISCONNECT HANGER                       |                            |                            |
0253 805-78445                 4.000  EACH|     460.00000       1840.00|     440.64000       1762.56|
  SIGNAL SERVICE                          |                            |                            |
0254 805-78467                96.000  m   |       5.50000        528.00|       5.10000        489.60|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0255 805-78485               829.000  m   |       3.60000       2984.40|       3.47000       2876.63|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0256 805-78490              1199.000  m   |       3.80000       4556.20|       3.67000       4400.33|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0257 805-78510              6462.000  m   |       2.50000      16155.00|       2.45000      15831.90|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0258 805-78746              1797.000  m   |      36.00000      64692.00|      34.27000      61583.19|
  PREFORMED LOOP DETECTORS                |                            |                            |
0259 805-78906                16.000  EACH|    1600.00000      25600.00|    1530.00000      24480.00|
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0260 805-78925                 4.000  EACH|     660.00000       2640.00|     637.50000       2550.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0261 805-81060                16.000  EACH|    3000.00000      48000.00|    2856.00000      45696.00|
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0262 805-86820                 8.000  EACH|     550.00000       4400.00|     510.00000       4080.00|
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0263 805-86843               150.000  m   |       3.50000        525.00|       3.32000        498.00|
  WIRE, NO. 4 COPPER, 1C                  |                            |                            |
0264 805-86889               415.000  m   |       1.05000        435.75|       1.02000        423.30|
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0265 805-86910                12.000  EACH|      30.00000        360.00|      29.38000        352.56|
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0266 805-86915                12.000  EACH|      35.00000        420.00|      34.27000        411.24|
  CONNECTOR KIT, FUSED                    |                            |                            |
0267 805-86920                 4.000  EACH|      15.00000         60.00|      14.69000         58.76|
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0268 805-86925                20.000  EACH|      28.00000        560.00|      26.93000        538.60|
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0269 805-86930                24.000  EACH|      13.00000        312.00|      12.24000        293.76|
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0270 805-86935                44.000  EACH|      28.00000       1232.00|      26.93000       1184.92|
  INSULATING LINK, WATERPROOFED           |                            |                            |
0271 805-86955                 9.000  EACH|      58.00000        522.00|      56.10000        504.90|
  CABLE DUCT MARKER                       |                            |                            |
0272 805-98335               910.000  m   |      14.00000      12740.00|      13.52000      12303.20|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0273 805-98336               150.000  m   |      13.00000       1950.00|      12.24000       1836.00|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0274 807-02191                 8.000  EACH|     660.00000       5280.00|     637.50000       5100.00|
  HANDHOLE, LIGHTING                      |                            |                            |
0275 807-04781                28.000  EACH|     380.00000      10640.00|     367.20000      10281.60|
  LUMINAIRE MAST ARM, 9.1 m               |                            |                            |
0276 807-05075                 3.000  EACH|     610.00000       1830.00|    1244.40000       3733.20|
  CONNECTION OF EXISTING SEWER            |                            |                            |
0277 807-05075                 2.000  EACH|     225.00000        450.00|    1366.80000       2733.60|
  CONNECTION TO EXISTING FORCE MAIN       |                            |                            |
0278 807-84752                 7.000  EACH|    1235.00000       8645.00|    1199.52000       8396.64|
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0279 807-84814                 1.000  EACH|    1300.00000       1300.00|    1248.48000       1248.48|
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0280 807-86620                12.000  EACH|     190.00000       2280.00|     183.60000       2203.20|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0281 807-86805                 1.000  EACH|    1500.00000       1500.00|    1466.25000       1466.25|
  SERVICE POINT, I                        |                            |                            |
0282 807-86950                12.000  EACH|      23.00000        276.00|      22.03000        264.36|
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0283 808-03002              4368.000  m   |       1.50000       6552.00|       1.44000       6289.92|
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0284 808-03631             11489.000  m   |       1.50000      17233.50|       1.44000      16544.16|
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0285 808-03632              9328.000  m   |       1.50000      13992.00|       1.44000      13432.32|
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0286 808-05535               134.000  m   |       1.05000        140.70|       1.02000        136.68|
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0287 808-06701               131.000  m   |       1.00000        131.00|       0.94000        123.14|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0288 808-06703              2345.000  m   |       1.00000       2345.00|       0.94000       2204.30|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0289 808-06713               520.000  m   |       0.55000        286.00|       0.51000        265.20|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0290 808-06714               506.000  m   |       0.55000        278.30|       0.51000        258.06|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0291 808-06726                 5.800  m   |      19.00000        110.20|      18.36000        106.49|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0292 808-06848                26.000  m   |      21.00000        546.00|      20.40000        530.40|
  LINE, EPOXY, DOTTED, WHITE, 100 mm,     |                            |                            |
  600m LINE, 1200 mm GAP                  |                            |                            |
0293 808-06849                53.000  m   |      21.00000       1113.00|      20.40000       1081.20|
  LINE, EPOXY, DOTTED, YELLOW, 100 mm,    |                            |                            |
  600 mm LINE, 1200 mm GAP                |                            |                            |
0294 808-07310                32.000  m   |      25.00000        800.00|      24.48000        783.36|
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  YELLOW, CROSSHATCH, 300 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  18,062,495.32                                                ROUTE : 66
     CALL ORDER   : 117                     CONTRACT ID : R -24745-B                   COUNTIES : WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1139301              |
                                          |BLANKENBERGER BROTHERS      |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0295 808-74805               405.500  m   |      25.00000      10137.50|      24.48000       9926.64|
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0296 808-74807                30.000  EACH|     120.00000       3600.00|     117.30000       3519.00|
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0297 808-74808                29.000  EACH|     126.00000       3654.00|     122.40000       3549.60|
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0298 808-75245              2592.000  m   |       1.00000       2592.00|       0.94000       2436.48|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0299 808-75260                73.000  m   |       5.00000        365.00|       4.79000        349.67|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0300 808-75278               438.000  m   |       5.00000       2190.00|       4.79000       2098.02|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
0301 808-75297                28.000  m   |      10.00000        280.00|       9.59000        268.52|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0302 808-75320                 3.000  EACH|      60.00000        180.00|      56.10000        168.30|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0303 808-75325                 4.000  EACH|      80.00000        320.00|      76.50000        306.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0304 808-75998               950.000  EACH|      18.00000      17100.00|      17.85000      16957.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0305 920-06775                        LUMP|     110.00000        110.00|       0.01000          0.01|
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $ 17,845,642.42|             $ 17,950,950.17|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 17,845,642.42|             $ 17,950,950.17|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 05/06/05  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0194014
                                                                                                  0194014
                                                                                                  0194014
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 10,923,642.15     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $ 11,859,971.30     108.5715%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $ 12,480,000.00     114.2476%
   4   35-1035114     SUPERIOR CONSTRUCTION CO                                               $ 12,852,015.30     117.6532%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT STR NO 41-45-7617, PRECAST THREE-SIDED
               REINFORCED CONCRETE CULVERT, 1 SPAN, TOTAL LENGTH 7.310 m
                                          |                            |                            |
0001 105-06845                        LUMP|  129680.00000     129680.00|   65000.00000      65000.00|  350000.00000      350000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                27.000  MOS |    1500.00000      40500.00|    2700.00000      72900.00|    1430.93000       38635.11
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  544850.00000     544850.00|  593000.00000     593000.00|  625000.00000      625000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  220275.00000     220275.00|   34000.00000      34000.00|  250000.00000      250000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01066              1297.000  m2  |      31.00000      40207.00|      28.00000      36316.00|      27.00000       35019.00
  HYDRO DEMOLITION                        |                            |                            |
0006 202-01405               962.000  m3  |     110.00000     105820.00|      85.15000      81914.30|     116.14000      111726.68
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                            |                            |
0007 202-02240             65518.800  m2  |       2.00000     131037.60|       9.00000     589669.20|       7.40000      484839.12
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02241               899.200  m   |       7.70000       6923.84|       7.50000       6744.00|       7.50000        6744.00
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02273              1145.700  m2  |      10.00000      11457.00|      11.50000      13175.55|      15.00000       17185.50
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0010 202-02278              2861.200  m   |       8.00000      22889.60|       5.00000      14306.00|       8.00000       22889.60
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-02279              1833.000  m   |       8.00000      14664.00|       5.50000      10081.50|      12.00000       21996.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0012 202-51328                        LUMP|   96000.00000      96000.00|   88351.00000      88351.00|   90000.00000       90000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-51330                        LUMP|   96000.00000      96000.00|  136890.00000     136890.00|  100000.00000      100000.00
  PRESENT STRUCTURE, REMOVE STR. NO. 2    |                            |                            |
0014 202-51822              1394.000  m2  |       2.55000       3554.70|       5.50000       7667.00|       6.00000        8364.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0015 202-52710              3329.100  m2  |       6.00000      19974.60|       3.50000      11651.85|       6.00000       19974.60
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0016 202-60820              2558.600  m2  |       1.50000       3837.90|       3.50000       8955.10|       9.00000       23027.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0017 202-78515                        LUMP|    5200.00000       5200.00|    5000.00000       5000.00|    5000.00000        5000.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0018 203-02000             32226.600  m3  |       3.00000      96679.80|      16.50000     531738.90|      18.00000      580078.80
  EXCAVATION, COMMON                      |                            |                            |
0019 205-06931                 3.520  Mg  |      26.00000         91.52|     140.00000        492.80|     154.30000         543.14
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0020 205-06933                 9.000  EACH|      72.00000        648.00|      70.00000        630.00|      70.00000         630.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0021 205-06937               325.400  m   |       6.00000       1952.40|       5.90000       1919.86|       5.90000        1919.86
  TEMPORARY SILT FENCE                    |                            |                            |
0022 207-07498             37606.400  m2  |       6.00000     225638.40|       4.20000     157946.88|       4.00000      150425.60
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0023 211-02050                69.600  m3  |      30.00000       2088.00|      24.00000       1670.40|      16.00000        1113.60
  B BORROW                                |                            |                            |
0024 211-07454             11545.600  m3  |       0.01000        115.46|       0.01000        115.46|      18.00000      207820.80
  STRUCTURE BACKFILL                      |                            |                            |
0025 303-52308              9567.000  Mg  |      25.00000     239175.00|      18.50000     176989.50|      18.00000      172206.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 304-07491                76.500  Mg  |      75.00000       5737.50|     110.00000       8415.00|      66.00000        5049.00
  HMA PATCHING, TYPE C                    |                            |                            |
0027 401-06264                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|   10000.00000       10000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0028 401-07335              7607.100  Mg  |      46.00000     349926.60|      43.00000     327105.30|      45.00000      342319.50
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            |
0029 401-07404             19066.200  Mg  |      32.80000     625371.36|      32.00000     610118.40|      37.00000      705449.40
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0030 401-07419             48611.500  Mg  |      30.80000    1497234.20|      34.50000    1677096.75|      34.00000     1652791.00
  QC/QA-HMA, 4, 76, BASE, 25.0 mm         |                            |                            |
0031 401-07430             27690.300  Mg  |      29.30000     811325.79|      34.50000     955315.35|      34.00000      941470.20
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            |
0032 402-07434               153.500  Mg  |      60.00000       9210.00|      50.00000       7675.00|      60.00000        9210.00
  HMA SURFACE, TYPE C                     |                            |                            |
0033 402-07442               442.000  Mg  |      40.00000      17680.00|      35.00000      15470.00|      50.00000       22100.00
  HMA BASE, TYPE C                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 405-05517                 0.080  Mg  |    3200.00000        256.00|    2000.00000        160.00|    2250.00000         180.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0035 406-05520               104.000  Mg  |     156.40000      16265.60|     350.00000      36400.00|     400.00000       41600.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 601-01128                 4.000  EACH|    1200.00000       4800.00|    1150.00000       4600.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0037 601-01522                 4.000  EACH|    1300.00000       5200.00|    1250.00000       5000.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0038 601-01846                 1.000  EACH|    1800.00000       1800.00|    1750.00000       1750.00|    1750.00000        1750.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0039 601-04746                 3.000  EACH|    4850.00000      14550.00|    4700.00000      14100.00|    6500.00000       19500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0040 601-94689                 7.000  EACH|    2000.00000      14000.00|    1950.00000      13650.00|    1950.00000       13650.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0041 601-97774                 1.000  EACH|     980.00000        980.00|     950.00000        950.00|     950.00000         950.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0042 601-99105               867.340  m   |      30.50000      26453.87|      29.50000      25586.53|      29.50000       25586.53
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0043 602-06639               182.000  m   |      78.00000      14196.00|      82.00000      14924.00|      60.00000       10920.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0044 602-06729                 4.000  EACH|       5.15000         20.60|       4.98000         19.92|       4.98000          19.92
  BARRIER DELINEATOR                      |                            |                            |
0045 604-06069              1135.400  m2  |      51.00000      57905.40|      62.00000      70394.80|      40.00000       45416.00
  CURB RAMP, CONCRETE                     |                            |                            |
0046 604-91531              7542.200  m2  |      36.00000     271519.20|      40.00000     301688.00|      31.00000      233808.20
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0047 605-06120              1447.100  m   |      60.00000      86826.00|      59.00000      85378.90|      37.00000       53542.70
  CURB, CONCRETE                          |                            |                            |
0048 605-06140              5276.100  m   |      47.00000     247976.70|      51.00000     269081.10|      46.00000      242700.60
  CURB AND GUTTER, CONCRETE               |                            |                            |
0049 605-06215              1930.800  m   |     100.00000     193080.00|     110.00000     212388.00|      75.00000      144810.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0050 605-06255                24.000  m2  |      70.00000       1680.00|     205.00000       4920.00|      85.00000        2040.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0051 610-06259               424.200  m2  |      52.00000      22058.40|      67.00000      28421.40|      55.00000       23331.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0052 610-07488              3849.800  Mg  |      60.00000     230988.00|      38.00000     146292.40|      38.00000      146292.40
  HMA FOR APPROACHES, TYPE C              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 611-05330              8305.500  m2  |      40.00000     332220.00|      48.00000     398664.00|      45.00000      373747.50
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0054 615-06490               147.000  EACH|     125.00000      18375.00|     155.00000      22785.00|     118.00000       17346.00
  RIGHT OF WAY MARKER                     |                            |                            |
0055 615-06505                17.000  EACH|     430.00000       7310.00|     750.00000      12750.00|     418.00000        7106.00
  MONUMENT, B                             |                            |                            |
0056 615-06527                 1.000  EACH|     330.00000        330.00|     750.00000        750.00|     318.00000         318.00
  MONUMENT, SECTION CORNER                |                            |                            |
0057 616-02320               597.000  m2  |       1.00000        597.00|       2.50000       1492.50|       3.06000        1826.82
  GEOTEXTILES                             |                            |                            |
0058 616-06405               413.600  Mg  |      25.00000      10340.00|      29.00000      11994.40|      29.00000       11994.40
  RIPRAP, REVETMENT                       |                            |                            |
0059 621-01004                 2.000  EACH|     900.00000       1800.00|     875.00000       1750.00|     875.00000        1750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0060 621-02770              6018.400  m2  |       1.80000      10833.12|       1.75000      10532.20|       1.76000       10592.38
  EROSION CONTROL BLANKET                 |                            |                            |
0061 621-06545                 0.700  Mg  |     290.00000        203.00|     278.00000        194.60|     278.00000         194.60
  FERTILIZER                              |                            |                            |
0062 621-06548                 6.500  kg  |      57.00000        370.50|      55.00000        357.50|      55.00000         357.50
  SEED MIXTURE, CV                        |                            |                            |
0063 621-06554                97.500  kg  |      11.40000       1111.50|      11.02000       1074.45|      11.02000        1074.45
  SEED MIXTURE, U                         |                            |                            |
0064 621-06557                53.200  kg  |       9.50000        505.40|       9.08000        483.06|       9.08000         483.06
  SEED MIXTURE, T                         |                            |                            |
0065 621-06565                 5.300  Mg  |     560.00000       2968.00|     546.00000       2893.80|     546.00000        2893.80
  MULCHING MATERIAL                       |                            |                            |
0066 621-06567               348.100  kL  |       0.60000        208.86|       0.55000        191.46|       0.55000         191.46
  WATER                                   |                            |                            |
0067 621-06575             19340.400  m2  |       3.90000      75427.56|       3.72000      71946.29|       3.72000       71946.29
  SODDING, NURSERY                        |                            |                            |
0068 702-44240                32.400  m3  |     825.00000      26730.00|     895.00000      28998.00|    1800.00000       58320.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0069 702-51015                56.700  m3  |     410.00000      23247.00|     312.00000      17690.40|     700.00000       39690.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0070 702-51863               576.000  EACH|       7.30000       4204.80|       7.50000       4320.00|      10.00000        5760.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0071 702-93722                21.200  m3  |     260.00000       5512.00|     450.00000       9540.00|     500.00000       10600.00
  CONCRETE, C                             |                            |                            |
0072 703-06029              4481.000  kg  |       1.60000       7169.60|       1.60000       7169.60|       1.99000        8917.19
  REINFORCING BARS, EPOXY COATED          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 703-51032             35419.000  kg  |       1.65000      58441.35|       1.63000      57732.97|       1.43000       50649.17
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0074 703-97936               184.000  EACH|      15.50000       2852.00|      19.75000       3634.00|      27.61000        5080.24
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0075 704-51002                41.900  m3  |     515.00000      21578.50|     478.00000      20028.20|     950.00000       39805.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0076 706-05732                 8.000  EACH|    1240.00000       9920.00|    1200.00000       9600.00|    1800.00000       14400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0077 706-05733                 4.000  EACH|    1240.00000       4960.00|    1200.00000       4800.00|    2100.18000        8400.72
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0078 706-51025                15.600  m   |     200.00000       3120.00|     150.00000       2340.00|     300.00000        4680.00
  CONCRETE, C, RAILING                    |                            |                            |
0079 707-05971                36.300  m2  |     600.00000      21780.00|     935.00000      33940.50|     675.00000       24502.50
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 432 mm X 914 mm                     |                            |                            |
0080 708-51813                 5.000  m2  |    1780.00000       8900.00|     650.00000       3250.00|     700.00000        3500.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0081 708-51814                 5.000  m2  |      62.00000        310.00|      30.00000        150.00|      50.00000         250.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0082 709-51821                        LUMP|    4125.00000       4125.00|    1350.00000       1350.00|    1350.00000        1350.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0083 709-51821                        LUMP|    3100.00000       3100.00|    3120.00000       3120.00|    3120.00000        3120.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0084 714-04802                67.300  m2  |     140.00000       9422.00|     130.85000       8806.21|      60.00000        4038.00
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0085 714-26722               325.000  m   |    2451.00000     796575.00|    2315.00000     752375.00|    2600.00000      845000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3000 mm x 2400 mm             |                            |                            |
0086 714-44240                 9.300  m3  |     825.00000       7672.50|     914.00000       8500.20|    1200.00000       11160.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0087 715-05024                32.000  m   |     185.00000       5920.00|     180.00000       5760.00|     210.00000        6720.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0088 715-05048              7903.300  m   |      10.50000      82984.65|      10.20000      80613.66|      13.00000      102742.90
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0089 715-05149               694.000  m   |      93.30000      64750.20|      90.50000      62807.00|     111.00000       77034.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0090 715-05151               272.600  m   |     104.00000      28350.40|     101.00000      27532.60|     160.00000       43616.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0091 715-05152                14.000  m   |     110.00000       1540.00|     107.00000       1498.00|     700.00000        9800.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0093 715-05154               463.600  m   |     145.00000      67222.00|     140.00000      64904.00|     150.00000       69540.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0094 715-05156               576.200  m   |     200.00000     115240.00|     196.30000     113108.06|     250.00000      144050.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0095 718-06532              1000.000  m   |       3.10000       3100.00|       3.00000       3000.00|       1.65000        1650.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0096 718-52610              1634.700  m3  |      37.00000      60483.90|      36.00000      58849.20|      30.00000       49041.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0097 718-99153             22683.400  m2  |       0.90000      20415.06|       0.85000      19280.89|       2.00000       45366.80
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0098 720-01894                 1.000  EACH|     430.00000        430.00|     420.00000        420.00|     900.00000         900.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0099 720-44000                22.000  EACH|     186.00000       4092.00|     180.00000       3960.00|     650.00000       14300.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0100 720-44025                 4.000  EACH|     370.00000       1480.00|     360.00000       1440.00|     600.00000        2400.00
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            |
0101 720-44296                 3.000  EACH|     495.00000       1485.00|     480.00000       1440.00|     600.00000        1800.00
  CAP INLET                               |                            |                            |
0103 720-45075                 6.000  EACH|    1300.00000       7800.00|    1250.00000       7500.00|    2000.00000       12000.00
  INLET, R13                              |                            |                            |
0104 720-45275                 1.000  EACH|     775.00000        775.00|     750.00000        750.00|    1500.00000        1500.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0105 720-45410                57.000  EACH|    1740.00000      99180.00|    1685.00000      96045.00|    1800.00000      102600.00
  MANHOLE, C4                             |                            |                            |
0106 720-93409                 2.000  EACH|    2040.00000       4080.00|    1975.00000       3950.00|    2700.00000        5400.00
  INLET, B15, MODIFIED                    |                            |                            |
0107 720-94612                 1.000  EACH|    3815.00000       3815.00|    3700.00000       3700.00|    4000.00000        4000.00
  MANHOLE, K4                             |                            |                            |
0108 720-95422                15.000  EACH|    2835.00000      42525.00|    2750.00000      41250.00|    2700.00000       40500.00
  MANHOLE, J4                             |                            |                            |
0109 720-98174                 9.000  EACH|    2050.00000      18450.00|    2000.00000      18000.00|    2300.00000       20700.00
  INLET, B15                              |                            |                            |
0110 720-99416                87.000  EACH|    2270.00000     197490.00|    2200.00000     191400.00|    2200.00000      191400.00
  CATCH BASIN, B15                        |                            |                            |
0111 720-99417                 3.000  EACH|    2270.00000       6810.00|    2200.00000       6600.00|    3400.00000       10200.00
  CATCH BASIN, C15                        |                            |                            |
0112 722-02861                 5.000  m2  |     260.00000       1300.00|     200.00000       1000.00|     809.22000        4046.10
  BOX BEAM PATCHING, PARTIAL DEPTH        |                            |                            |
0113 722-51842              1325.000  m2  |      77.00000     102025.00|      67.50000      89437.50|      50.00000       66250.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0114 722-51846                11.400  m3  |     434.50000       4953.30|     434.50000       4953.30|     434.50000        4953.30
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0115 722-51852                66.000  m2  |     200.00000      13200.00|      75.00000       4950.00|     175.00000       11550.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 723-06660                59.600  m2  |     310.00000      18476.00|     843.00000      50242.80|     431.48000       25716.21
  WINGWALL                                |                            |                            |
0117 723-06919                26.000  m   |    6000.00000     156000.00|    9664.00000     251264.00|    5800.00000      150800.00
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                            |                            |
  X 3100 mm                               |                            |                            |
0118 731-93946                67.300  m2  |      86.00000       5787.80|     190.32000      12808.54|     211.00000       14200.30
  WALL ERECTION , CONCRETE MODULAR BLOCK  |                            |                            |
  WALL                                    |                            |                            |
0119 731-93947                57.200  m   |      86.00000       4919.20|      38.06000       2177.03|     100.00000        5720.00
  LEVELING PAD, CONCRETE                  |                            |                            |
0121 801-01504                39.000  EACH|      20.00000        780.00|      19.00000        741.00|      19.00000         741.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0122 801-01505                39.000  EACH|      30.00000       1170.00|      29.00000       1131.00|      29.00000        1131.00
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0123 801-04308                 1.000  EACH|     320.00000        320.00|     312.00000        312.00|     312.00000         312.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0124 801-06203             17027.000  m   |       0.70000      11918.90|       0.65000      11067.55|       0.65000       11067.55
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0125 801-06207             34457.000  m   |       2.70000      93033.90|       2.59000      89243.63|       2.59000       89243.63
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0126 801-06211               217.000  EACH|      37.00000       8029.00|      36.00000       7812.00|      36.00000        7812.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0127 801-06212               155.000  EACH|      57.00000       8835.00|      55.00000       8525.00|      55.00000        8525.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0128 801-06606                20.000  EACH|     114.00000       2280.00|     110.00000       2200.00|     110.00000        2200.00
  BARRICADE, IIIB                         |                            |                            |
0129 801-06640                49.000  EACH|     162.00000       7938.00|     157.00000       7693.00|     157.00000        7693.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0130 801-06645                12.000  EACH|      54.00000        648.00|      52.00000        624.00|      52.00000         624.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0131 801-06710              1320.000  DAY |      10.50000      13860.00|      10.00000      13200.00|      10.00000       13200.00
  FLASHING ARROW SIGN                     |                            |                            |
0132 801-06775                        LUMP|  150000.00000     150000.00|  120000.00000     120000.00|  149498.01000      149498.01
  MAINTAINING TRAFFIC                     |                            |                            |
0133 801-94295                16.000  EACH|     100.00000       1600.00|     100.00000       1600.00|     100.00000        1600.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 121 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0134 805-01815                28.000  EACH|    1855.00000      51940.00|    1800.00000      50400.00|    1800.00000       50400.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0135 805-01842                77.000  EACH|     670.00000      51590.00|     650.00000      50050.00|     650.00000       50050.00
  HANDHOLE, SIGNAL                        |                            |                            |
0136 805-02152                42.000  EACH|     495.00000      20790.00|     480.00000      20160.00|     480.00000       20160.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0137 805-02373              2261.500  m   |       4.00000       9046.00|       3.90000       8819.85|       3.90000        8819.85
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0138 805-06592              4047.300  m   |      25.30000     102396.69|      24.50000      99158.85|      24.50000       99158.85
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0140 805-78205                57.000  EACH|     475.00000      27075.00|     460.00000      26220.00|     460.00000       26220.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0141 805-78215                31.000  EACH|     495.00000      15345.00|     480.00000      14880.00|     480.00000       14880.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0142 805-78230                11.000  EACH|     800.00000       8800.00|     780.00000       8580.00|     780.00000        8580.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0143 805-78415                28.000  EACH|    1240.00000      34720.00|    1200.00000      33600.00|    1200.00000       33600.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0144 805-78420                34.000  EACH|     230.00000       7820.00|     220.00000       7480.00|     220.00000        7480.00
  DISCONNECT HANGER                       |                            |                            |
0145 805-78445                 7.000  EACH|     420.00000       2940.00|     400.00000       2800.00|     400.00000        2800.00
  SIGNAL SERVICE                          |                            |                            |
0146 805-78467               123.200  m   |       4.15000        511.28|       4.00000        492.80|       4.00000         492.80
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0147 805-78470              1146.770  m   |       0.30000        344.03|       0.30000        344.03|       0.30000         344.03
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0148 805-78485              5705.500  m   |       2.70000      15404.85|       2.60000      14834.30|       2.60000       14834.30
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0149 805-78490              5425.000  m   |       2.90000      15732.50|       2.80000      15190.00|       2.80000       15190.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0150 805-78510              5636.600  m   |       2.60000      14655.16|       2.50000      14091.50|       2.50000       14091.50
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0151 805-78746               297.000  m   |      41.25000      12251.25|      40.00000      11880.00|      40.00000       11880.00
  PREFORMED LOOP DETECTORS                |                            |                            |
0152 805-78785                82.000  EACH|     400.00000      32800.00|     370.00000      30340.00|     370.00000       30340.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0153 805-78795               389.100  m   |      25.00000       9727.50|      24.20000       9416.22|      24.20000        9416.22
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0154 805-78925                 7.000  EACH|     570.00000       3990.00|     550.00000       3850.00|     550.00000        3850.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0155 805-81032                28.000  EACH|    2500.00000      70000.00|    2400.00000      67200.00|    2400.00000       67200.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0156 805-92504                80.000  EACH|     260.00000      20800.00|     250.00000      20000.00|     250.00000       20000.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0158 808-03002              1995.200  m   |       1.00000       1995.20|       1.38000       2753.38|       2.55000        5087.76
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0159 808-03631              3707.700  m   |       1.00000       3707.70|       1.38000       5116.63|       2.55000        9454.64
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0160 808-03632              5972.200  m   |       1.00000       5972.20|       1.38000       8241.64|       2.55000       15229.11
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0164 808-06716             11986.000  m   |       0.75000       8989.50|       1.15000      13783.90|       1.15000       13783.90
  LINE, REMOVE                            |                            |                            |
0172 808-75998               525.000  EACH|      21.30000      11182.50|      20.65000      10841.25|      28.14000       14773.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0174 808-95933              3259.400  m   |       2.50000       8148.50|       1.75000       5703.95|       1.44000        4693.54
  CURB PAINTING, YELLOW                   |                            |                            |
0176 805-02087                        LUMP|     520.00000        520.00|     500.00000        500.00|     500.00000         500.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0177 808-06848               164.900  m   |      11.00000       1813.90|      18.55000       3058.90|      12.00000        1978.80
  LINE, EPOXY, DOTTED, WHITE, 100 mm,     |                            |                            |
  600m LINE, 1200 mm GAP                  |                            |                            |
0178 808-06849               134.300  m   |      11.00000       1477.30|      18.55000       2491.27|      12.00000        1611.60
  LINE, EPOXY, DOTTED, YELLOW, 100 mm,    |                            |                            |
  600 mm LINE, 1200 mm GAP                |                            |                            |
0179 808-74804              1254.500  m   |      10.50000      13172.25|      13.95000      17500.28|       4.75000        5958.88
  LINE, EPOXY, SOLID, WHITE, 150 mm       |                            |                            |
0180 808-04896               528.100  m   |       1.00000        528.10|       1.38000        728.78|       3.25000        1716.33
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0181 808-98000               546.600  m   |       2.00000       1093.20|       1.48000        808.97|       6.50000        3552.90
  LINE, EPOXY, SOLID, YELLOW, 200 mm      |                            |                            |
0182 808-07310               153.900  m   |      20.00000       3078.00|      21.00000       3231.90|      14.00000        2154.60
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  YELLOW, CROSSHATCH, 300 mm              |                            |                            |
0183 808-74805               405.000  m   |      35.00000      14175.00|      50.50000      20452.50|      16.00000        6480.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0184 808-74807                93.000  EACH|     140.00000      13020.00|     159.00000      14787.00|      60.00000        5580.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0185 808-74808                65.000  EACH|     145.00000       9425.00|     162.00000      10530.00|      75.00000        4875.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0186 105-04655                22.000  MOS |     260.00000       5720.00|     356.85000       7850.70|    2500.00000       55000.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0187 715-04612               177.000  m   |     125.00000      22125.00|     116.00000      20532.00|     106.00000       18762.00
  PIPE , PVC, 300 mm, AWWA C900, DR18     |                            |                            |
0188 715-05914               321.500  m   |     155.00000      49832.50|     141.00000      45331.50|     135.00000       43402.50
  PIPE, PVC, 450 mm , AWWA C905, DR25     |                            |                            |
0189 715-06533              1505.900  m   |     230.00000     346357.00|     218.00000     328286.20|     182.00000      274073.80
  PIPE, PVC, 600 mm , AWWA C905, DR25     |                            |                            |
0190 715-96960               456.000  m   |     140.00000      63840.00|     130.00000      59280.00|     100.00000       45600.00
  PIPE, PVC, 375 mm , AWWA C905, DR25     |                            |                            |
0191 715-04612               445.800  m   |     330.00000     147114.00|     313.75000     139869.75|     270.00000      120366.00
  PIPE , PVC, 750 mm, AWWA C905, DR25     |                            |                            |
0192 805-78106                 1.000  EACH|   11550.00000      11550.00|   11200.00000      11200.00|   11200.00000       11200.00
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE , TS2, TYPE 1           |                            |                            |
0193 805-78109                 6.000  EACH|   10300.00000      61800.00|   10000.00000      60000.00|   10000.00000       60000.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE , TS2, TYPE 1           |                            |                            |
0194 202-03000                        LUMP|    3670.00000       3670.00|    6262.00000       6262.00|    1191.95000        1191.95
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 66                                  |                            |                            |
0195 202-03000                        LUMP|    1880.00000       1880.00|    1310.00000       1310.00|    1053.55000        1053.55
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 71                                  |                            |                            |
0196 202-03000                        LUMP|    5620.00000       5620.00|   11215.00000      11215.00|    3029.49000        3029.49
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 77                                  |                            |                            |
0197 202-03000                        LUMP|    9330.00000       9330.00|   12800.00000      12800.00|    3675.09000        3675.09
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 81                                  |                            |                            |
0198 202-03000                        LUMP|    3886.00000       3886.00|    2640.00000       2640.00|    6716.94000        6716.94
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 82                                  |                            |                            |
0199 202-03000                        LUMP|    1392.00000       1392.00|    1845.00000       1845.00|     691.34000         691.34
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 89                                  |                            |                            |
0200 202-03000                        LUMP|    2041.00000       2041.00|    1950.00000       1950.00|    1883.89000        1883.89
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 92                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0201 202-03000                        LUMP|    6670.00000       6670.00|    2775.00000       2775.00|    1607.10000        1607.10
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 101                                 |                            |                            |
0202 202-03000                        LUMP|    2722.00000       2722.00|    1435.00000       1435.00|    1191.95000        1191.95
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 105SA                               |                            |                            |
0203 202-03000                        LUMP|    1804.00000       1804.00|    2235.00000       2235.00|    1785.19000        1785.19
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 114                                 |                            |                            |
0204 202-03000                        LUMP|    2010.00000       2010.00|    1070.00000       1070.00|    1607.10000        1607.10
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 125                                 |                            |                            |
0205 202-03000                        LUMP|    2855.00000       2855.00|    1705.00000       1705.00|    1607.10000        1607.10
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 132                                 |                            |                            |
0206 202-03000                        LUMP|    2061.00000       2061.00|    3165.00000       3165.00|    1285.19000        1285.19
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 138                                 |                            |                            |
0207 202-03000                        LUMP|    1185.00000       1185.00|    1650.00000       1650.00|     526.78000         526.78
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 141                                 |                            |                            |
0208 202-03000                        LUMP|    1571.00000       1571.00|    2250.00000       2250.00|    1098.43000        1098.43
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 142                                 |                            |                            |
0209 202-03000                        LUMP|    5154.00000       5154.00|     665.00000        665.00|    1898.21000        1898.21
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 148                                 |                            |                            |
0210 202-03000                        LUMP|    5154.00000       5154.00|    1185.00000       1185.00|    3632.05000        3632.05
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 150                                 |                            |                            |
0211 202-03000                        LUMP|    5154.00000       5154.00|    1000.00000       1000.00|    3098.21000        3098.21
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 157                                 |                            |                            |
0212 202-03000                        LUMP|    5154.00000       5154.00|    1125.00000       1125.00|    2383.89000        2383.89
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 177                                 |                            |                            |
     SECTION TOTALS                       |             $ 10,923,642.15|             $ 11,859,971.30|                $ 12,480,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 10,923,642.15|             $ 11,859,971.30|                $ 12,480,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT STR NO 41-45-7617, PRECAST THREE-SIDED
               REINFORCED CONCRETE CULVERT, 1 SPAN, TOTAL LENGTH 7.310 m
                                          |                            |                            |
0001 105-06845                        LUMP|  400000.00000     400000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                27.000  MOS |    1700.00000      45900.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  625000.00000     625000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  250000.00000     250000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01066              1297.000  m2  |      28.00000      36316.00|                            |
  HYDRO DEMOLITION                        |                            |                            |
0006 202-01405               962.000  m3  |      85.00000      81770.00|                            |
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                            |                            |
0007 202-02240             65518.800  m2  |      11.00000     720706.80|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02241               899.200  m   |       8.00000       7193.60|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02273              1145.700  m2  |      11.00000      12602.70|                            |
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0010 202-02278              2861.200  m   |      11.00000      31473.20|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-02279              1833.000  m   |      11.00000      20163.00|                            |
  CURB AND GUTTER, REMOVE                 |                            |                            |
0012 202-51328                        LUMP|  150000.00000     150000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0013 202-51330                        LUMP|  250000.00000     250000.00|                            |
  PRESENT STRUCTURE, REMOVE STR. NO. 2    |                            |                            |
0014 202-51822              1394.000  m2  |       5.50000       7667.00|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0015 202-52710              3329.100  m2  |       8.00000      26632.80|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0016 202-60820              2558.600  m2  |       5.00000      12793.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0017 202-78515                        LUMP|    5000.00000       5000.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0018 203-02000             32226.600  m3  |       1.00000      32226.60|                            |
  EXCAVATION, COMMON                      |                            |                            |
0019 205-06931                 3.520  Mg  |      75.00000        264.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 205-06933                 9.000  EACH|      70.00000        630.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0021 205-06937               325.400  m   |       5.90000       1919.86|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0022 207-07498             37606.400  m2  |      13.00000     488883.20|                            |
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0023 211-02050                69.600  m3  |      30.00000       2088.00|                            |
  B BORROW                                |                            |                            |
0024 211-07454             11545.600  m3  |      22.00000     254003.20|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0025 303-52308              9567.000  Mg  |      19.00000     181773.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 304-07491                76.500  Mg  |     110.00000       8415.00|                            |
  HMA PATCHING, TYPE C                    |                            |                            |
0027 401-06264                        LUMP|    5000.00000       5000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0028 401-07335              7607.100  Mg  |      43.00000     327105.30|                            |
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            |
0029 401-07404             19066.200  Mg  |      32.00000     610118.40|                            |
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0030 401-07419             48611.500  Mg  |      34.50000    1677096.75|                            |
  QC/QA-HMA, 4, 76, BASE, 25.0 mm         |                            |                            |
0031 401-07430             27690.300  Mg  |      34.50000     955315.35|                            |
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            |
0032 402-07434               153.500  Mg  |      50.00000       7675.00|                            |
  HMA SURFACE, TYPE C                     |                            |                            |
0033 402-07442               442.000  Mg  |      35.00000      15470.00|                            |
  HMA BASE, TYPE C                        |                            |                            |
0034 405-05517                 0.080  Mg  |     350.00000         28.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0035 406-05520               104.000  Mg  |     220.00000      22880.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 601-01128                 4.000  EACH|    1150.00000       4600.00|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0037 601-01522                 4.000  EACH|    1250.00000       5000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0038 601-01846                 1.000  EACH|    1750.00000       1750.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0039 601-04746                 3.000  EACH|    4000.00000      12000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 601-94689                 7.000  EACH|    1950.00000      13650.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0041 601-97774                 1.000  EACH|     950.00000        950.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0042 601-99105               867.340  m   |      29.50000      25586.53|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0043 602-06639               182.000  m   |      70.00000      12740.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0044 602-06729                 4.000  EACH|       7.00000         28.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0045 604-06069              1135.400  m2  |      48.10000      54612.74|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0046 604-91531              7542.200  m2  |      29.10000     219478.02|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0047 605-06120              1447.100  m   |      36.10000      52240.31|                            |
  CURB, CONCRETE                          |                            |                            |
0048 605-06140              5276.100  m   |      39.35000     207614.54|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0049 605-06215              1930.800  m   |      78.75000     152050.50|                            |
  CENTER CURB, D, CONCRETE                |                            |                            |
0050 605-06255                24.000  m2  |      75.00000       1800.00|                            |
  CENTER CURB, D, CONCRETE                |                            |                            |
0051 610-06259               424.200  m2  |      67.00000      28421.40|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0052 610-07488              3849.800  Mg  |      44.00000     169391.20|                            |
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0053 611-05330              8305.500  m2  |      39.85000     330974.18|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0054 615-06490               147.000  EACH|     118.00000      17346.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0055 615-06505                17.000  EACH|     418.00000       7106.00|                            |
  MONUMENT, B                             |                            |                            |
0056 615-06527                 1.000  EACH|     318.00000        318.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0057 616-02320               597.000  m2  |       1.35000        805.95|                            |
  GEOTEXTILES                             |                            |                            |
0058 616-06405               413.600  Mg  |      28.00000      11580.80|                            |
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 621-01004                 2.000  EACH|     875.00000       1750.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0060 621-02770              6018.400  m2  |       1.76000      10592.38|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0061 621-06545                 0.700  Mg  |     278.00000        194.60|                            |
  FERTILIZER                              |                            |                            |
0062 621-06548                 6.500  kg  |      55.00000        357.50|                            |
  SEED MIXTURE, CV                        |                            |                            |
0063 621-06554                97.500  kg  |      11.02000       1074.45|                            |
  SEED MIXTURE, U                         |                            |                            |
0064 621-06557                53.200  kg  |       9.08000        483.06|                            |
  SEED MIXTURE, T                         |                            |                            |
0065 621-06565                 5.300  Mg  |     546.00000       2893.80|                            |
  MULCHING MATERIAL                       |                            |                            |
0066 621-06567               348.100  kL  |       0.55000        191.46|                            |
  WATER                                   |                            |                            |
0067 621-06575             19340.400  m2  |       3.72000      71946.29|                            |
  SODDING, NURSERY                        |                            |                            |
0068 702-44240                32.400  m3  |     895.00000      28998.00|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0069 702-51015                56.700  m3  |     312.00000      17690.40|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0070 702-51863               576.000  EACH|       7.50000       4320.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0071 702-93722                21.200  m3  |     450.00000       9540.00|                            |
  CONCRETE, C                             |                            |                            |
0072 703-06029              4481.000  kg  |       1.60000       7169.60|                            |
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0073 703-51032             35419.000  kg  |       1.63000      57732.97|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0074 703-97936               184.000  EACH|      19.75000       3634.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0075 704-51002                41.900  m3  |     478.00000      20028.20|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0076 706-05732                 8.000  EACH|    1200.00000       9600.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0077 706-05733                 4.000  EACH|    1200.00000       4800.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0078 706-51025                15.600  m   |     150.00000       2340.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 707-05971                36.300  m2  |     935.00000      33940.50|                            |
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 432 mm X 914 mm                     |                            |                            |
0080 708-51813                 5.000  m2  |     650.00000       3250.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0081 708-51814                 5.000  m2  |      30.00000        150.00|                            |
  WELDED STEEL WIRE FABRIC                |                            |                            |
0082 709-51821                        LUMP|    1350.00000       1350.00|                            |
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0083 709-51821                        LUMP|    3120.00000       3120.00|                            |
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0084 714-04802                67.300  m2  |     135.00000       9085.50|                            |
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0085 714-26722               325.000  m   |    2415.00000     784875.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3000 mm x 2400 mm             |                            |                            |
0086 714-44240                 9.300  m3  |     914.00000       8500.20|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0087 715-05024                32.000  m   |     165.00000       5280.00|                            |
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0088 715-05048              7903.300  m   |       8.00000      63226.40|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0089 715-05149               694.000  m   |      60.00000      41640.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0090 715-05151               272.600  m   |      65.00000      17719.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0091 715-05152                14.000  m   |      70.00000        980.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0093 715-05154               463.600  m   |      95.00000      44042.00|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0094 715-05156               576.200  m   |     128.00000      73753.60|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0095 718-06532              1000.000  m   |       3.00000       3000.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0096 718-52610              1634.700  m3  |      32.00000      52310.40|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0097 718-99153             22683.400  m2  |       1.00000      22683.40|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0098 720-01894                 1.000  EACH|     430.00000        430.00|                            |
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0099 720-44000                22.000  EACH|     255.00000       5610.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0100 720-44025                 4.000  EACH|     390.00000       1560.00|                            |
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            |
0101 720-44296                 3.000  EACH|     200.00000        600.00|                            |
  CAP INLET                               |                            |                            |
0103 720-45075                 6.000  EACH|    1600.00000       9600.00|                            |
  INLET, R13                              |                            |                            |
0104 720-45275                 1.000  EACH|     850.00000        850.00|                            |
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0105 720-45410                57.000  EACH|    2400.00000     136800.00|                            |
  MANHOLE, C4                             |                            |                            |
0106 720-93409                 2.000  EACH|    1800.00000       3600.00|                            |
  INLET, B15, MODIFIED                    |                            |                            |
0107 720-94612                 1.000  EACH|    3330.00000       3330.00|                            |
  MANHOLE, K4                             |                            |                            |
0108 720-95422                15.000  EACH|    3000.00000      45000.00|                            |
  MANHOLE, J4                             |                            |                            |
0109 720-98174                 9.000  EACH|    1800.00000      16200.00|                            |
  INLET, B15                              |                            |                            |
0110 720-99416                87.000  EACH|    2440.00000     212280.00|                            |
  CATCH BASIN, B15                        |                            |                            |
0111 720-99417                 3.000  EACH|    2720.00000       8160.00|                            |
  CATCH BASIN, C15                        |                            |                            |
0112 722-02861                 5.000  m2  |     200.00000       1000.00|                            |
  BOX BEAM PATCHING, PARTIAL DEPTH        |                            |                            |
0113 722-51842              1325.000  m2  |      67.50000      89437.50|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0114 722-51846                11.400  m3  |     434.50000       4953.30|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0115 722-51852                66.000  m2  |      75.00000       4950.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0116 723-06660                59.600  m2  |     843.00000      50242.80|                            |
  WINGWALL                                |                            |                            |
0117 723-06919                26.000  m   |    9664.00000     251264.00|                            |
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                            |                            |
  X 3100 mm                               |                            |                            |
0118 731-93946                67.300  m2  |      85.00000       5720.50|                            |
  WALL ERECTION , CONCRETE MODULAR BLOCK  |                            |                            |
  WALL                                    |                            |                            |
0119 731-93947                57.200  m   |      35.00000       2002.00|                            |
  LEVELING PAD, CONCRETE                  |                            |                            |
0121 801-01504                39.000  EACH|      19.00000        741.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0122 801-01505                39.000  EACH|      29.00000       1131.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0123 801-04308                 1.000  EACH|     312.00000        312.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0124 801-06203             17027.000  m   |       0.65000      11067.55|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0125 801-06207             34457.000  m   |       2.59000      89243.63|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0126 801-06211               217.000  EACH|      36.00000       7812.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0127 801-06212               155.000  EACH|      55.00000       8525.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0128 801-06606                20.000  EACH|     110.00000       2200.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0129 801-06640                49.000  EACH|     157.00000       7693.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0130 801-06645                12.000  EACH|      52.00000        624.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0131 801-06710              1320.000  DAY |      10.00000      13200.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0132 801-06775                        LUMP|  678000.00000     678000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0133 801-94295                16.000  EACH|     100.00000       1600.00|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0134 805-01815                28.000  EACH|    1800.00000      50400.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0135 805-01842                77.000  EACH|     650.00000      50050.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0136 805-02152                42.000  EACH|     480.00000      20160.00|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0137 805-02373              2261.500  m   |       3.90000       8819.85|                            |
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0138 805-06592              4047.300  m   |      24.50000      99158.85|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0140 805-78205                57.000  EACH|     460.00000      26220.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0141 805-78215                31.000  EACH|     480.00000      14880.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0142 805-78230                11.000  EACH|     780.00000       8580.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0143 805-78415                28.000  EACH|    1200.00000      33600.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0144 805-78420                34.000  EACH|     220.00000       7480.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0145 805-78445                 7.000  EACH|     400.00000       2800.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0146 805-78467               123.200  m   |       4.00000        492.80|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0147 805-78470              1146.770  m   |       0.30000        344.03|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0148 805-78485              5705.500  m   |       2.60000      14834.30|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0149 805-78490              5425.000  m   |       2.80000      15190.00|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0150 805-78510              5636.600  m   |       3.00000      16909.80|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0151 805-78746               297.000  m   |      40.00000      11880.00|                            |
  PREFORMED LOOP DETECTORS                |                            |                            |
0152 805-78785                82.000  EACH|     370.00000      30340.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0153 805-78795               389.100  m   |      24.20000       9416.22|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0154 805-78925                 7.000  EACH|     550.00000       3850.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0155 805-81032                28.000  EACH|    2400.00000      67200.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0156 805-92504                80.000  EACH|     250.00000      20000.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0158 808-03002              1995.200  m   |       0.92000       1835.58|                            |
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0159 808-03631              3707.700  m   |       0.92000       3411.08|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0160 808-03632              5972.200  m   |       0.92000       5494.42|                            |
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0164 808-06716             11986.000  m   |       1.15000      13783.90|                            |
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0172 808-75998               525.000  EACH|      18.25000       9581.25|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0174 808-95933              3259.400  m   |       2.40000       7822.56|                            |
  CURB PAINTING, YELLOW                   |                            |                            |
0176 805-02087                        LUMP|    1500.00000       1500.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0177 808-06848               164.900  m   |      10.75000       1772.68|                            |
  LINE, EPOXY, DOTTED, WHITE, 100 mm,     |                            |                            |
  600m LINE, 1200 mm GAP                  |                            |                            |
0178 808-06849               134.300  m   |      10.75000       1443.73|                            |
  LINE, EPOXY, DOTTED, YELLOW, 100 mm,    |                            |                            |
  600 mm LINE, 1200 mm GAP                |                            |                            |
0179 808-74804              1254.500  m   |      10.00000      12545.00|                            |
  LINE, EPOXY, SOLID, WHITE, 150 mm       |                            |                            |
0180 808-04896               528.100  m   |       0.92000        485.85|                            |
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0181 808-98000               546.600  m   |       1.83000       1000.28|                            |
  LINE, EPOXY, SOLID, YELLOW, 200 mm      |                            |                            |
0182 808-07310               153.900  m   |      18.00000       2770.20|                            |
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  YELLOW, CROSSHATCH, 300 mm              |                            |                            |
0183 808-74805               405.000  m   |      33.50000      13567.50|                            |
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0184 808-74807                93.000  EACH|     135.00000      12555.00|                            |
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0185 808-74808                65.000  EACH|     138.00000       8970.00|                            |
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0186 105-04655                22.000  MOS |    1000.00000      22000.00|                            |
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0187 715-04612               177.000  m   |      90.00000      15930.00|                            |
  PIPE , PVC, 300 mm, AWWA C900, DR18     |                            |                            |
0188 715-05914               321.500  m   |     100.00000      32150.00|                            |
  PIPE, PVC, 450 mm , AWWA C905, DR25     |                            |                            |
0189 715-06533              1505.900  m   |     155.00000     233414.50|                            |
  PIPE, PVC, 600 mm , AWWA C905, DR25     |                            |                            |
0190 715-96960               456.000  m   |      87.00000      39672.00|                            |
  PIPE, PVC, 375 mm , AWWA C905, DR25     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0191 715-04612               445.800  m   |     235.00000     104763.00|                            |
  PIPE , PVC, 750 mm, AWWA C905, DR25     |                            |                            |
0192 805-78106                 1.000  EACH|    9365.00000       9365.00|                            |
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE , TS2, TYPE 1           |                            |                            |
0193 805-78109                 6.000  EACH|    6890.00000      41340.00|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE , TS2, TYPE 1           |                            |                            |
0194 202-03000                        LUMP|    1700.00000       1700.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 66                                  |                            |                            |
0195 202-03000                        LUMP|    1100.00000       1100.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 71                                  |                            |                            |
0196 202-03000                        LUMP|    5000.00000       5000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 77                                  |                            |                            |
0197 202-03000                        LUMP|    5000.00000       5000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 81                                  |                            |                            |
0198 202-03000                        LUMP|    2500.00000       2500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 82                                  |                            |                            |
0199 202-03000                        LUMP|    1200.00000       1200.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 89                                  |                            |                            |
0200 202-03000                        LUMP|     600.00000        600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 92                                  |                            |                            |
0201 202-03000                        LUMP|    5000.00000       5000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 101                                 |                            |                            |
0202 202-03000                        LUMP|    1000.00000       1000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 105SA                               |                            |                            |
0203 202-03000                        LUMP|    1000.00000       1000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 114                                 |                            |                            |
0204 202-03000                        LUMP|    1000.00000       1000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 125                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,893,364.04                                                ROUTE : US 41
     CALL ORDER   : 121                     CONTRACT ID : R -25895-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |                            |
                                          |SUPERIOR CONSTRUCTION CO    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0205 202-03000                        LUMP|    2000.00000       2000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 132                                 |                            |                            |
0206 202-03000                        LUMP|    1000.00000       1000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 138                                 |                            |                            |
0207 202-03000                        LUMP|    1000.00000       1000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 141                                 |                            |                            |
0208 202-03000                        LUMP|    1000.00000       1000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 142                                 |                            |                            |
0209 202-03000                        LUMP|    2000.00000       2000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 148                                 |                            |                            |
0210 202-03000                        LUMP|    2000.00000       2000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 150                                 |                            |                            |
0211 202-03000                        LUMP|    2000.00000       2000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 157                                 |                            |                            |
0212 202-03000                        LUMP|    2000.00000       2000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 177                                 |                            |                            |
     SECTION TOTALS                       |             $ 12,852,015.30|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 12,852,015.30|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,226,564.61                                                  ROUTE : 66
     CALL ORDER   : 131                     CONTRACT ID : R -26311-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  140  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0067017
                                                                                                  0067017

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $  4,539,875.25     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  4,865,500.00     107.1725%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1139301              |
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   20000.00000      20000.00|   35000.00000      35000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 7.000  MOS |    1200.00000       8400.00|    2400.00000      16800.00|
  FIELD OFFICE, B                         |                            |                            |
0003 105-07039                10.000  MOS |    1200.00000      12000.00|    2400.00000      24000.00|
  FIELD OFFICE, B                         |                            |                            |
0004 110-01001                        LUMP|  225000.00000     225000.00|  243000.00000     243000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-06587                 2.000  ACRE|    2000.00000       4000.00|    5500.00000      11000.00|
  CLEARING AND GRUBBING                   |                            |                            |
0006 202-02241             25831.000  LFT |       1.15000      29705.65|       1.15000      29705.65|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02245                 1.000  EACH|     500.00000        500.00|     350.00000        350.00|
  TREE, 6 IN., REMOVE                     |                            |                            |
0008 202-02272              1682.000  LFT |       5.65000       9503.30|       7.10000      11942.20|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-60820            252567.000  SYS |       0.60000     151540.20|       0.70000     176796.90|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-78515                        LUMP|    1200.00000       1200.00|    1200.00000       1200.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0011 202-94749             21205.000  LFT |       1.00000      21205.00|       1.40000      29687.00|
  CURB, ASPHALT, REMOVE                   |                            |                            |
0012 202-94810                11.000  EACH|     280.00000       3080.00|     215.00000       2365.00|
  CURB TURNOUT, REMOVE                    |                            |                            |
0013 202-96151                        LUMP|     500.00000        500.00|     500.00000        500.00|
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0014 203-90014               289.400  STA |     145.00000      41963.00|    1041.27000     301343.54|
  LINEAR GRADING                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,226,564.61                                                  ROUTE : 66
     CALL ORDER   : 131                     CONTRACT ID : R -26311-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1139301              |
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 203-91878              3990.000  LFT |       4.35000      17356.50|       4.45000      17755.50|
  LINEAR DITCH GRADING                    |                            |                            |
0016 205-06932              1104.000  LFT |       7.50000       8280.00|       8.75000       9660.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0017 205-06933                15.000  EACH|      35.00000        525.00|      62.00000        930.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0018 205-06937              3340.000  LFT |       3.00000      10020.00|       2.60000       8684.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0019 303-01180             16652.000  TON |      19.50000     324714.00|      17.30000     288079.60|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0020 304-07490               641.000  TON |      85.00000      54485.00|     105.00000      67305.00|
  HMA PATCHING, TYPE B                    |                            |                            |
0021 401-06264                        LUMP|    6000.00000       6000.00|    6000.00000       6000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0022 401-07320              7455.000  TON |      34.00000     253470.00|      36.00000     268380.00|
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0023 401-07328             14730.000  TON |      42.00000     618660.00|      39.00000     574470.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0024 401-07379             20024.000  TON |      35.00000     700840.00|      32.00000     640768.00|
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            |
0025 401-07389              9939.000  TON |      33.00000     327987.00|      30.00000     298170.00|
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0026 401-07406             10110.000  TON |      30.00000     303300.00|      35.00000     353850.00|
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                            |                            |
0027 401-07408              8143.000  TON |      32.00000     260576.00|      35.00000     285005.00|
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            |
0028 406-05520               142.600  TON |     180.00000      25668.00|     200.00000      28520.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01625                10.000  EACH|    1325.00000      13250.00|    1325.00000      13250.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0030 601-01700                 3.000  EACH|    1585.00000       4755.00|    1585.00000       4755.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0031 601-01740                 5.000  EACH|    1670.00000       8350.00|    1670.00000       8350.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0032 601-93346                10.000  EACH|      85.00000        850.00|      85.00000        850.00|
  GUARD RAIL CONNECTOR, AS                |                            |                            |
0033 601-94689                12.000  EACH|    2000.00000      24000.00|    1765.00000      21180.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,226,564.61                                                  ROUTE : 66
     CALL ORDER   : 131                     CONTRACT ID : R -26311-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1139301              |
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 601-94690                 4.000  EACH|    3000.00000      12000.00|    2950.00000      11800.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0035 601-99105             24276.000  LFT |       8.25000     200277.00|       8.25000     200277.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0036 601-99108               678.600  LFT |      13.00000       8821.80|      13.00000       8821.80|
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0037 603-05727               742.000  LFT |       4.50000       3339.00|       4.50000       3339.00|
  FENCE, FARM FIELD, TENSION WIRE, 47 IN. |                            |                            |
0038 603-06040               742.000  LFT |       6.10000       4526.20|       6.10000       4526.20|
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0039 606-07484             30700.000  LFT |       0.25000       7675.00|       0.50000      15350.00|
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0040 610-07487              3390.000  TON |      45.00000     152550.00|      42.00000     142380.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0041 611-06498                 1.000  EACH|     225.00000        225.00|     225.00000        225.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0042 615-06525                 1.000  EACH|     215.00000        215.00|     805.00000        805.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0043 616-02320              1470.000  SYS |       2.00000       2940.00|       2.10000       3087.00|
  GEOTEXTILES                             |                            |                            |
0044 616-06405               400.000  TON |      29.00000      11600.00|      32.80000      13120.00|
  RIPRAP, REVETMENT                       |                            |                            |
0045 616-06451               145.000  TON |      29.00000       4205.00|      32.80000       4756.00|
  RIPRAP, UNIFORM                         |                            |                            |
0046 621-01004                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-06560             10750.000  SYS |       0.43000       4622.50|       0.43000       4622.50|
  MULCHED SEEDING, U                      |                            |                            |
0048 621-06575               150.000  SYS |      10.00000       1500.00|      10.00000       1500.00|
  SODDING, NURSERY                        |                            |                            |
0049 702-90915                 0.800  CYS |    1200.00000        960.00|     930.00000        744.00|
  CONCRETE, A                             |                            |                            |
0050 715-01662               150.000  LFT |      13.50000       2025.00|      22.50000       3375.00|
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            |
0051 715-05019                16.000  LFT |     240.00000       3840.00|      93.00000       1488.00|
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0052 715-05053               836.000  LFT |      15.00000      12540.00|       9.70000       8109.20|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0053 715-05118               136.000  LFT |      95.00000      12920.00|      52.00000       7072.00|
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,226,564.61                                                  ROUTE : 66
     CALL ORDER   : 131                     CONTRACT ID : R -26311-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1139301              |
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-05119                29.000  LFT |     104.00000       3016.00|      67.00000       1943.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0055 715-05127                 6.000  LFT |     175.00000       1050.00|     142.00000        852.00|
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            |
0056 715-05841                 1.000  EACH|     825.00000        825.00|    3875.00000       3875.00|
  CONCRETE ANCHOR, 60 IN.                 |                            |                            |
0057 715-46000                25.000  EACH|     160.00000       4000.00|     340.00000       8500.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0058 715-46005                 8.000  EACH|     200.00000       1600.00|     375.00000       3000.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0059 715-46010                 4.000  EACH|     290.00000       1160.00|     425.00000       1700.00|
  PIPE END SECTION, 18 IN.                |                            |                            |
0060 715-46040                11.000  EACH|     520.00000       5720.00|     775.00000       8525.00|
  PIPE END SECTION, 36 IN.                |                            |                            |
0061 718-06528                41.000  EACH|     450.00000      18450.00|     500.00000      20500.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0062 718-06529                 3.000  EACH|     450.00000       1350.00|     475.00000       1425.00|
  OUTLET PROTECTOR, 2                     |                            |                            |
0063 718-06531                 2.000  EACH|     450.00000        900.00|     425.00000        850.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
0064 720-44296                57.000  EACH|     375.00000      21375.00|     415.00000      23655.00|
  CAP INLET                               |                            |                            |
0065 720-45065                 1.000  EACH|    2600.00000       2600.00|    2375.00000       2375.00|
  INLET, N12                              |                            |                            |
0066 720-45070                 2.000  EACH|    2000.00000       4000.00|    2455.00000       4910.00|
  INLET, P12A                             |                            |                            |
0067 720-96995                 5.000  EACH|     300.00000       1500.00|     320.00000       1600.00|
  CLEAN INLET                             |                            |                            |
0068 725-06858              1530.000  LFT |      56.10000      85833.00|      56.10000      85833.00|
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                            |                            |
0069 725-06863               202.000  LFT |     131.03000      26468.06|     131.03000      26468.06|
  PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT|                            |                            |
0070 725-06865               538.000  LFT |      20.50000      11029.00|      20.50000      11029.00|
  PIPE LINER, THERMOPLASTIC, 12 IN.       |                            |                            |
0071 725-06866                92.000  LFT |      57.52000       5291.84|      57.52000       5291.84|
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                            |                            |
0072 725-06867                40.000  LFT |      77.20000       3088.00|      77.20000       3088.00|
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                            |                            |
0073 725-06872               290.000  LFT |      77.82000      22567.80|      77.82000      22567.80|
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                            |                            |
0074 725-06874               150.000  LFT |     147.02000      22053.00|     147.02000      22053.00|
  PIPE LINER, THERMOPLASTIC, 60 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,226,564.61                                                  ROUTE : 66
     CALL ORDER   : 131                     CONTRACT ID : R -26311-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1139301              |
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 801-06203             28015.000  LFT |       0.06000       1680.90|       0.06000       1680.90|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0076 801-06207             28015.000  LFT |       0.79000      22131.85|       0.79000      22131.85|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0077 801-06216               240.000  LFT |       2.25000        540.00|       2.25000        540.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0078 801-06218               240.000  LFT |       6.00000       1440.00|       6.00000       1440.00|
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0079 801-06640                39.000  EACH|      85.00000       3315.00|      85.00000       3315.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0080 801-06645                48.000  EACH|      35.00000       1680.00|      35.00000       1680.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0081 801-06710                60.000  DAY |      16.00000        960.00|      16.00000        960.00|
  FLASHING ARROW SIGN                     |                            |                            |
0082 801-06735              1120.000  EACH|      14.00000      15680.00|      20.50000      22960.00|
  TUBULAR MARKER, PERMANENT               |                            |                            |
0083 801-06775                        LUMP|   50000.00000      50000.00|   80800.30000      80800.30|
  MAINTAINING TRAFFIC                     |                            |                            |
0084 801-07119              2232.000  LFT |       9.00000      20088.00|       9.00000      20088.00|
  BARRICADE, III-B                        |                            |                            |
0085 802-05701              1242.200  LFT |       8.50000      10558.70|       8.50000      10558.70|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0086 802-05702              1003.800  LFT |       7.50000       7528.50|       7.50000       7528.50|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0087 802-76025               980.000  SFT |      13.44000      13171.20|      13.44000      13171.20|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0088 802-91122                25.000  EACH|      18.75000        468.75|      18.75000        468.75|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0089 804-06771               302.000  EACH|      22.50000       6795.00|      12.50000       3775.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0090 805-01815                 4.000  EACH|    1500.00000       6000.00|    1500.00000       6000.00|
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0091 805-01842                 7.000  EACH|     630.00000       4410.00|     630.00000       4410.00|
  HANDHOLE, SIGNAL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,226,564.61                                                  ROUTE : 66
     CALL ORDER   : 131                     CONTRACT ID : R -26311-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1139301              |
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 805-01879                 1.000  EACH|     450.00000        450.00|     450.00000        450.00|
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0093 805-02503              1194.400  LFT |       0.25000        298.60|       0.25000        298.60|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0094 805-06592               951.200  LFT |       9.60000       9131.52|       9.60000       9131.52|
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0095 805-06974                        LUMP|   81000.00000      81000.00|   80606.51000      80606.51|
  WIM STATION, 4 LANE PIEZO               |                            |                            |
0096 805-78100                 1.000  EACH|    7960.00000       7960.00|    7960.00000       7960.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0097 805-78205                 8.000  EACH|     528.00000       4224.00|     528.00000       4224.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0098 805-78415                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0099 805-78420                 4.000  EACH|     216.00000        864.00|     216.00000        864.00|
  DISCONNECT HANGER                       |                            |                            |
0100 805-78467                64.600  LFT |       1.50000         96.90|       1.50000         96.90|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0101 805-78485               345.300  LFT |       1.00000        345.30|       1.00000        345.30|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0102 805-78490               567.300  LFT |       1.10000        624.03|       1.10000        624.03|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0103 805-78510              2236.400  LFT |       0.80000       1789.12|       0.80000       1789.12|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0104 805-78785                 4.000  EACH|     450.00000       1800.00|     450.00000       1800.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0105 805-78795               238.700  LFT |       8.00000       1909.60|       8.00000       1909.60|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0106 805-78925                 1.000  EACH|     625.00000        625.00|     625.00000        625.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0107 805-81060                 4.000  EACH|    2950.00000      11800.00|    2950.00000      11800.00|
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0108 805-95296                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|
  SIGNAL HEADS, TEMPORARY, INSTALL        |                            |                            |
0109 808-06701             12922.000  LFT |       0.23000       2972.06|       0.23000       2972.06|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0110 808-06703             73102.000  LFT |       0.23000      16813.46|       0.23000      16813.46|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,226,564.61                                                  ROUTE : 66
     CALL ORDER   : 131                     CONTRACT ID : R -26311-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1139301              |
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 808-06716             29455.000  LFT |       0.23000       6774.65|       0.23000       6774.65|
  LINE, REMOVE                            |                            |                            |
0112 808-75215               665.000  LFT |       1.50000        997.50|       1.50000        997.50|
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            |
  IN.                                     |                            |                            |
0113 808-75245             59202.000  LFT |       0.23000      13616.46|       0.23000      13616.46|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0114 808-75297               629.100  LFT |       3.00000       1887.30|       3.00000       1887.30|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0115 808-75320                 8.000  EACH|      47.00000        376.00|      47.00000        376.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0116 808-75325                 4.000  EACH|      63.00000        252.00|      63.00000        252.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0117 808-75996               796.000  EACH|       5.50000       4378.00|       3.25000       2587.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0118 808-75998               761.000  EACH|      17.00000      12937.00|      17.00000      12937.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0119 808-96016               242.000  LFT |       1.50000        363.00|       1.50000        363.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $  4,539,875.25|             $  4,865,500.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,539,875.25|             $  4,865,500.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 27
     CALL ORDER   : 141                     CONTRACT ID : R -26399-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 06/18/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,892,984.52     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 227
     CALL ORDER   : 151                     CONTRACT ID : R -26401-A                   COUNTIES : UNION           WAYNE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :  125  WORK DAYS
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,149,249.00     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : I-70
     CALL ORDER   : 161                     CONTRACT ID : R -26459-A                   COUNTIES : CLAY
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/03/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  1,981,649.63     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   204,310.92                                                  ROUTE : 70
     CALL ORDER   : 171                     CONTRACT ID : R -26573-A                   COUNTIES : HANCOCK         MARION
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 12/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0703240

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $     76,279.27     100.0000%
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $    133,908.55     175.5503%
   3   35-1139301     E & B PAVING, INC.                                                     $    169,848.80     222.6670%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    279,992.00     367.0617%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-0999231              |(3) 35-1139301
                                          |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT PATCHING
                                          |                            |                            |
0001 110-07025                 4.000  EACH|    1414.20000       5656.80|    5685.77000      22743.08|    1800.00000        7200.00
  MOBILIZATION AND DEMOBILIZATION ,       |                            |                            |
  EMERGENCY RESPONSE                      |                            |                            |
0002 303-01180               400.000  TON |      27.90000      11160.00|      28.14000      11256.00|      33.00000       13200.00
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            |
  UNDERCUT OF PATCH                       |                            |                            |
0003 503-05240               288.000  LFT |      10.11000       2911.68|      10.82000       3116.16|      20.00000        5760.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0004 506-06333               240.000  SYS |      73.82000      17716.80|     141.74000      34017.60|     160.00000       38400.00
  PCCP PATCHING, FULL DEPTH , 50 SYS AND  |                            |                            |
  OVER                                    |                            |                            |
0005 506-06333               180.000  SYS |      73.82000      13287.60|     165.56000      29800.80|     190.00000       34200.00
  PCCP PATCHING, FULL DEPTH , UNDER 50 SYS|                            |                            |
0006 801-06640                48.000  EACH|      54.00000       2592.00|      99.62000       4781.76|      85.60000        4108.80
  CONSTRUCTION SIGN, A                    |                            |                            |
0007 801-06710                12.000  DAY |      16.20000        194.40|      17.46000        209.52|      15.00000         180.00
  FLASHING ARROW SIGN                     |                            |                            |
0008 801-06775                        LUMP|    9799.99000       9799.99|   16811.55000      16811.55|   10800.00000       10800.00
  MAINTAINING TRAFFIC , PER HALF MILE     |                            |                            |
  INCREMENT                               |                            |                            |
0009 801-09133                 8.000  EACH|    1620.00000      12960.00|    1396.51000      11172.08|    7000.00000       56000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
     SECTION TOTALS                       |             $     76,279.27|             $    133,908.55|                $    169,848.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     76,279.27|             $    133,908.55|                $    169,848.80
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 171 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   204,310.92                                                  ROUTE : 70
     CALL ORDER   : 171                     CONTRACT ID : R -26573-A                   COUNTIES : HANCOCK         MARION
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT PATCHING
                                          |                            |                            |
0001 110-07025                 4.000  EACH|    6000.00000      24000.00|                            |
  MOBILIZATION AND DEMOBILIZATION ,       |                            |                            |
  EMERGENCY RESPONSE                      |                            |                            |
0002 303-01180               400.000  TON |      45.00000      18000.00|                            |
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            |
  UNDERCUT OF PATCH                       |                            |                            |
0003 503-05240               288.000  LFT |      14.00000       4032.00|                            |
  D-1 CONTRACTION JOINT                   |                            |                            |
0004 506-06333               240.000  SYS |     220.00000      52800.00|                            |
  PCCP PATCHING, FULL DEPTH , 50 SYS AND  |                            |                            |
  OVER                                    |                            |                            |
0005 506-06333               180.000  SYS |     630.00000     113400.00|                            |
  PCCP PATCHING, FULL DEPTH , UNDER 50 SYS|                            |                            |
0006 801-06640                48.000  EACH|      90.00000       4320.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0007 801-06710                12.000  DAY |      20.00000        240.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0008 801-06775                        LUMP|    4000.00000       4000.00|                            |
  MAINTAINING TRAFFIC , PER HALF MILE     |                            |                            |
  INCREMENT                               |                            |                            |
0009 801-09133                 8.000  EACH|    7400.00000      59200.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
     SECTION TOTALS                       |             $    279,992.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    279,992.00|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 173 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    98,072.17                                                  ROUTE : I-69
     CALL ORDER   : 173                     CONTRACT ID : R -26574-A                   COUNTIES : MADISON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   12  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $     71,500.00     100.0000%
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $     77,877.62     108.9197%
   3   35-1374866     PRIMCO, INC.                                                           $     85,957.84     120.2207%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $     93,750.00     131.1188%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0999231              |(3) 35-1374866
                                          |E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.   |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR- WITH FULL DEPTH PCCP PATCHING
                                          |                            |                            |
0001 105-06845                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 1.000  MOS |    2000.00000       2000.00|    4000.00000       4000.00|    2861.00000        2861.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|    3575.00000       3575.00|    4000.00000       4000.00|    5674.44000        5674.44
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               456.000  SYS |      30.00000      13680.00|       7.00000       3192.00|      34.00000       15504.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 301-07448               452.000  TON |      18.00000       8136.00|      17.50000       7910.00|      17.00000        7684.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0006 503-05240               240.000  LFT |      25.00000       6000.00|       9.00000       2160.00|      17.00000        4080.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0007 506-06333               456.000  SYS |      55.00000      25080.00|      90.00000      41040.00|      50.00000       22800.00
  PCCP PATCHING, FULL DEPTH , 13 IN.      |                            |                            |
0008 507-07482               684.000  LFT |       1.80000       1231.20|       2.71000       1853.64|       6.70000        4582.80
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            |
0009 801-01093                 2.000  EACH|     500.00000       1000.00|     593.36000       1186.72|     500.00000        1000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0010 801-06198                 5.000  DAY |     350.00000       1750.00|     450.00000       2250.00|    1300.00000        6500.00
  PATROLLER                               |                            |                            |
0011 801-06640                 5.000  EACH|     125.00000        625.00|     125.00000        625.00|     125.00000         625.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0012 801-06710                10.000  DAY |      20.00000        200.00|      23.73000        237.30|      20.00000         200.00
  FLASHING ARROW SIGN                     |                            |                            |
0013 801-06775                        LUMP|    4731.20000       4731.20|    6000.00000       6000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 173 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    98,072.17                                                  ROUTE : I-69
     CALL ORDER   : 173                     CONTRACT ID : R -26574-A                   COUNTIES : MADISON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0999231              |(3) 35-1374866
                                          |E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.   |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 801-07215                 5.000  DAY |     100.00000        500.00|     118.67000        593.35|     100.00000         500.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0015 808-06702                85.000  LFT |       3.00000        255.00|       3.56000        302.60|       3.00000         255.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            |
  IN.                                     |                            |                            |
0016 808-06703               342.000  LFT |       2.30000        786.60|       2.73000        933.66|       2.30000         786.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0017 808-75996                 5.000  EACH|      20.00000        100.00|      35.60000        178.00|      11.00000          55.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0018 808-75998                 5.000  EACH|      70.00000        350.00|      83.07000        415.35|      70.00000         350.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $     71,500.00|             $     77,877.62|                $     85,957.84
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     71,500.00|             $     77,877.62|                $     85,957.84
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    98,072.17                                                  ROUTE : I-69
     CALL ORDER   : 173                     CONTRACT ID : R -26574-A                   COUNTIES : MADISON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR- WITH FULL DEPTH PCCP PATCHING
                                          |                            |                            |
0001 105-06845                        LUMP|    2650.00000       2650.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 1.000  MOS |    3000.00000       3000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|    6000.00000       6000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               456.000  SYS |      35.00000      15960.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 301-07448               452.000  TON |      25.00000      11300.00|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0006 503-05240               240.000  LFT |      11.00000       2640.00|                            |
  D-1 CONTRACTION JOINT                   |                            |                            |
0007 506-06333               456.000  SYS |      75.00000      34200.00|                            |
  PCCP PATCHING, FULL DEPTH , 13 IN.      |                            |                            |
0008 507-07482               684.000  LFT |       5.00000       3420.00|                            |
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            |
0009 801-01093                 2.000  EACH|     420.00000        840.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0010 801-06198                 5.000  DAY |     575.00000       2875.00|                            |
  PATROLLER                               |                            |                            |
0011 801-06640                 5.000  EACH|      55.00000        275.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0012 801-06710                10.000  DAY |      13.00000        130.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0013 801-06775                        LUMP|    7023.00000       7023.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0014 801-07215                 5.000  DAY |     300.00000       1500.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0015 808-06702                85.000  LFT |       2.00000        170.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            |
  IN.                                     |                            |                            |
0016 808-06703               342.000  LFT |       1.00000        342.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0017 808-75996                 5.000  EACH|      15.00000         75.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0018 808-75998                 5.000  EACH|     270.00000       1350.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    98,072.17                                                  ROUTE : I-69
     CALL ORDER   : 173                     CONTRACT ID : R -26574-A                   COUNTIES : MADISON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $     93,750.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     93,750.00|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 183 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,592,000.00                                                  ROUTE : S GRANT ST (GARY)
     CALL ORDER   : 183                     CONTRACT ID : R -26591-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 12/19/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N501010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   36-2231526     WALSH CONSTR CO OF ILL                                                 $  2,885,000.00     100.0000%
   2   36-2364802     HASSE CONSTRUCTION CO                                                  $  3,220,841.47     111.6409%
   3   35-1489621     HRP CONSTRUCTION, INC.                                                 $  3,585,029.98     124.2644%
====================================================================================================================================
                                          |(1) 36-2231526              |(2) 36-2364802              |(3) 35-1489621
                                          |WALSH CONSTR CO. OF ILL     |HASSE CONSTRUCTION CO       |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   STORM SEWER AND PUMP STATION CONSTRUCTION
                                          |                            |                            |
0001 105-06657                10.000  MOS |     145.00000       1450.00|     500.00000       5000.00|     100.00000        1000.00
  PHONE, CELLULAR                         |                            |                            |
0002 105-06845                        LUMP|  150000.00000     150000.00|    6000.00000       6000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07038                10.000  MOS |    1950.00000      19500.00|    1000.00000      10000.00|    1400.00000       14000.00
  FIELD OFFICE, A                         |                            |                            |
0004 110-01001                        LUMP|  140000.00000     140000.00|   66000.00000      66000.00|  150000.00000      150000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|   73000.00000      73000.00|   52250.00000      52250.00|   75000.00000       75000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02241               220.000  m   |      15.00000       3300.00|      18.00000       3960.00|      15.00000        3300.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02279               120.000  m   |      14.37000       1724.40|       8.00000        960.00|      14.00000        1680.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0008 202-02279                40.000  m   |      14.35000        574.00|      10.00000        400.00|      16.00000         640.00
  CURB AND GUTTER, REMOVE 230mm HIGHBACK  |                            |                            |
  CURB x 840mm WIDE                       |                            |                            |
0009 202-78515                        LUMP|    2200.00000       2200.00|    2000.00000       2000.00|    2200.00000        2200.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0010 202-93995                 4.000  EACH|     750.00000       3000.00|     200.00000        800.00|     200.00000         800.00
  SIGNAL POLE FOUNDATION, REMOVE B-BASE   |                            |                            |
0011 202-94425               102.500  m2  |      31.82000       3261.55|      11.00000       1127.50|      10.00000        1025.00
  APRON, REMOVE CONCRETE                  |                            |                            |
0012 203-02100              1000.000  m3  |      18.36000      18360.00|      39.00000      39000.00|      21.00000       21000.00
  EXCAVATION, PEAT                        |                            |                            |
0013 211-07454             18000.000  m3  |      15.00000     270000.00|      32.00000     576000.00|      16.00000      288000.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 213-52830                20.000  m3  |     115.55000       2311.00|     100.00000       2000.00|      80.00000        1600.00
  FLOWABLE MORTAR                         |                            |                            |
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                                                                                                                   PAGE : 183 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,592,000.00                                                  ROUTE : S GRANT ST (GARY)
     CALL ORDER   : 183                     CONTRACT ID : R -26591-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 36-2231526              |(2) 36-2364802              |(3) 35-1489621
                                          |WALSH CONSTR CO. OF ILL     |HASSE CONSTRUCTION CO       |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 303-01180              4400.000  Mg  |      12.23000      53812.00|      18.50000      81400.00|      15.00000       66000.00
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0016 401-07328              1065.000  Mg  |      48.50000      51652.50|      53.50000      56977.50|      54.00000       57510.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0017 401-07398              1770.000  Mg  |      41.05000      72658.50|      45.50000      80535.00|      52.00000       92040.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0018 401-07408              1035.000  Mg  |      43.83000      45364.05|      48.25000      49938.75|      50.00000       51750.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            |
0019 406-05520                 4.000  Mg  |     382.26000       1529.04|     430.00000       1720.00|     400.00000        1600.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 604-04806               625.000  m3  |      19.76000      12350.00|      34.00000      21250.00|      25.00000       15625.00
  BEDDING                                 |                            |                            |
0021 605-06140               120.000  m   |      59.00000       7080.00|      64.00000       7680.00|      50.00000        6000.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0022 605-06140                40.000  m   |      80.00000       3200.00|      68.50000       2740.00|      80.00000        3200.00
  CURB AND GUTTER, CONCRETE 230mm         |                            |                            |
  HIGHBACK CURB 840mm WIDE                |                            |                            |
0023 611-94923               110.000  m2  |      50.26000       5528.60|      55.00000       6050.00|      50.00000        5500.00
  CEMENT CONCRETE PAVEMENT FOR APPROACHES |                            |                            |
0024 621-06570               260.000  m3  |      15.77000       4100.20|      34.00000       8840.00|      14.00000        3640.00
  TOP SOIL                                |                            |                            |
0025 621-06574              3200.000  m2  |       4.02000      12864.00|       4.50000      14400.00|       4.02000       12864.00
  SODDING                                 |                            |                            |
0026 715-05024               744.000  m   |     260.00000     193440.00|     250.00000     186000.00|     230.00000      171120.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0027 715-05154               722.000  m   |     160.00000     115520.00|     180.00000     129960.00|     195.00000      140790.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0028 715-05156               250.000  m   |     210.00000      52500.00|     214.00000      53500.00|     215.00000       53750.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0029 715-05161               581.000  m   |     335.00000     194635.00|     401.00000     232981.00|     280.00000      162680.00
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0030 715-05408                 5.000  m   |     250.00000       1250.00|    1250.00000       6250.00|    3500.00000       17500.00
  PIPE, SANITARY SEWER, 200 mm DROP PIPE  |                            |                            |
0031 715-05409               610.000  m   |     135.00000      82350.00|     127.00000      77470.00|     168.00000      102480.00
  PIPE, SANITARY SEWER, 250 mm            |                            |                            |
0032 715-05411               694.000  m   |     165.00000     114510.00|     144.00000      99936.00|     172.00000      119368.00
  PIPE, SANITARY SEWER, 300 mm            |                            |                            |
0033 715-05711               200.000  m   |     100.00000      20000.00|      90.00000      18000.00|     190.00000       38000.00
  PIPE, SANITARY SEWER, 150 mm            |                            |                            |
0034 715-90548                        LUMP|  820000.00000     820000.00| 1085000.00000    1085000.00| 1305000.00000     1305000.00
  STORMWATER LIFT STATION , PUMP STATION  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,592,000.00                                                  ROUTE : S GRANT ST (GARY)
     CALL ORDER   : 183                     CONTRACT ID : R -26591-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 36-2231526              |(2) 36-2364802              |(3) 35-1489621
                                          |WALSH CONSTR CO. OF ILL     |HASSE CONSTRUCTION CO       |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 716-93857                10.000  m   |    2000.00000      20000.00|    2200.00000      22000.00|    2000.00000       20000.00
  PIPE, JACKED, 600 mm , 12.7mm           |                            |                            |
0036 720-45410                22.000  EACH|    2750.00000      60500.00|    2080.00000      45760.00|    8400.00000      184800.00
  MANHOLE, C4                             |                            |                            |
0037 720-45415                 8.000  EACH|    3100.00000      24800.00|    2185.00000      17480.00|    9200.00000       73600.00
  MANHOLE, D4                             |                            |                            |
0038 720-45416                 8.000  EACH|    3800.00000      30400.00|    2500.00000      20000.00|   11600.00000       92800.00
  MANHOLE, E4                             |                            |                            |
0039 801-04308                 9.000  EACH|     127.00000       1143.00|     240.00000       2160.00|     127.00000        1143.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0040 801-06207             15000.000  m   |       2.58000      38700.00|       2.70000      40500.00|       2.58000       38700.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06216               108.000  m   |       3.54000        382.32|       6.20000        669.60|       3.54000         382.32
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm STOP BAR                         |                            |                            |
0042 801-06640                47.000  EACH|      73.00000       3431.00|     135.00000       6345.00|      73.00000        3431.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06710               730.000  DAY |      10.00000       7300.00|      10.00000       7300.00|      10.00000        7300.00
  FLASHING ARROW SIGN                     |                            |                            |
0044 801-06775                        LUMP|  103106.78000     103106.78|   25000.00000      25000.00|  123000.00000      123000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 801-07119                30.000  m   |      22.96000        688.80|      32.00000        960.00|      22.96000         688.80
  BARRICADE, III-B                        |                            |                            |
0046 802-76035                14.864  m2  |     174.95000       2600.46|     180.00000       2675.52|     174.95000        2600.46
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0047 805-01893                        LUMP|   11920.00000      11920.00|   10000.00000      10000.00|   11920.00000       11920.00
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0048 805-02595                10.000  EACH|     180.00000       1800.00|     230.00000       2300.00|     180.00000        1800.00
  CONTROLLER, RESET TIMING                |                            |                            |
0049 806-53072                        LUMP|   13770.00000      13770.00|   18000.00000      18000.00|   13770.00000       13770.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0050 808-06711               750.000  m   |       0.40000        300.00|       0.70000        525.00|       0.40000         300.00
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0051 808-06713              2940.000  m   |       0.40000       1176.00|       0.70000       2058.00|       0.40000        1176.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714              2940.000  m   |       0.40000       1176.00|       0.70000       2058.00|       0.40000        1176.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0053 808-06716              5880.000  m   |       1.31000       7702.80|       1.40000       8232.00|       1.48000        8702.40
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,592,000.00                                                  ROUTE : S GRANT ST (GARY)
     CALL ORDER   : 183                     CONTRACT ID : R -26591-A                   COUNTIES : LAKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 36-2231526              |(2) 36-2364802              |(3) 35-1489621
                                          |WALSH CONSTR CO. OF ILL     |HASSE CONSTRUCTION CO       |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 808-06726                70.000  m   |      10.00000        700.00|       6.50000        455.00|      10.00000         700.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0055 808-75100               108.000  m   |       3.50000        378.00|       2.20000        237.60|       3.50000         378.00
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            |
  LINE, 150 mm                            |                            |                            |
     SECTION TOTALS                       |             $  2,885,000.00|             $  3,220,841.47|                $  3,585,029.98
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,885,000.00|             $  3,220,841.47|                $  3,585,029.98
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 191 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   253,924.74                                                  ROUTE : 109
     CALL ORDER   : 191                     CONTRACT ID : R -26617-A                   COUNTIES : MADISON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 06/04/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1790015

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE                                                    $    124,115.15     100.0000%
   2   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    149,321.40     120.3087%
   3   35-1315965     FOX CONTRACTORS CORP.                                                  $    179,177.13     144.3636%
   4   35-1991044     JOHNSON COMPANY INC.                                                   $    213,917.40     172.3539%
   5   35-1875662     CRIDER & CRIDER, INC.                                                  $    228,925.20     184.4458%
====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-2031359              |(3) 35-1315965
                                          |YARDBERRY LANDSCAPE         |HERITAGE INDUSTRIAL SERVICES|FOX CONTRACTORS CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENVIRONMENTAL MITIGATION
                                          |                            |                            |
0001 110-01001                        LUMP|    5800.00000       5800.00|    7369.15000       7369.15|    4810.54000        4810.54
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-04089                10.000  EACH|      20.00000        200.00|     140.00000       1400.00|     126.34000        1263.40
  SIGN, SHEET, REMOVE                     |                            |                            |
0003 203-02000              8499.000  m3  |       5.65000      48019.35|       7.90000      67142.10|      12.24000      104027.76
  EXCAVATION, COMMON                      |                            |                            |
0004 616-02320               153.600  m2  |       4.00000        614.40|       5.00000        768.00|       4.41000         677.38
  GEOTEXTILES                             |                            |                            |
0005 616-06405               278.700  Mg  |      25.00000       6967.50|      45.00000      12541.50|      32.63000        9093.98
  RIPRAP, REVETMENT                       |                            |                            |
0006 621-01004                 1.000  EACH|     500.00000        500.00|     675.00000        675.00|     679.23000         679.23
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0007 621-04258                58.240  kg  |     420.34000      24480.60|     180.00000      10483.20|     183.92000       10711.50
  SEED MIXTURE , SEDGE MEADOW SEED MIX    |                            |                            |
0008 621-06545                 1.840  Mg  |     500.00000        920.00|     475.00000        874.00|     489.05000         899.85
  FERTILIZER                              |                            |                            |
0009 621-06565                18.410  Mg  |     320.00000       5891.20|     425.00000       7824.25|     432.62000        7964.53
  MULCHING MATERIAL                       |                            |                            |
0010 621-52448                 1.000  EACH|      35.00000         35.00|      26.00000         26.00|      26.12000          26.12
  SIGN, DO NOT SPRAY                      |                            |                            |
0011 622-91786              4770.000  EACH|       3.15000      15025.50|       3.10000      14787.00|       3.19000       15216.30
  SEEDLING                                |                            |                            |
0012 622-98200                 2.000  EACH|      40.00000         80.00|      26.00000         52.00|      26.12000          52.24
  SIGN, DO NOT DISTURB                    |                            |                            |
0013 702-90915                 7.400  m3  |     900.00000       6660.00|    1940.00000      14356.00|    1730.85000       12808.29
  CONCRETE, A                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   253,924.74                                                  ROUTE : 109
     CALL ORDER   : 191                     CONTRACT ID : R -26617-A                   COUNTIES : MADISON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-2031359              |(3) 35-1315965
                                          |YARDBERRY LANDSCAPE         |HERITAGE INDUSTRIAL SERVICES|FOX CONTRACTORS CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 703-06028               410.800  kg  |       2.00000        821.60|       4.00000       1643.20|       6.77000        2781.12
  REINFORCING BARS                        |                            |                            |
0015 801-06640                 4.000  EACH|     100.00000        400.00|     220.00000        880.00|     313.49000        1253.96
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 802-91122                10.000  EACH|      20.00000        200.00|     200.00000       2000.00|     126.34000        1263.40
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0017 105-06845                        LUMP|    7500.00000       7500.00|    6500.00000       6500.00|    5647.53000        5647.53
  CONSTRUCTION ENGINEERING                |                            |                            |
     SECTION TOTALS                       |             $    124,115.15|             $    149,321.40|                $    179,177.13
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    124,115.15|             $    149,321.40|                $    179,177.13
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   253,924.74                                                  ROUTE : 109
     CALL ORDER   : 191                     CONTRACT ID : R -26617-A                   COUNTIES : MADISON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1991044              |(5) 35-1875662              |
                                          |JOHNSON COMPANY INC.        |CRIDER & CRIDER, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENVIRONMENTAL MITIGATION
                                          |                            |                            |
0001 110-01001                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-04089                10.000  EACH|      62.00000        620.00|      30.00000        300.00|
  SIGN, SHEET, REMOVE                     |                            |                            |
0003 203-02000              8499.000  m3  |      14.00000     118986.00|      16.30000     138533.70|
  EXCAVATION, COMMON                      |                            |                            |
0004 616-02320               153.600  m2  |       4.00000        614.40|       5.00000        768.00|
  GEOTEXTILES                             |                            |                            |
0005 616-06405               278.700  Mg  |      25.00000       6967.50|      40.00000      11148.00|
  RIPRAP, REVETMENT                       |                            |                            |
0006 621-01004                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0007 621-04258                58.240  kg  |     180.00000      10483.20|     200.00000      11648.00|
  SEED MIXTURE , SEDGE MEADOW SEED MIX    |                            |                            |
0008 621-06545                 1.840  Mg  |     500.00000        920.00|     600.00000       1104.00|
  FERTILIZER                              |                            |                            |
0009 621-06565                18.410  Mg  |     430.00000       7916.30|     450.00000       8284.50|
  MULCHING MATERIAL                       |                            |                            |
0010 621-52448                 1.000  EACH|      50.00000         50.00|      30.00000         30.00|
  SIGN, DO NOT SPRAY                      |                            |                            |
0011 622-91786              4770.000  EACH|       5.60000      26712.00|       3.50000      16695.00|
  SEEDLING                                |                            |                            |
0012 622-98200                 2.000  EACH|      50.00000        100.00|      30.00000         60.00|
  SIGN, DO NOT DISTURB                    |                            |                            |
0013 702-90915                 7.400  m3  |     500.00000       3700.00|    2000.00000      14800.00|
  CONCRETE, A                             |                            |                            |
0014 703-06028               410.800  kg  |      10.00000       4108.00|       5.00000       2054.00|
  REINFORCING BARS                        |                            |                            |
0015 801-06640                 4.000  EACH|     115.00000        460.00|     200.00000        800.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 802-91122                10.000  EACH|     158.00000       1580.00|     200.00000       2000.00|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0017 105-06845                        LUMP|   25000.00000      25000.00|   10000.00000      10000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
     SECTION TOTALS                       |             $    213,917.40|             $    228,925.20|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    213,917.40|             $    228,925.20|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/05/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4420004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1489621     HRP CONSTRUCTION, INC.                                                 $    314,655.46     100.0000%
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    323,293.00     102.7450%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    353,353.00     112.2983%
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    358,933.13     114.0717%
   5   35-1339168     LAPORTE CONSTRUCTION CO                                                $    375,049.79     119.1937%
   6   35-1432056     GEANS, L.L. CONSTRUCTION COMPANY                  IRREGULAR BID        $    379,261.51     120.5323%
   7   35-1065659     BROOKS CONSTRUCTION                                                    $    473,543.36     150.4958%
====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-1690004              |(3) 35-1212938
                                          |HRP CONSTRUCTION, INC.      |NORTHERN INDIANA CONSTRUCTIO|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6000.00000       6000.00|    5095.94000       5095.94|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    1500.00000       4500.00|    2055.00000       6165.00|    2200.00000        6600.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   16525.00000      16525.00|   17750.00000       17750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4800.00000       4800.00|    4920.00000       4920.00|    7100.00000        7100.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               141.000  m2  |      10.00000       1410.00|      19.10000       2693.10|      20.00000        2820.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-04089                 3.000  EACH|      90.00000        270.00|      66.00000        198.00|      50.00000         150.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0007 202-51330                        LUMP|   22000.00000      22000.00|   26705.00000      26705.00|   17636.46000       17636.46
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-51330                        LUMP|     675.00000        675.00|    1625.00000       1625.00|    2500.00000        2500.00
  PRESENT STRUCTURE, REMOVE NO. 11        |                            |                            |
0009 202-60820              2045.000  m2  |       6.40000      13088.00|       4.50000       9202.50|       5.00000       10225.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000               861.000  m3  |      10.00000       8610.00|      17.10000      14723.10|      30.00000       25830.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-51223               251.000  m3  |      11.00000       2761.00|      45.15000      11332.65|      30.00000        7530.00
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-03371                90.000  m3  |       4.70000        423.00|       4.40000        396.00|      30.00000        2700.00
  SEDIMENT REMOVE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-1690004              |(3) 35-1212938
                                          |HRP CONSTRUCTION, INC.      |NORTHERN INDIANA CONSTRUCTIO|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-06931                40.000  Mg  |      41.00000       1640.00|      32.00000       1280.00|      40.00000        1600.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0014 205-06936               261.000  Mg  |      26.00000       6786.00|      26.55000       6929.55|      35.00000        9135.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0015 205-06937               150.000  m   |       4.42000        663.00|       3.70000        555.00|       4.50000         675.00
  TEMPORARY SILT FENCE                    |                            |                            |
0016 207-07498               950.000  m2  |       3.00000       2850.00|       9.75000       9262.50|      15.00000       14250.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0017 211-07454               101.000  m3  |      22.00000       2222.00|      65.30000       6595.30|      15.00000        1515.00
  STRUCTURE BACKFILL                      |                            |                            |
0018 303-01180              1105.000  Mg  |      13.00000      14365.00|      13.35000      14751.75|      16.51000       18243.55
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0019 401-06264                        LUMP|     420.00000        420.00|    1400.00000       1400.00|     420.00000         420.00
  PROFILOGRAPH, HMA                       |                            |                            |
0020 402-07432                72.000  Mg  |      43.00000       3096.00|      49.00000       3528.00|      43.00000        3096.00
  HMA SURFACE, TYPE A                     |                            |                            |
0021 402-07433               198.000  Mg  |      41.00000       8118.00|      49.00000       9702.00|      41.00000        8118.00
  HMA SURFACE, TYPE B                     |                            |                            |
0022 402-07438               458.000  Mg  |      34.00000      15572.00|      40.00000      18320.00|      34.00000       15572.00
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0023 402-07440               216.000  Mg  |      34.00000       7344.00|      38.00000       8208.00|      34.00000        7344.00
  HMA BASE, TYPE A                        |                            |                            |
0024 402-07441                81.000  Mg  |      45.00000       3645.00|      38.00000       3078.00|      45.00000        3645.00
  HMA BASE, TYPE B                        |                            |                            |
0025 405-05517                 1.200  Mg  |     255.00000        306.00|     250.00000        300.00|     255.00000         306.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 1.400  Mg  |     400.00000        560.00|     250.00000        350.00|     400.00000         560.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01701                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0028 601-06854                 2.000  EACH|    1700.00000       3400.00|    1700.00000       3400.00|    1725.00000        3450.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0029 601-94689                 3.000  EACH|    1900.00000       5700.00|    1900.00000       5700.00|    2000.00000        6000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-99105               171.450  m   |      29.00000       4972.05|      29.00000       4972.05|      30.00000        5143.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 615-06490                14.000  EACH|     130.00000       1820.00|     130.00000       1820.00|     112.00000        1568.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06505                 4.000  EACH|     530.00000       2120.00|     323.00000       1292.00|     470.00000        1880.00
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-1690004              |(3) 35-1212938
                                          |HRP CONSTRUCTION, INC.      |NORTHERN INDIANA CONSTRUCTIO|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 615-06530                 1.000  EACH|     630.00000        630.00|     400.00000        400.00|     550.00000         550.00
  POST, BENCHMARK                         |                            |                            |
0034 616-02320               627.000  m2  |       2.00000       1254.00|       3.00000       1881.00|       1.00000         627.00
  GEOTEXTILES                             |                            |                            |
0035 616-05688               156.000  Mg  |      44.00000       6864.00|      42.10000       6567.60|      45.00000        7020.00
  RIPRAP, CLASS 1                         |                            |                            |
0036 616-05689               221.000  Mg  |      50.00000      11050.00|      48.65000      10751.65|      50.00000       11050.00
  RIPRAP, CLASS 2                         |                            |                            |
0037 616-06405               180.000  Mg  |      30.00000       5400.00|      27.30000       4914.00|      30.00000        5400.00
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 2.000  EACH|     575.00000       1150.00|     585.00000       1170.00|     600.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06545                 0.700  Mg  |     445.00000        311.50|     586.00000        410.20|     450.00000         315.00
  FERTILIZER                              |                            |                            |
0040 621-06548                10.000  kg  |      45.00000        450.00|      55.00000        550.00|      50.00000         500.00
  SEED MIXTURE, CV                        |                            |                            |
0041 621-06553               123.000  kg  |       5.40000        664.20|       6.18000        760.14|       5.40000         664.20
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557               123.000  kg  |       3.25000        399.75|       3.78000        464.94|       3.50000         430.50
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 5.800  Mg  |     415.00000       2407.00|     448.00000       2598.40|     415.00000        2407.00
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                 2.600  kL  |       0.10000          0.26|       0.55000          1.43|       0.10000           0.26
  WATER                                   |                            |                            |
0045 621-06574               146.000  m2  |       5.00000        730.00|      13.72000       2003.12|       5.00000         730.00
  SODDING                                 |                            |                            |
0046 622-52436                 4.000  EACH|      50.00000        200.00|      25.00000        100.00|      50.00000         200.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0047 622-91786                90.000  EACH|       7.50000        675.00|      10.00000        900.00|      10.00000         900.00
  SEEDLING                                |                            |                            |
0048 714-04875                24.384  m   |    4294.80000     104724.40|    3128.00000      76273.15|    4000.00000       97536.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 5490 mm X 1830 mm             |                            |                            |
0049 715-02628                 4.000  EACH|     250.00000       1000.00|     315.00000       1260.00|     200.00000         800.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0050 715-02629                 2.000  EACH|     250.00000        500.00|     386.00000        772.00|     275.00000         550.00
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0051 715-05169                17.000  m   |      70.00000       1190.00|      54.35000        923.95|      90.00000        1530.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0052 715-05171                10.000  m   |      70.00000        700.00|      82.05000        820.50|      90.00000         900.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-1690004              |(3) 35-1212938
                                          |HRP CONSTRUCTION, INC.      |NORTHERN INDIANA CONSTRUCTIO|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-04308                 5.000  EACH|     105.00000        525.00|     105.00000        525.00|     105.00000         525.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 801-06625                25.000  EACH|      55.00000       1375.00|      55.00000       1375.00|      55.00000        1375.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0055 801-06640                16.000  EACH|      50.00000        800.00|      50.00000        800.00|      50.00000         800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06645                 2.000  EACH|      25.00000         50.00|      25.00000         50.00|      30.00000          60.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-07118                36.000  m   |      13.70000        493.20|      13.70000        493.20|      14.00000         504.00
  BARRICADE, III-A                        |                            |                            |
0058 801-07119                28.800  m   |      16.40000        472.32|      16.40000        472.32|      17.00000         489.60
  BARRICADE, III-B                        |                            |                            |
0059 802-05701                11.700  m   |      18.90000        221.13|      18.90000        221.13|      19.00000         222.30
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0060 802-76025                 1.175  m2  |     150.36000        176.67|     151.00000        177.43|     155.00000         182.13
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0061 802-76035                 0.500  m2  |     156.00000         78.00|     156.00000         78.00|     160.00000          80.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0062 808-06703               610.000  m   |       1.50000        915.00|       1.70000       1037.00|       1.75000        1067.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0063 808-75240               177.000  m   |       1.50000        265.50|       1.70000        300.90|       1.75000         309.75
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0064 808-75245               443.000  m   |       1.50000        664.50|       1.70000        753.10|       1.75000         775.25
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0065 808-75996                14.000  EACH|      58.07000        812.98|       6.60000         92.40|      25.00000         350.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998                14.000  EACH|      55.00000        770.00|      55.00000        770.00|      60.00000         840.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    314,655.46|             $    323,293.00|                $    353,353.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    314,655.46|             $    323,293.00|                $    353,353.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1339168              |(6) 35-1432056
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |GEANS, L.L. CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    5616.80000       5616.80|    1694.23000       1694.23|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    3055.75000       9167.25|    2386.41000       7159.23|    2000.00000        6000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   14286.36000      14286.36|   18742.32000      18742.32|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4549.94000       4549.94|    1788.84000       1788.84|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               141.000  m2  |       8.59000       1211.19|      34.26000       4830.66|      20.00000        2820.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-04089                 3.000  EACH|      40.28000        120.84|      40.00000        120.00|      70.00000         210.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0007 202-51330                        LUMP|    4502.26000       4502.26|   62089.82000      62089.82|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-51330                        LUMP|     184.54000        184.54|    1958.64000       1958.64|    5000.00000        5000.00
  PRESENT STRUCTURE, REMOVE NO. 11        |                            |                            |
0009 202-60820              2045.000  m2  |       1.05000       2147.25|       2.83000       5787.35|       5.00000       10225.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000               861.000  m3  |      11.66000      10039.26|      23.29000      20052.69|      20.00000       17220.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-51223               251.000  m3  |      22.78000       5717.78|      23.81000       5976.31|      50.00000       12550.00
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-03371                90.000  m3  |      31.77000       2859.30|      26.93000       2423.70|       5.00000         450.00
  SEDIMENT REMOVE                         |                            |                            |
0013 205-06931                40.000  Mg  |      86.15000       3446.00|      26.26000       1050.40|      35.00000        1400.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0014 205-06936               261.000  Mg  |      86.15000      22485.15|      26.26000       6853.86|      28.00000        7308.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0015 205-06937               150.000  m   |       6.42000        963.00|       6.42000        963.00|       5.00000         750.00
  TEMPORARY SILT FENCE                    |                            |                            |
0016 207-07498               950.000  m2  |      14.18000      13471.00|       6.37000       6051.50|      10.50000        9975.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0017 211-07454               101.000  m3  |      29.03000       2932.03|      45.57000       4602.57|      68.25000        6893.25
  STRUCTURE BACKFILL                      |                            |                            |
0018 303-01180              1105.000  Mg  |      24.79000      27392.95|      20.31000      22442.55|      18.50000       20442.50
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0019 401-06264                        LUMP|     420.00000        420.00|     420.00000        420.00|    1500.00000        1500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0020 402-07432                72.000  Mg  |      43.00000       3096.00|      43.00000       3096.00|      48.00000        3456.00
  HMA SURFACE, TYPE A                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1339168              |(6) 35-1432056
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |GEANS, L.L. CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-07433               198.000  Mg  |      41.00000       8118.00|      41.00000       8118.00|      48.00000        9504.00
  HMA SURFACE, TYPE B                     |                            |                            |
0022 402-07438               458.000  Mg  |      34.00000      15572.00|      34.00000      15572.00|      42.00000       19236.00
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0023 402-07440               216.000  Mg  |      34.00000       7344.00|      34.00000       7344.00|      38.00000        8208.00
  HMA BASE, TYPE A                        |                            |                            |
0024 402-07441                81.000  Mg  |      45.00000       3645.00|      45.00000       3645.00|      50.00000        4050.00
  HMA BASE, TYPE B                        |                            |                            |
0025 405-05517                 1.200  Mg  |     255.00000        306.00|     255.00000        306.00|     300.00000         360.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 1.400  Mg  |     400.00000        560.00|     400.00000        560.00|     425.00000         595.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01701                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1680.00000        1680.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0028 601-06854                 2.000  EACH|    1700.00000       3400.00|    1725.00000       3450.00|    1800.00000        3600.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0029 601-94689                 3.000  EACH|    1900.00000       5700.00|    2000.00000       6000.00|    1875.00000        5625.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-99105               171.450  m   |      29.00000       4972.05|      30.00000       5143.50|      31.00000        5314.95
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 615-06490                14.000  EACH|     297.48000       4164.72|     112.00000       1568.00|     145.00000        2030.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06505                 4.000  EACH|     572.72000       2290.88|     470.00000       1880.00|     340.00000        1360.00
  MONUMENT, B                             |                            |                            |
0033 615-06530                 1.000  EACH|     276.58000        276.58|     550.00000        550.00|     480.00000         480.00
  POST, BENCHMARK                         |                            |                            |
0034 616-02320               627.000  m2  |       2.53000       1586.31|       4.23000       2652.21|       3.00000        1881.00
  GEOTEXTILES                             |                            |                            |
0035 616-05688               156.000  Mg  |      89.86000      14018.16|      68.53000      10690.68|      43.00000        6708.00
  RIPRAP, CLASS 1                         |                            |                            |
0036 616-05689               221.000  Mg  |      98.16000      21693.36|      74.13000      16382.73|      49.00000       10829.00
  RIPRAP, CLASS 2                         |                            |                            |
0037 616-06405               180.000  Mg  |      68.47000      12324.60|      39.79000       7162.20|      28.00000        5040.00
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 2.000  EACH|     585.00000       1170.00|     585.00000       1170.00|     610.00000        1220.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06545                 0.700  Mg  |     586.00000        410.20|     586.00000        410.20|     590.00000         413.00
  FERTILIZER                              |                            |                            |
0040 621-06548                10.000  kg  |      55.00000        550.00|      55.00000        550.00|      50.00000         500.00
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1339168              |(6) 35-1432056
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |GEANS, L.L. CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-06553               123.000  kg  |       6.18000        760.14|       6.18000        760.14|       6.00000         738.00
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557               123.000  kg  |       3.78000        464.94|       3.78000        464.94|       3.50000         430.50
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 5.800  Mg  |     448.00000       2598.40|     448.00000       2598.40|     450.00000        2610.00
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                 2.600  kL  |       0.55000          1.43|       0.55000          1.43|       0.60000           1.56
  WATER                                   |                            |                            |
0045 621-06574               146.000  m2  |       1.72000        251.12|      13.72000       2003.12|      14.00000        2044.00
  SODDING                                 |                            |                            |
0046 622-52436                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      60.00000         240.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0047 622-91786                90.000  EACH|      10.00000        900.00|      10.00000        900.00|       8.00000         720.00
  SEEDLING                                |                            |                            |
0048 714-04875                24.384  m   |    4040.61000      98526.23|    3347.26000      81619.59|    4500.00000      109728.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 5490 mm X 1830 mm             |                            |                            |
0049 715-02628                 4.000  EACH|     335.34000       1341.36|     486.21000       1944.84|     400.00000        1600.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0050 715-02629                 2.000  EACH|     434.06000        868.12|     521.11000       1042.22|     425.00000         850.00
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0051 715-05169                17.000  m   |      49.90000        848.30|     136.01000       2312.17|      30.00000         510.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0052 715-05171                10.000  m   |      62.85000        628.50|     120.78000       1207.80|      80.00000         800.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0053 801-04308                 5.000  EACH|     105.00000        525.00|     105.00000        525.00|     112.00000         560.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 801-06625                25.000  EACH|      55.00000       1375.00|      55.00000       1375.00|      58.00000        1450.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0055 801-06640                16.000  EACH|      50.00000        800.00|      50.00000        800.00|      57.00000         912.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06645                 2.000  EACH|      25.00000         50.00|      25.00000         50.00|      24.00000          48.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-07118                36.000  m   |      13.70000        493.20|      13.70000        493.20|      15.00000         540.00
  BARRICADE, III-A                        |                            |                            |
0058 801-07119                28.800  m   |      16.40000        472.32|      16.40000        472.32|      18.75000         540.00
  BARRICADE, III-B                        |                            |                            |
0059 802-05701                11.700  m   |      18.90000        221.13|      18.90000        221.13|      20.32000         237.74
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0060 802-76025                 1.175  m2  |     151.64000        178.18|     151.64000        178.18|     170.65000         200.51
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1339168              |(6) 35-1432056
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |GEANS, L.L. CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 802-76035                 0.500  m2  |     156.00000         78.00|     156.00000         78.00|     175.00000          87.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0062 808-06703               610.000  m   |       1.70000       1037.00|       1.70000       1037.00|       2.00000        1220.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0063 808-75240               177.000  m   |       1.70000        300.90|       1.70000        300.90|       2.00000         354.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0064 808-75245               443.000  m   |       1.70000        753.10|       1.70000        753.10|       2.00000         886.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0065 808-75996                14.000  EACH|      20.00000        280.00|      13.08000        183.12|      20.00000         280.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998                14.000  EACH|      55.00000        770.00|      55.00000        770.00|      60.00000         840.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    358,933.13|             $    375,049.79|                $    379,261.51
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    358,933.13|             $    375,049.79|                $    379,261.51
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1065659              |                            |
                                          |BROOKS CONSTRUCTION         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6650.00000       6650.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    1600.00000       4800.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   23500.00000      23500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9400.00000       9400.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               141.000  m2  |       7.00000        987.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-04089                 3.000  EACH|      40.00000        120.00|                            |
  SIGN, SHEET, REMOVE                     |                            |                            |
0007 202-51330                        LUMP|   26000.00000      26000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-51330                        LUMP|    3600.00000       3600.00|                            |
  PRESENT STRUCTURE, REMOVE NO. 11        |                            |                            |
0009 202-60820              2045.000  m2  |       1.10000       2249.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000               861.000  m3  |      45.00000      38745.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-51223               251.000  m3  |      35.00000       8785.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-03371                90.000  m3  |      60.00000       5400.00|                            |
  SEDIMENT REMOVE                         |                            |                            |
0013 205-06931                40.000  Mg  |      40.50000       1620.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0014 205-06936               261.000  Mg  |      36.50000       9526.50|                            |
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0015 205-06937               150.000  m   |       6.42000        963.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0016 207-07498               950.000  m2  |      22.00000      20900.00|                            |
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0017 211-07454               101.000  m3  |      45.00000       4545.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0018 303-01180              1105.000  Mg  |      15.00000      16575.00|                            |
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0019 401-06264                        LUMP|    3000.00000       3000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0020 402-07432                72.000  Mg  |      58.00000       4176.00|                            |
  HMA SURFACE, TYPE A                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1065659              |                            |
                                          |BROOKS CONSTRUCTION         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-07433               198.000  Mg  |      45.00000       8910.00|                            |
  HMA SURFACE, TYPE B                     |                            |                            |
0022 402-07438               458.000  Mg  |      35.00000      16030.00|                            |
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0023 402-07440               216.000  Mg  |      36.00000       7776.00|                            |
  HMA BASE, TYPE A                        |                            |                            |
0024 402-07441                81.000  Mg  |      50.00000       4050.00|                            |
  HMA BASE, TYPE B                        |                            |                            |
0025 405-05517                 1.200  Mg  |     265.00000        318.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 1.400  Mg  |     150.00000        210.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01701                 1.000  EACH|    1600.00000       1600.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0028 601-06854                 2.000  EACH|    1700.00000       3400.00|                            |
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0029 601-94689                 3.000  EACH|    1900.00000       5700.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-99105               171.450  m   |      29.00000       4972.05|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 615-06490                14.000  EACH|     129.00000       1806.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06505                 4.000  EACH|     530.00000       2120.00|                            |
  MONUMENT, B                             |                            |                            |
0033 615-06530                 1.000  EACH|     630.00000        630.00|                            |
  POST, BENCHMARK                         |                            |                            |
0034 616-02320               627.000  m2  |      10.00000       6270.00|                            |
  GEOTEXTILES                             |                            |                            |
0035 616-05688               156.000  Mg  |      60.00000       9360.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0036 616-05689               221.000  Mg  |      70.00000      15470.00|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0037 616-06405               180.000  Mg  |      30.00000       5400.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 2.000  EACH|     585.00000       1170.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06545                 0.700  Mg  |     586.00000        410.20|                            |
  FERTILIZER                              |                            |                            |
0040 621-06548                10.000  kg  |      55.00000        550.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1065659              |                            |
                                          |BROOKS CONSTRUCTION         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-06553               123.000  kg  |       6.18000        760.14|                            |
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557               123.000  kg  |       3.78000        464.94|                            |
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 5.800  Mg  |     448.00000       2598.40|                            |
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                 2.600  kL  |       0.55000          1.43|                            |
  WATER                                   |                            |                            |
0045 621-06574               146.000  m2  |      13.72000       2003.12|                            |
  SODDING                                 |                            |                            |
0046 622-52436                 4.000  EACH|      25.00000        100.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0047 622-91786                90.000  EACH|      10.00000        900.00|                            |
  SEEDLING                                |                            |                            |
0048 714-04875                24.384  m   |    6750.00000     164592.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 5490 mm X 1830 mm             |                            |                            |
0049 715-02628                 4.000  EACH|     600.00000       2400.00|                            |
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0050 715-02629                 2.000  EACH|     700.00000       1400.00|                            |
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0051 715-05169                17.000  m   |     130.00000       2210.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0052 715-05171                10.000  m   |     150.00000       1500.00|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0053 801-04308                 5.000  EACH|     105.00000        525.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 801-06625                25.000  EACH|      55.00000       1375.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0055 801-06640                16.000  EACH|      50.00000        800.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06645                 2.000  EACH|      25.00000         50.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-07118                36.000  m   |      13.70000        493.20|                            |
  BARRICADE, III-A                        |                            |                            |
0058 801-07119                28.800  m   |      16.40000        472.32|                            |
  BARRICADE, III-B                        |                            |                            |
0059 802-05701                11.700  m   |      18.90000        221.13|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0060 802-76025                 1.175  m2  |     151.00000        177.43|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,284.00                                                  ROUTE : SR 4
     CALL ORDER   : 197                     CONTRACT ID : R -26619-A                   COUNTIES : ELKHART
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1065659              |                            |
                                          |BROOKS CONSTRUCTION         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 802-76035                 0.500  m2  |     156.00000         78.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0062 808-06703               610.000  m   |       1.50000        915.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0063 808-75240               177.000  m   |       1.50000        265.50|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0064 808-75245               443.000  m   |       1.50000        664.50|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0065 808-75996                14.000  EACH|       8.00000        112.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998                14.000  EACH|      55.00000        770.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    473,543.36|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    473,543.36|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 08/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3412004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    276,092.29     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    294,251.84     106.5773%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    302,071.40     109.4095%
   4   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    307,504.50     111.3774%
   5   35-1325036     DEICHMAN EXCAVATING CO                                                 $    308,965.76     111.9066%
   6   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    330,244.85     119.6139%
   7   35-1310611     DUNCAN ROBERTSON INC                                                   $    344,084.00     124.6264%
   8   35-1315965     FOX CONTRACTORS CORP.                                                  $    344,616.61     124.8193%
   9   35-1212938     ATLAS EXCAVATING, INC.                                                 $    350,350.00     126.8959%
   10  35-1523985     WIRTZ & YATES, INC.                                                    $    361,777.64     131.0350%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1917625              |(3) 35-1386990
                                          |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|     500.00000        500.00|    4000.00000       4000.00|    5300.00000        5300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1000.00000       6000.00|    1800.00000      10800.00|    1800.00000       10800.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   13500.00000      13500.00|   15000.00000      15000.00|   14500.00000       14500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|      50.00000         50.00|    5000.00000       5000.00|    1800.00000        1800.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                40.000  LFT |      10.00000        400.00|       5.20000        208.00|       6.00000         240.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   14969.00000      14969.00|   16275.00000      16275.00|   23100.00000       23100.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               965.000  SYS |       3.68000       3551.20|       3.80000       3667.00|       2.20000        2123.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               340.000  CYS |      12.00000       4080.00|      20.00000       6800.00|       9.50000        3230.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070                45.000  CYS |      20.00000        900.00|      30.00000       1350.00|      12.00000         540.00
  BORROW                                  |                            |                            |
0010 205-06931                11.000  TON |      20.00000        220.00|      60.00000        660.00|      45.00000         495.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932                48.000  LFT |      14.00000        672.00|      12.50000        600.00|      12.00000         576.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1917625              |(3) 35-1386990
                                          |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 207-07502               370.000  SYS |       4.00000       1480.00|       6.00000       2220.00|       8.00000        2960.00
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0013 211-07454               100.000  CYS |      22.00000       2200.00|      16.00000       1600.00|      12.50000        1250.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 213-52830               515.000  CYS |      62.58000      32228.70|      55.00000      28325.00|      75.00000       38625.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-01180               224.000  TON |      22.92000       5134.08|      31.66000       7091.84|      16.00000        3584.00
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0016 402-07433               190.000  TON |      62.15000      11808.50|      63.50000      12065.00|      63.00000       11970.00
  HMA SURFACE, TYPE B                     |                            |                            |
0017 402-07438               245.000  TON |      53.00000      12985.00|      62.00000      15190.00|      55.00000       13475.00
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0018 402-07441               165.000  TON |      51.42000       8484.30|      60.00000       9900.00|      54.00000        8910.00
  HMA BASE, TYPE B                        |                            |                            |
0019 402-07451                25.000  TON |      53.00000       1325.00|      62.00000       1550.00|      55.00000        1375.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0020 404-05511               600.000  SYS |       3.95000       2370.00|       4.50000       2700.00|       5.35000        3210.00
  SEAL COAT, 2                            |                            |                            |
0021 405-05518               970.000  SYS |       4.52000       4384.40|       1.20000       1164.00|       5.00000        4850.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2930.000  SYS |       0.45000       1318.50|       0.50000       1465.00|       0.78000        2285.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-06854                 2.000  EACH|    1870.00000       3740.00|    1700.00000       3400.00|    1800.00000        3600.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0024 601-94689                 4.000  EACH|    2147.00000       8588.00|    1950.00000       7800.00|    2075.00000        8300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-99105               450.000  LFT |      10.00000       4500.00|       9.00000       4050.00|      11.00000        4950.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0026 616-02320               200.000  SYS |       1.70000        340.00|       3.00000        600.00|       3.65000         730.00
  GEOTEXTILES                             |                            |                            |
0027 616-05688               203.000  TON |      32.16000       6528.48|      45.00000       9135.00|      42.00000        8526.00
  RIPRAP, CLASS 1                         |                            |                            |
0028 616-06405               107.000  TON |      21.99000       2352.93|      35.00000       3745.00|      18.00000        1926.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 616-06430                 2.000  SYS |     100.00000        200.00|     125.00000        250.00|     110.00000         220.00
  RIPRAP, HAND LAID, 6  IN., PLACE        |                            |                            |
0030 621-01004                 2.000  EACH|     339.00000        678.00|     300.00000        600.00|     250.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06559              3000.000  SYS |       0.58000       1740.00|       0.53000       1590.00|       0.60000        1800.00
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1917625              |(3) 35-1386990
                                          |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 709-51821                        LUMP|     200.00000        200.00|    1350.00000       1350.00|     500.00000         500.00
  SURFACE SEAL                            |                            |                            |
0033 714-06660               118.000  SYS |     489.00000      57702.00|     415.00000      48970.00|     318.00000       37524.00
  WINGWALL                                |                            |                            |
0034 723-07756                44.000  LFT |    1103.00000      48532.00|    1200.00000      52800.00|    1425.00000       62700.00
  STRUCTURE, PRECAST THREE-SIDED, 168 IN. |                            |                            |
  X 124 IN.                               |                            |                            |
0035 715-02628                 8.000  EACH|     388.45000       3107.60|     320.00000       2560.00|     265.00000        2120.00
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                            |                            |
0036 715-05169               160.000  LFT |      23.23000       3716.80|      26.00000       4160.00|      25.00000        4000.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0037 801-03291                 1.000  EACH|      85.00000         85.00|      75.00000         75.00|      90.00000          90.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0038 801-04308                 8.000  EACH|     136.00000       1088.00|     120.00000        960.00|     145.00000        1160.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0039 801-06625                18.000  EACH|      58.00000       1044.00|      51.00000        918.00|      84.00000        1512.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0040 801-06640                12.000  EACH|      62.00000        744.00|      55.00000        660.00|      90.00000        1080.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0041 801-06645                11.000  EACH|      23.00000        253.00|      20.00000        220.00|      38.00000         418.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06775                        LUMP|     100.00000        100.00|     500.00000        500.00|    2500.00000        2500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 801-07118                48.000  LFT |       6.00000        288.00|       5.25000        252.00|       7.25000         348.00
  BARRICADE, III-A                        |                            |                            |
0044 801-07119                 4.000  LFT |      22.00000         88.00|      20.50000         82.00|      32.00000         128.00
  BARRICADE, III-B                        |                            |                            |
0045 808-06712               210.000  LFT |       0.43000         90.30|       0.40000         84.00|       0.45000          94.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0046 808-06713              1650.000  LFT |       0.43000        709.50|       0.40000        660.00|       0.45000         742.50
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0047 808-75996                12.000  EACH|       8.00000         96.00|      20.00000        240.00|      25.00000         300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0048 808-75998                12.000  EACH|      85.00000       1020.00|      80.00000        960.00|      92.00000        1104.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    276,092.29|             $    294,251.84|                $    302,071.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    276,092.29|             $    294,251.84|                $    302,071.40
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1325036              |(6) 35-1381845
                                          |EDSAM CONSTRUCTION, INC.    |DEICHMAN EXCAVATING CO      |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    5500.00000       5500.00|    3890.00000       3890.00|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1540.00000       9240.00|    2120.00000      12720.00|    1500.00000        9000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   13200.00000      13200.00|    5870.00000       5870.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5500.00000       5500.00|    2200.00000       2200.00|    2000.00000        2000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                40.000  LFT |      11.00000        440.00|       6.31000        252.40|       6.00000         240.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   14300.00000      14300.00|    4950.00000       4950.00|   25700.00000       25700.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               965.000  SYS |       4.73000       4564.45|       4.00000       3860.00|       3.75000        3618.75
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               340.000  CYS |      15.40000       5236.00|      16.80000       5712.00|      30.00000       10200.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070                45.000  CYS |      27.50000       1237.50|      40.00000       1800.00|       1.00000          45.00
  BORROW                                  |                            |                            |
0010 205-06931                11.000  TON |      44.00000        484.00|      96.00000       1056.00|      50.00000         550.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932                48.000  LFT |      15.40000        739.20|      13.75000        660.00|      14.20000         681.60
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 207-07502               370.000  SYS |      12.10000       4477.00|      14.00000       5180.00|      22.00000        8140.00
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0013 211-07454               100.000  CYS |      24.20000       2420.00|      23.00000       2300.00|      20.00000        2000.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 213-52830               515.000  CYS |      66.00000      33990.00|      80.00000      41200.00|      80.00000       41200.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-01180               224.000  TON |      16.50000       3696.00|      22.00000       4928.00|      18.00000        4032.00
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0016 402-07433               190.000  TON |      61.60000      11704.00|      61.12000      11612.80|      55.20000       10488.00
  HMA SURFACE, TYPE B                     |                            |                            |
0017 402-07438               245.000  TON |      52.80000      12936.00|      52.23000      12796.35|      47.15000       11551.75
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0018 402-07441               165.000  TON |      52.80000       8712.00|      50.56000       8342.40|      41.40000        6831.00
  HMA BASE, TYPE B                        |                            |                            |
0019 402-07451                25.000  TON |      52.80000       1320.00|      52.23000       1305.75|      47.15000        1178.75
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0020 404-05511               600.000  SYS |       3.85000       2310.00|       3.89000       2334.00|       3.15000        1890.00
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1325036              |(6) 35-1381845
                                          |EDSAM CONSTRUCTION, INC.    |DEICHMAN EXCAVATING CO      |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518               970.000  SYS |       4.40000       4268.00|       4.44000       4306.80|       2.30000        2231.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2930.000  SYS |       0.55000       1611.50|       0.44000       1289.20|       0.30000         879.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-06854                 2.000  EACH|    1820.50000       3641.00|    2016.86000       4033.72|    1900.00000        3800.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0024 601-94689                 4.000  EACH|    2090.00000       8360.00|    1955.74000       7822.96|    2185.00000        8740.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-99105               450.000  LFT |       9.68000       4356.00|      10.11000       4549.50|      10.10000        4545.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0026 616-02320               200.000  SYS |       2.75000        550.00|       4.75000        950.00|       3.00000         600.00
  GEOTEXTILES                             |                            |                            |
0027 616-05688               203.000  TON |      44.00000       8932.00|      41.27000       8377.81|      35.00000        7105.00
  RIPRAP, CLASS 1                         |                            |                            |
0028 616-06405               107.000  TON |      19.80000       2118.60|      39.05000       4178.35|      20.00000        2140.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 616-06430                 2.000  SYS |      55.00000        110.00|     119.94000        239.88|     100.00000         200.00
  RIPRAP, HAND LAID, 6  IN., PLACE        |                            |                            |
0030 621-01004                 2.000  EACH|     330.00000        660.00|     333.37000        666.74|     345.00000         690.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06559              3000.000  SYS |       0.66000       1980.00|       0.67000       2010.00|       0.60000        1800.00
  MULCHED SEEDING, R                      |                            |                            |
0032 709-51821                        LUMP|    1430.00000       1430.00|    1445.00000       1445.00|    1500.00000        1500.00
  SURFACE SEAL                            |                            |                            |
0033 714-06660               118.000  SYS |     357.50000      42185.00|     498.00000      58764.00|     525.00000       61950.00
  WINGWALL                                |                            |                            |
0034 723-07756                44.000  LFT |    1375.00000      60500.00|    1419.40000      62453.60|    1300.00000       57200.00
  STRUCTURE, PRECAST THREE-SIDED, 168 IN. |                            |                            |
  X 124 IN.                               |                            |                            |
0035 715-02628                 8.000  EACH|     687.50000       5500.00|     408.18000       3265.44|     325.00000        2600.00
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                            |                            |
0036 715-05169               160.000  LFT |      50.00000       8000.00|      29.21000       4673.60|      25.00000        4000.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0037 801-03291                 1.000  EACH|      93.75000         93.75|      83.34000         83.34|      95.00000          95.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0038 801-04308                 8.000  EACH|     150.00000       1200.00|     133.35000       1066.80|     152.00000        1216.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0039 801-06625                18.000  EACH|      63.75000       1147.50|      56.67000       1020.06|      65.00000        1170.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0040 801-06640                12.000  EACH|      68.75000        825.00|      61.12000        733.44|      70.00000         840.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1325036              |(6) 35-1381845
                                          |EDSAM CONSTRUCTION, INC.    |DEICHMAN EXCAVATING CO      |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06645                11.000  EACH|      25.00000        275.00|      22.22000        244.42|      25.00000         275.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06775                        LUMP|    5000.00000       5000.00|    1500.00000       1500.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 801-07118                48.000  LFT |       6.25000        300.00|       5.56000        266.88|       6.50000         312.00
  BARRICADE, III-A                        |                            |                            |
0044 801-07119                 4.000  LFT |      25.00000        100.00|      22.23000         88.92|      50.00000         200.00
  BARRICADE, III-B                        |                            |                            |
0045 808-06712               210.000  LFT |       0.50000        105.00|       0.42000         88.20|       0.50000         105.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0046 808-06713              1650.000  LFT |       0.50000        825.00|       0.42000        693.00|       0.50000         825.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0047 808-75996                12.000  EACH|      25.00000        300.00|      15.36000        184.32|      20.00000         240.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0048 808-75998                12.000  EACH|      93.75000       1125.00|      83.34000       1000.08|      95.00000        1140.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    307,504.50|             $    308,965.76|                $    330,244.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    307,504.50|             $    308,965.76|                $    330,244.85
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1310611              |(8) 35-1315965              |(9) 35-1212938
                                          |DUNCAN ROBERTSON INC        |FOX CONTRACTORS CORP.       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    4500.00000       4500.00|    4017.00000       4017.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1500.00000       9000.00|    2020.00000      12120.00|    2200.00000       13200.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   21733.00000      21733.00|   17500.00000       17500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|    9732.00000       9732.00|    7000.00000        7000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                40.000  LFT |      10.00000        400.00|      12.91000        516.40|     100.00000        4000.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   30000.00000      30000.00|   14020.00000      14020.00|   14977.00000       14977.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               965.000  SYS |       5.00000       4825.00|       7.48000       7218.20|       3.00000        2895.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               340.000  CYS |      20.00000       6800.00|      72.83000      24762.20|      40.00000       13600.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070                45.000  CYS |      25.00000       1125.00|       1.03000         46.35|       9.00000         405.00
  BORROW                                  |                            |                            |
0010 205-06931                11.000  TON |      25.00000        275.00|      36.05000        396.55|      70.00000         770.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932                48.000  LFT |       5.00000        240.00|      12.72000        610.56|      13.00000         624.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 207-07502               370.000  SYS |      15.00000       5550.00|      16.41000       6071.70|      13.00000        4810.00
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0013 211-07454               100.000  CYS |      25.00000       2500.00|      16.46000       1646.00|      20.00000        2000.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 213-52830               515.000  CYS |      85.00000      43775.00|      70.21000      36158.15|      90.00000       46350.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-01180               224.000  TON |      17.00000       3808.00|      26.00000       5824.00|      30.00000        6720.00
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0016 402-07433               190.000  TON |      60.00000      11400.00|      65.41000      12427.90|      60.00000       11400.00
  HMA SURFACE, TYPE B                     |                            |                            |
0017 402-07438               245.000  TON |      53.00000      12985.00|      63.86000      15645.70|      60.00000       14700.00
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0018 402-07441               165.000  TON |      50.00000       8250.00|      61.80000      10197.00|      60.00000        9900.00
  HMA BASE, TYPE B                        |                            |                            |
0019 402-07451                25.000  TON |      53.00000       1325.00|      63.86000       1596.50|      60.00000        1500.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0020 404-05511               600.000  SYS |       4.00000       2400.00|       4.64000       2784.00|       6.00000        3600.00
  SEAL COAT, 2                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1310611              |(8) 35-1315965              |(9) 35-1212938
                                          |DUNCAN ROBERTSON INC        |FOX CONTRACTORS CORP.       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518               970.000  SYS |       0.88000        853.60|       1.24000       1202.80|       1.00000         970.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2930.000  SYS |       0.44000       1289.20|       0.52000       1523.60|       0.50000        1465.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-06854                 2.000  EACH|    1800.00000       3600.00|    1854.00000       3708.00|    1750.00000        3500.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0024 601-94689                 4.000  EACH|    2100.00000       8400.00|    1957.00000       7828.00|    2000.00000        8000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-99105               450.000  LFT |      10.00000       4500.00|       9.48000       4266.00|      12.00000        5400.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0026 616-02320               200.000  SYS |       4.00000        800.00|       3.48000        696.00|       1.00000         200.00
  GEOTEXTILES                             |                            |                            |
0027 616-05688               203.000  TON |      30.00000       6090.00|      38.10000       7734.30|      40.00000        8120.00
  RIPRAP, CLASS 1                         |                            |                            |
0028 616-06405               107.000  TON |      25.00000       2675.00|      38.44000       4113.08|      20.00000        2140.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 616-06430                 2.000  SYS |     200.00000        400.00|     154.66000        309.32|     200.00000         400.00
  RIPRAP, HAND LAID, 6  IN., PLACE        |                            |                            |
0030 621-01004                 2.000  EACH|     100.00000        200.00|     309.00000        618.00|     300.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06559              3000.000  SYS |       1.00000       3000.00|       0.54000       1620.00|       0.50000        1500.00
  MULCHED SEEDING, R                      |                            |                            |
0032 709-51821                        LUMP|    1500.00000       1500.00|    1339.00000       1339.00|    4000.00000        4000.00
  SURFACE SEAL                            |                            |                            |
0033 714-06660               118.000  SYS |     500.00000      59000.00|     296.78000      35020.04|     425.00000       50150.00
  WINGWALL                                |                            |                            |
0034 723-07756                44.000  LFT |    1250.00000      55000.00|    1603.43000      70550.92|    1510.00000       66440.00
  STRUCTURE, PRECAST THREE-SIDED, 168 IN. |                            |                            |
  X 124 IN.                               |                            |                            |
0035 715-02628                 8.000  EACH|     400.00000       3200.00|     569.47000       4555.76|     250.00000        2000.00
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                            |                            |
0036 715-05169               160.000  LFT |      30.00000       4800.00|      34.81000       5569.60|      50.00000        8000.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0037 801-03291                 1.000  EACH|      55.00000         55.00|      77.25000         77.25|      75.00000          75.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0038 801-04308                 8.000  EACH|     132.00000       1056.00|     123.60000        988.80|     120.00000         960.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0039 801-06625                18.000  EACH|      66.00000       1188.00|      52.53000        945.54|      50.00000         900.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0040 801-06640                12.000  EACH|      66.00000        792.00|      56.65000        679.80|      50.00000         600.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1310611              |(8) 35-1315965              |(9) 35-1212938
                                          |DUNCAN ROBERTSON INC        |FOX CONTRACTORS CORP.       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06645                11.000  EACH|      33.00000        363.00|      56.65000        623.15|      25.00000         275.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06775                        LUMP|    5000.00000       5000.00|    1030.00000       1030.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 801-07118                48.000  LFT |      16.50000        792.00|       5.15000        247.20|       5.00000         240.00
  BARRICADE, III-A                        |                            |                            |
0044 801-07119                 4.000  LFT |      55.00000        220.00|      20.60000         82.40|      20.00000          80.00
  BARRICADE, III-B                        |                            |                            |
0045 808-06712               210.000  LFT |       0.57000        119.70|       0.39000         81.90|       0.40000          84.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0046 808-06713              1650.000  LFT |       0.57000        940.50|       0.39000        643.50|       0.40000         660.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0047 808-75996                12.000  EACH|      25.00000        300.00|       9.37000        112.44|      20.00000         240.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0048 808-75998                12.000  EACH|      66.00000        792.00|      77.25000        927.00|      75.00000         900.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    344,084.00|             $    344,616.61|                $    350,350.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    344,084.00|             $    344,616.61|                $    350,350.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 205 -10
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1523985             |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   12000.00000      12000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2000.00000      12000.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                40.000  LFT |      20.00000        800.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   25000.00000      25000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               965.000  SYS |       5.00000       4825.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               340.000  CYS |      11.00000       3740.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070                45.000  CYS |      18.00000        810.00|                            |
  BORROW                                  |                            |                            |
0010 205-06931                11.000  TON |      30.00000        330.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932                48.000  LFT |      15.00000        720.00|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 207-07502               370.000  SYS |      10.00000       3700.00|                            |
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0013 211-07454               100.000  CYS |      25.00000       2500.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0014 213-52830               515.000  CYS |      84.00000      43260.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0015 303-01180               224.000  TON |      14.00000       3136.00|                            |
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0016 402-07433               190.000  TON |      77.50000      14725.00|                            |
  HMA SURFACE, TYPE B                     |                            |                            |
0017 402-07438               245.000  TON |      77.50000      18987.50|                            |
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0018 402-07441               165.000  TON |      77.50000      12787.50|                            |
  HMA BASE, TYPE B                        |                            |                            |
0019 402-07451                25.000  TON |      70.00000       1750.00|                            |
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0020 404-05511               600.000  SYS |       7.00000       4200.00|                            |
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1523985             |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518               970.000  SYS |       1.00000        970.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2930.000  SYS |       0.40000       1172.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-06854                 2.000  EACH|    1855.00000       3710.00|                            |
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0024 601-94689                 4.000  EACH|    2128.00000       8512.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-99105               450.000  LFT |      10.00000       4500.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0026 616-02320               200.000  SYS |       5.00000       1000.00|                            |
  GEOTEXTILES                             |                            |                            |
0027 616-05688               203.000  TON |      50.00000      10150.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0028 616-06405               107.000  TON |      22.00000       2354.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0029 616-06430                 2.000  SYS |     200.00000        400.00|                            |
  RIPRAP, HAND LAID, 6  IN., PLACE        |                            |                            |
0030 621-01004                 2.000  EACH|     450.00000        900.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06559              3000.000  SYS |       0.60000       1800.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0032 709-51821                        LUMP|    2000.00000       2000.00|                            |
  SURFACE SEAL                            |                            |                            |
0033 714-06660               118.000  SYS |     400.00000      47200.00|                            |
  WINGWALL                                |                            |                            |
0034 723-07756                44.000  LFT |    1470.46000      64700.24|                            |
  STRUCTURE, PRECAST THREE-SIDED, 168 IN. |                            |                            |
  X 124 IN.                               |                            |                            |
0035 715-02628                 8.000  EACH|     300.00000       2400.00|                            |
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                            |                            |
0036 715-05169               160.000  LFT |      24.00000       3840.00|                            |
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0037 801-03291                 1.000  EACH|     150.00000        150.00|                            |
  CONSTRUCTION SIGN, D                    |                            |                            |
0038 801-04308                 8.000  EACH|     250.00000       2000.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0039 801-06625                18.000  EACH|     100.00000       1800.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0040 801-06640                12.000  EACH|     110.00000       1320.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,604.99                                                  ROUTE : 38
     CALL ORDER   : 205                     CONTRACT ID : R -26627-A                   COUNTIES : CLINTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1523985             |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06645                11.000  EACH|      30.00000        330.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06775                        LUMP|    6000.00000       6000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0043 801-07118                48.000  LFT |      10.00000        480.00|                            |
  BARRICADE, III-A                        |                            |                            |
0044 801-07119                 4.000  LFT |      50.00000        200.00|                            |
  BARRICADE, III-B                        |                            |                            |
0045 808-06712               210.000  LFT |       0.44000         92.40|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0046 808-06713              1650.000  LFT |       0.44000        726.00|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0047 808-75996                12.000  EACH|      40.00000        480.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0048 808-75998                12.000  EACH|     110.00000       1320.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    361,777.64|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    361,777.64|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 215 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $     8,113.20                                                  ROUTE :
     CALL ORDER   : 215                     CONTRACT ID : R -26651-A                   COUNTIES : MARION
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   10  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949055

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0821499     DREW, JAMES H. CORPORATION                                             $      4,807.70     100.0000%
   2   35-1643252     C-TECH CORPORATION, INC.                                               $     10,024.16     208.5021%
====================================================================================================================================
                                          |(1) 35-0821499              |(2) 35-1643252              |
                                          |DREW, JAMES H. CORPORATION  |C-TECH CORPORATION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL INSTALLATION, NEW
                                          |                            |                            |
0001 105-06845                        LUMP|     210.00000        210.00|     500.00000        500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|     315.00000        315.00|     500.00000        500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 601-02103                 7.620  m   |      85.00000        647.70|     118.00000        899.16|
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0004 601-94689                 1.000  EACH|    2435.00000       2435.00|    4500.00000       4500.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0005 621-06560                25.000  m2  |      10.00000        250.00|      25.00000        625.00|
  MULCHED SEEDING, U                      |                            |                            |
0006 801-06640                 2.000  EACH|      25.00000         50.00|     200.00000        400.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0007 801-06775                        LUMP|     900.00000        900.00|    2600.00000       2600.00|
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $      4,807.70|             $     10,024.16|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $      4,807.70|             $     10,024.16|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  250  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0173036
                                                                                                  0173036

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $ 20,373,518.09     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 20,473,000.00     100.4882%
   3   35-1418333     ROGERS GROUP, INC.                                                     $ 21,285,306.34     104.4753%
   4   35-1139301     E & B PAVING, INC.                                                     $ 22,141,266.10     108.6766%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 22,473,177.00     110.3058%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |(3) 35-1418333
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGNING
                                          |                            |                            |
0001 105-06845                        LUMP|   85000.00000      85000.00|  150000.00000     150000.00|  132000.00000      132000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                24.000  MOS |    1800.00000      43200.00|    2000.00000      48000.00|    2500.00000       60000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP| 1018000.00000    1018000.00| 1000000.00000    1000000.00| 1050000.00000     1050000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  305000.00000     305000.00|  292919.05000     292919.05|   90000.00000       90000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01901                 4.000  EACH|    5000.00000      20000.00|    3200.00000      12800.00|   17450.00000       69800.00
  TEMPORARY CROSSOVER, REMOVE             |                            |                            |
0006 202-02240              6212.000  m2  |      12.00000      74544.00|       7.00000      43484.00|       8.40000       52180.80
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241              6516.000  m   |       4.25000      27693.00|       4.08000      26585.28|       4.15000       27041.40
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02272              3088.000  m   |      14.00000      43232.00|       6.00000      18528.00|      13.65000       42151.20
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-03783                 2.000  EACH|     280.00000        560.00|     280.00000        560.00|     178.50000         357.00
  SIGN, PANEL, REMOVE                     |                            |                            |
0010 202-60820            348588.000  m2  |       0.75000     261441.00|       0.15000      52288.20|       1.34000      467107.92
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-74045               296.000  EACH|       7.80000       2308.80|       7.80000       2308.80|       7.85000        2323.60
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0012 202-74050                 2.000  EACH|     250.00000        500.00|     250.00000        500.00|     177.50000         355.00
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0013 202-91385                 7.000  EACH|     370.00000       2590.00|     270.00000       1890.00|     403.50000        2824.50
  INLET, REMOVE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |(3) 35-1418333
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 202-95027                 4.000  EACH|     850.00000       3400.00|     600.00000       2400.00|     106.25000         425.00
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0015 202-96133                30.000  m   |      36.00000       1080.00|     120.00000       3600.00|      45.30000        1359.00
  PIPE, REMOVE                            |                            |                            |
0016 203-02000             58444.000  m3  |      10.00000     584440.00|       6.00000     350664.00|      10.60000      619506.40
  EXCAVATION, COMMON                      |                            |                            |
0017 203-02070              3164.000  m3  |      10.00000      31640.00|       1.00000       3164.00|      13.10000       41448.40
  BORROW                                  |                            |                            |
0018 205-06932               321.000  m   |      11.10000       3563.10|      27.75000       8907.75|      28.00000        8988.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0019 205-06933                66.000  EACH|      50.00000       3300.00|      65.00000       4290.00|      65.50000        4323.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0020 205-06934                23.300  Mg  |     430.00000      10019.00|     433.00000      10088.90|     435.00000       10135.50
  TEMPORARY MULCHING                      |                            |                            |
0021 205-06937              5641.000  m   |       4.95000      27922.95|       4.50000      25384.50|       4.50000       25384.50
  TEMPORARY SILT FENCE                    |                            |                            |
0022 207-07498             59791.000  m2  |       2.90000     173393.90|       3.50000     209268.50|       5.10000      304934.10
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0023 207-07503             13927.000  m2  |       2.35000      32728.45|       1.00000      13927.00|       0.78000       10863.06
  SUBGRADE TREATMENT, TYPE E              |                            |                            |
0024 211-07454               953.800  m3  |      34.75000      33144.55|      35.00000      33383.00|      42.80000       40822.64
  STRUCTURE BACKFILL                      |                            |                            |
0025 301-07448             60427.000  Mg  |      18.25000    1102792.75|      16.00000     966832.00|      18.40000     1111856.80
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0026 304-07491               530.000  Mg  |      50.00000      26500.00|      92.00000      48760.00|      65.50000       34715.00
  HMA PATCHING, TYPE C                    |                            |                            |
0027 305-97019            235729.000  m2  |       1.64000     386595.56|       1.75000     412525.75|       1.68000      396024.72
  RUBBLIZED PCCP                          |                            |                            |
0028 401-06264                        LUMP|   10000.00000      10000.00|   15000.00000      15000.00|   11325.00000       11325.00
  PROFILOGRAPH, HMA                       |                            |                            |
0029 401-07329             35996.000  Mg  |      42.00000    1511832.00|      46.00000    1655816.00|      42.45000     1528030.20
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0030 401-07399             63337.000  Mg  |      36.00000    2280132.00|      35.00000    2216795.00|      32.00000     2026784.00
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0031 401-07409            170581.000  Mg  |      30.25000    5160075.25|      34.00000    5799754.00|      32.00000     5458592.00
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0033 401-07430              7051.000  Mg  |      38.00000     267938.00|      34.00000     239734.00|      40.00000      282040.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            |
0034 402-07453             11281.000  Mg  |      45.00000     507645.00|      40.00000     451240.00|      58.00000      654298.00
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0035 404-05514             13857.000  m2  |       2.25000      31178.25|       3.00000      41571.00|       1.50000       20785.50
  SEAL COAT, 5                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |(3) 35-1418333
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 405-05517               398.000  Mg  |     350.00000     139300.00|     200.00000      79600.00|     310.00000      123380.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0037 406-05520               304.000  Mg  |     180.00000      54720.00|     200.00000      60800.00|     230.00000       69920.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0038 601-01522                10.000  EACH|    1200.00000      12000.00|    1200.00000      12000.00|    1200.00000       12000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0039 601-01626                10.000  EACH|    1300.00000      13000.00|    1300.00000      13000.00|    1300.00000       13000.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0040 601-01846                 1.000  EACH|    1435.00000       1435.00|    1435.00000       1435.00|    1445.00000        1445.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0041 601-05999                12.000  EACH|      38.00000        456.00|      38.00000        456.00|      38.00000         456.00
  CURVED TERMINAL END                     |                            |                            |
0042 601-06246                 4.000  EACH|   36000.00000     144000.00|   34950.00000     139800.00|   35300.00000      141200.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0043 601-91147                 1.000  EACH|    1400.00000       1400.00|    1400.00000       1400.00|    1415.00000        1415.00
  GUARDRAIL END TREATMENT, RESET          |                            |                            |
0044 601-94689                42.000  EACH|    2200.00000      92400.00|    1725.00000      72450.00|    1745.00000       73290.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0045 601-94690                 2.000  EACH|    3500.00000       7000.00|    2875.00000       5750.00|    2904.00000        5808.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0046 601-99105             12316.000  m   |      27.15000     334379.40|      27.15000     334379.40|      27.40000      337458.40
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0047 602-02098                 4.000  EACH|    3667.00000      14668.00|    3595.00000      14380.00|    4540.00000       18160.00
  MEDIAN BARRIER RAIL TRANSITION          |                            |                            |
0048 602-06729               446.000  EACH|       8.30000       3701.80|       8.30000       3701.80|       8.40000        3746.40
  BARRIER DELINEATOR                      |                            |                            |
0049 602-06945              1994.500  m   |     162.85000     324804.33|     157.00000     313136.50|     187.00000      372971.50
  BARRIER, CONCRETE, 1145 mm              |                            |                            |
0050 602-06976               671.000  m   |     195.00000     130845.00|     185.00000     124135.00|     278.00000      186538.00
  BARRIER, CONCRETE, 1145 mm, MODIFIED    |                            |                            |
0051 602-99181              2457.500  m   |      35.50000      87241.25|      25.00000      61437.50|      35.80000       87978.50
  MEDIAN BARRIER, CONCRETE, REMOVE        |                            |                            |
0052 603-06040               300.000  m   |      20.10000       6030.00|      36.00000      10800.00|      20.30000        6090.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0053 606-07484             59172.000  m   |       0.30000      17751.60|       0.22000      13017.84|       0.22000       13017.84
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0054 610-07487             11111.000  Mg  |      53.00000     588883.00|      44.00000     488884.00|      44.00000      488884.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0055 611-06497                 2.000  EACH|     165.00000        330.00|     165.00000        330.00|     167.00000         334.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 225 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |(3) 35-1418333
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 611-06498                 4.000  EACH|     230.00000        920.00|     230.00000        920.00|     235.00000         940.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0057 611-52817                 4.000  EACH|   70000.00000     280000.00|    8000.00000      32000.00|    8200.00000       32800.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0058 615-06505                 1.000  EACH|     450.00000        450.00|     850.00000        850.00|     455.00000         455.00
  MONUMENT, B                             |                            |                            |
0059 615-06510                15.000  EACH|     415.00000       6225.00|     500.00000       7500.00|     420.00000        6300.00
  MONUMENT, C                             |                            |                            |
0060 615-06515                 1.000  EACH|     110.00000        110.00|     300.00000        300.00|     112.00000         112.00
  MONUMENT, D                             |                            |                            |
0061 616-02320              9316.000  m2  |       2.75000      25619.00|       1.60000      14905.60|       2.00000       18632.00
  GEOTEXTILES                             |                            |                            |
0062 616-06405              2974.000  Mg  |      27.00000      80298.00|      27.00000      80298.00|      31.25000       92937.50
  RIPRAP, REVETMENT                       |                            |                            |
0063 616-06451              4622.000  Mg  |      27.00000     124794.00|      27.00000     124794.00|      31.25000      144437.50
  RIPRAP, UNIFORM                         |                            |                            |
0064 621-01004                 4.000  EACH|     660.00000       2640.00|    1500.00000       6000.00|    1520.00000        6080.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0065 621-02770             17446.000  m2  |       1.60000      27913.60|       1.68000      29309.28|       1.70000       29658.20
  EROSION CONTROL BLANKET                 |                            |                            |
0066 621-06545                 5.800  Mg  |     525.00000       3045.00|     568.00000       3294.40|     575.00000        3335.00
  FERTILIZER                              |                            |                            |
0067 621-06548                49.000  kg  |      62.00000       3038.00|      55.00000       2695.00|      55.50000        2719.50
  SEED MIXTURE, CV                        |                            |                            |
0068 621-06553               983.000  kg  |       6.10000       5996.30|       5.97000       5868.51|       6.40000        6291.20
  SEED MIXTURE, R                         |                            |                            |
0069 621-06557               466.000  kg  |       4.80000       2236.80|       4.70000       2190.20|       5.00000        2330.00
  SEED MIXTURE, T                         |                            |                            |
0070 621-06565                23.300  Mg  |     430.00000      10019.00|     433.00000      10088.90|     465.00000       10834.50
  MULCHING MATERIAL                       |                            |                            |
0071 621-06567                70.000  kL  |       1.00000         70.00|       0.55000         38.50|       0.56000          39.20
  WATER                                   |                            |                            |
0072 621-06574              3889.000  m2  |       3.40000      13222.60|       4.32000      16800.48|       4.50000       17500.50
  SODDING                                 |                            |                            |
0073 715-03475                10.000  EACH|     350.00000       3500.00|     350.00000       3500.00|     470.00000        4700.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0074 715-03476                 1.000  EACH|     540.00000        540.00|     690.00000        690.00|     915.00000         915.00
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0075 715-03584                 4.000  EACH|     420.00000       1680.00|     560.00000       2240.00|     810.00000        3240.00
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |(3) 35-1418333
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 715-05048             66673.000  m   |       7.75000     516715.75|       6.90000     460043.70|      10.00000      666730.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0077 715-05053              5630.000  m   |      46.00000     258980.00|      43.00000     242090.00|      48.50000      273055.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0078 715-05119               104.000  m   |      80.00000       8320.00|     160.00000      16640.00|      73.50000        7644.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0079 715-05121               110.500  m   |      86.00000       9503.00|     165.00000      18232.50|      94.00000       10387.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0080 715-05123                15.500  m   |     141.00000       2185.50|     175.00000       2712.50|     150.00000        2325.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0081 715-05149                23.000  m   |      80.00000       1840.00|     100.00000       2300.00|      68.00000        1564.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0082 715-05151               544.600  m   |      84.00000      45746.40|     105.00000      57183.00|      73.50000       40028.10
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0083 715-05156                51.000  m   |     175.00000       8925.00|     165.00000       8415.00|     200.00000       10200.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0084 715-05169               115.500  m   |      87.00000      10048.50|     105.00000      12127.50|      71.00000        8200.50
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0085 715-05171                15.300  m   |     125.00000       1912.50|     110.00000       1683.00|      91.00000        1392.30
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0086 715-05173                31.300  m   |     141.00000       4413.30|     135.00000       4225.50|     146.00000        4569.80
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0087 715-05245                72.500  m   |     300.00000      21750.00|     350.00000      25375.00|     461.00000       33422.50
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20  |                            |                            |
  m2                                      |                            |                            |
0088 715-05595                 1.000  m   |    1150.00000       1150.00|     300.00000        300.00|     751.00000         751.00
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0089 715-05597                 2.000  m   |     625.00000       1250.00|     250.00000        500.00|    1540.00000        3080.00
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0090 715-05756                 2.000  m   |     600.00000       1200.00|     125.00000        250.00|     515.00000        1030.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0091 715-06611                 4.000  m   |     550.00000       2200.00|     600.00000       2400.00|     520.00000        2080.00
  PIPE EXTENSION, DEF0RMED, 0.15 m2       |                            |                            |
0092 715-07651                 1.000  m   |    1450.00000       1450.00|     750.00000        750.00|    2050.00000        2050.00
  PIPE, RELAID, 750 mm                    |                            |                            |
0093 715-07652                 4.000  EACH|    1700.00000       6800.00|     550.00000       2200.00|    1340.00000        5360.00
  PIPE END SECTION, MIN. AREA 1.20 m2     |                            |                            |
0094 715-46005                38.000  EACH|     430.00000      16340.00|     290.00000      11020.00|     330.00000       12540.00
  PIPE END SECTION, 375 mm                |                            |                            |
0095 715-46010                 6.000  EACH|     475.00000       2850.00|     320.00000       1920.00|     380.00000        2280.00
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |(3) 35-1418333
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 715-46020                 6.000  EACH|     560.00000       3360.00|     450.00000       2700.00|     505.00000        3030.00
  PIPE END SECTION, 600 mm                |                            |                            |
0097 715-46030                 2.000  EACH|     720.00000       1440.00|     620.00000       1240.00|     705.00000        1410.00
  PIPE END SECTION, 750 mm                |                            |                            |
0098 715-46050                 1.000  EACH|     425.00000        425.00|     360.00000        360.00|     505.00000         505.00
  PIPE END SECTION, MIN. AREA .15 m2      |                            |                            |
0099 718-06529               260.000  EACH|     375.00000      97500.00|     460.00000     119600.00|     465.00000      120900.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0100 718-06531                39.000  EACH|     375.00000      14625.00|     420.00000      16380.00|     440.00000       17160.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0101 718-06532              4000.000  m   |       3.00000      12000.00|       3.00000      12000.00|       3.10000       12400.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0102 718-52610             14007.000  m3  |      36.50000     511255.50|      30.00000     420210.00|      42.25000      591795.75
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0103 720-07301                 4.000  EACH|    2300.00000       9200.00|    2500.00000      10000.00|    1970.00000        7880.00
  INLET TYPE HA 5                         |                            |                            |
0104 720-44000                10.000  EACH|     325.00000       3250.00|     300.00000       3000.00|     480.00000        4800.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0105 720-45030                 7.000  EACH|    2000.00000      14000.00|    1200.00000       8400.00|    1060.00000        7420.00
  INLET, E7                               |                            |                            |
0106 720-45035                 1.000  EACH|    1760.00000       1760.00|    1250.00000       1250.00|    1060.00000        1060.00
  INLET, F7                               |                            |                            |
0107 720-45040                 1.000  EACH|    2700.00000       2700.00|    1500.00000       1500.00|    2070.00000        2070.00
  INLET, G7                               |                            |                            |
0108 720-45041                12.000  EACH|    3350.00000      40200.00|    2500.00000      30000.00|    3840.00000       46080.00
  INLET, H5                               |                            |                            |
0109 720-45065                 1.000  EACH|    3100.00000       3100.00|    4000.00000       4000.00|    3540.00000        3540.00
  INLET, N12                              |                            |                            |
0110 801-01093                45.000  EACH|    1475.00000      66375.00|    1475.00000      66375.00|    1415.00000       63675.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0111 801-01504                96.000  EACH|      40.00000       3840.00|      40.00000       3840.00|      40.40000        3878.40
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0112 801-04308                28.000  EACH|     375.00000      10500.00|     355.00000       9940.00|     378.00000       10584.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0113 801-06203             14296.000  m   |       0.40000       5718.40|       0.40000       5718.40|       0.41000        5861.36
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0114 801-06207            145931.000  m   |       2.75000     401310.25|       4.50000     656689.50|       2.40000      350234.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |(3) 35-1418333
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 801-06469              4200.000  m   |       4.20000      17640.00|       8.50000      35700.00|       4.25000       17850.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0116 801-06577                16.000  m   |       6.30000        100.80|      37.00000        592.00|       6.35000         101.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0117 801-06625                20.000  EACH|     125.00000       2500.00|     110.00000       2200.00|       1.05000          21.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0118 801-06640               184.000  EACH|     220.00000      40480.00|     250.00000      46000.00|     225.00000       41400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0119 801-06645                68.000  EACH|      60.00000       4080.00|      50.00000       3400.00|      60.50000        4114.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0120 801-06710              2205.000  DAY |      12.00000      26460.00|      16.00000      35280.00|      12.10000       26680.50
  FLASHING ARROW SIGN                     |                            |                            |
0121 801-06775                        LUMP|   80000.00000      80000.00|  280000.00000     280000.00|  327500.00000      327500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0123 801-07118               479.000  m   |      42.00000      20118.00|     100.00000      47900.00|      42.25000       20237.75
  BARRICADE, III-A                        |                            |                            |
0124 801-07119                69.000  m   |      45.00000       3105.00|     110.00000       7590.00|      45.50000        3139.50
  BARRICADE, III-B                        |                            |                            |
0125 801-09133                 2.000  EACH|   11250.00000      22500.00|   11250.00000      22500.00|   11375.00000       22750.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0126 802-04893                24.000  EACH|      36.00000        864.00|      36.00000        864.00|      36.40000         873.60
  REFERENCE POST                          |                            |                            |
0127 802-05701               591.100  m   |      22.50000      13299.75|      22.50000      13299.75|      22.75000       13447.53
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0128 802-05702               294.300  m   |      15.00000       4414.50|      15.00000       4414.50|      15.15000        4458.65
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0129 802-05706                14.700  m   |      24.20000        355.74|      24.20000        355.74|      24.25000         356.48
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0130 802-07057                37.060  m2  |     162.20000       6011.13|     162.20000       6011.13|     135.00000        5003.10
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0131 802-76025                14.230  m2  |     103.00000       1465.69|     103.00000       1465.69|     105.00000        1494.15
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0132 802-76035               133.680  m2  |      99.60000      13314.53|      99.60000      13314.53|     100.00000       13368.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |(3) 35-1418333
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0133 805-02503                82.000  m   |       0.30000         24.60|       0.30000         24.60|       0.30000          24.60
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0134 805-78795                27.000  m   |      25.60000        691.20|      25.60000        691.20|      25.85000         697.95
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0135 805-92951                 1.000  EACH|     220.00000        220.00|     220.00000        220.00|     225.00000         225.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0136 808-03002               416.000  m   |       1.38000        574.08|       1.38000        574.08|       1.40000         582.40
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0137 808-03631              1662.000  m   |       1.38000       2293.56|       1.38000       2293.56|       1.40000        2326.80
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0138 808-03632              1662.000  m   |       1.38000       2293.56|       1.38000       2293.56|       1.40000        2326.80
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0139 808-06701              8161.000  m   |       0.75000       6120.75|       0.75000       6120.75|       0.76000        6202.36
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0140 808-06703             43474.000  m   |       0.75000      32605.50|       0.75000      32605.50|       0.76000       33040.24
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0141 808-06716             14757.000  m   |       0.66000       9739.62|       0.66000       9739.62|       0.67000        9887.19
  LINE, REMOVE                            |                            |                            |
0142 808-75245             33978.000  m   |       0.75000      25483.50|       0.75000      25483.50|       0.75000       25483.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0143 808-75297               213.000  m   |       9.50000       2023.50|       9.50000       2023.50|       9.60000        2044.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0144 808-75320               105.000  EACH|      44.00000       4620.00|      44.00000       4620.00|      44.45000        4667.25
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0145 808-75325               105.000  EACH|      52.00000       5460.00|      52.00000       5460.00|      52.50000        5512.50
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0146 808-75996              1500.000  EACH|       3.44000       5160.00|       4.00000       6000.00|       4.30000        6450.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0147 808-75998              1699.000  EACH|      17.00000      28883.00|      17.45000      29647.55|      17.20000       29222.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0148 213-52830              1183.200  m3  |      79.48000      94040.74|      70.00000      82824.00|      96.00000      113587.20
  FLOWABLE MORTAR                         |                            |                            |
0149 401-07429             36464.000  Mg  |      31.00000    1130384.00|      34.00000    1239776.00|      34.75000     1267124.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
     SECTION TOTALS                       |             $ 20,373,518.09|             $ 20,473,000.00|                $ 21,285,306.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 20,373,518.09|             $ 20,473,000.00|                $ 21,285,306.34
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGNING
                                          |                            |                            |
0001 105-06845                        LUMP|  225000.00000     225000.00|  230000.00000     230000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                24.000  MOS |    2400.00000      57600.00|    3200.00000      76800.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP| 1000000.00000    1000000.00| 1398000.01000    1398000.01|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   32000.00000      32000.00|   40000.00000      40000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01901                 4.000  EACH|    9300.00000      37200.00|    9200.00000      36800.00|
  TEMPORARY CROSSOVER, REMOVE             |                            |                            |
0006 202-02240              6212.000  m2  |       6.05000      37582.60|      14.00000      86968.00|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241              6516.000  m   |       2.50000      16290.00|       2.60000      16941.60|
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02272              3088.000  m   |      12.25000      37828.00|      16.00000      49408.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-03783                 2.000  EACH|     350.00000        700.00|     190.00000        380.00|
  SIGN, PANEL, REMOVE                     |                            |                            |
0010 202-60820            348588.000  m2  |       0.68000     237039.84|       1.40000     488023.20|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-74045               296.000  EACH|      60.00000      17760.00|      93.00000      27528.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0012 202-74050                 2.000  EACH|     500.00000       1000.00|     190.00000        380.00|
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0013 202-91385                 7.000  EACH|     726.00000       5082.00|     570.00000       3990.00|
  INLET, REMOVE                           |                            |                            |
0014 202-95027                 4.000  EACH|     450.00000       1800.00|     480.00000       1920.00|
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0015 202-96133                30.000  m   |      83.00000       2490.00|      22.00000        660.00|
  PIPE, REMOVE                            |                            |                            |
0016 203-02000             58444.000  m3  |      16.25000     949715.00|      20.00000    1168880.00|
  EXCAVATION, COMMON                      |                            |                            |
0017 203-02070              3164.000  m3  |      12.85000      40657.40|      17.00000      53788.00|
  BORROW                                  |                            |                            |
0018 205-06932               321.000  m   |      21.00000       6741.00|      12.00000       3852.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0019 205-06933                66.000  EACH|      40.00000       2640.00|      53.00000       3498.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0020 205-06934                23.300  Mg  |     575.00000      13397.50|     450.00000      10485.00|
  TEMPORARY MULCHING                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 205-06937              5641.000  m   |       4.68000      26399.88|       5.20000      29333.20|
  TEMPORARY SILT FENCE                    |                            |                            |
0022 207-07498             59791.000  m2  |       5.15000     307923.65|       4.50000     269059.50|
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0023 207-07503             13927.000  m2  |       1.80000      25068.60|       1.00000      13927.00|
  SUBGRADE TREATMENT, TYPE E              |                            |                            |
0024 211-07454               953.800  m3  |      40.00000      38152.00|      62.00000      59135.60|
  STRUCTURE BACKFILL                      |                            |                            |
0025 301-07448             60427.000  Mg  |      15.65000     945682.55|      17.00000    1027259.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0026 304-07491               530.000  Mg  |      90.00000      47700.00|      56.00000      29680.00|
  HMA PATCHING, TYPE C                    |                            |                            |
0027 305-97019            235729.000  m2  |       1.64000     386595.56|       1.95000     459671.55|
  RUBBLIZED PCCP                          |                            |                            |
0028 401-06264                        LUMP|   11000.00000      11000.00|   14396.55000      14396.55|
  PROFILOGRAPH, HMA                       |                            |                            |
0029 401-07329             35996.000  Mg  |      49.00000    1763804.00|      55.00000    1979780.00|
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0030 401-07399             63337.000  Mg  |      39.00000    2470143.00|      36.25000    2295966.25|
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0031 401-07409            170581.000  Mg  |      36.00000    6140916.00|      33.00000    5629173.00|
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0033 401-07430              7051.000  Mg  |      48.25000     340210.75|      41.75000     294379.25|
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            |
0034 402-07453             11281.000  Mg  |      45.50000     513285.50|      40.00000     451240.00|
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0035 404-05514             13857.000  m2  |       3.50000      48499.50|       4.30000      59585.10|
  SEAL COAT, 5                            |                            |                            |
0036 405-05517               398.000  Mg  |     285.00000     113430.00|     290.00000     115420.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0037 406-05520               304.000  Mg  |     210.00000      63840.00|     190.00000      57760.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0038 601-01522                10.000  EACH|    1125.00000      11250.00|    1200.00000      12000.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0039 601-01626                10.000  EACH|    1220.00000      12200.00|    1300.00000      13000.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0040 601-01846                 1.000  EACH|    1575.00000       1575.00|    1700.00000       1700.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0041 601-05999                12.000  EACH|      27.00000        324.00|      29.00000        348.00|
  CURVED TERMINAL END                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 601-06246                 4.000  EACH|   32850.00000     131400.00|   35000.00000     140000.00|
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0043 601-91147                 1.000  EACH|    1375.00000       1375.00|    1500.00000       1500.00|
  GUARDRAIL END TREATMENT, RESET          |                            |                            |
0044 601-94689                42.000  EACH|    1775.00000      74550.00|    1900.00000      79800.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0045 601-94690                 2.000  EACH|    2925.00000       5850.00|    3100.00000       6200.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0046 601-99105             12316.000  m   |      28.50000     351006.00|      30.00000     369480.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0047 602-02098                 4.000  EACH|    3667.00000      14668.00|    3900.00000      15600.00|
  MEDIAN BARRIER RAIL TRANSITION          |                            |                            |
0048 602-06729               446.000  EACH|       6.00000       2676.00|       6.30000       2809.80|
  BARRIER DELINEATOR                      |                            |                            |
0049 602-06945              1994.500  m   |     140.65000     280526.43|     170.00000     339065.00|
  BARRIER, CONCRETE, 1145 mm              |                            |                            |
0050 602-06976               671.000  m   |     171.75000     115244.25|     210.00000     140910.00|
  BARRIER, CONCRETE, 1145 mm, MODIFIED    |                            |                            |
0051 602-99181              2457.500  m   |      33.00000      81097.50|      38.00000      93385.00|
  MEDIAN BARRIER, CONCRETE, REMOVE        |                            |                            |
0052 603-06040               300.000  m   |      16.00000       4800.00|      17.00000       5100.00|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0053 606-07484             59172.000  m   |       0.41000      24260.52|       0.50000      29586.00|
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0054 610-07487             11111.000  Mg  |      54.00000     599994.00|      53.00000     588883.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0055 611-06497                 2.000  EACH|     130.00000        260.00|     140.00000        280.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0056 611-06498                 4.000  EACH|     143.00000        572.00|     150.00000        600.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0057 611-52817                 4.000  EACH|   17000.00000      68000.00|    4700.00000      18800.00|
  TEMPORARY CROSSOVER, B                  |                            |                            |
0058 615-06505                 1.000  EACH|     495.00000        495.00|     520.00000        520.00|
  MONUMENT, B                             |                            |                            |
0059 615-06510                15.000  EACH|     290.00000       4350.00|     310.00000       4650.00|
  MONUMENT, C                             |                            |                            |
0060 615-06515                 1.000  EACH|      78.00000         78.00|      82.00000         82.00|
  MONUMENT, D                             |                            |                            |
0061 616-02320              9316.000  m2  |       1.85000      17234.60|       2.10000      19563.60|
  GEOTEXTILES                             |                            |                            |
0062 616-06405              2974.000  Mg  |      32.00000      95168.00|      32.00000      95168.00|
  RIPRAP, REVETMENT                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 225 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 616-06451              4622.000  Mg  |      34.00000     157148.00|      32.00000     147904.00|
  RIPRAP, UNIFORM                         |                            |                            |
0064 621-01004                 4.000  EACH|    1100.00000       4400.00|     700.00000       2800.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0065 621-02770             17446.000  m2  |       1.45000      25296.70|       1.70000      29658.20|
  EROSION CONTROL BLANKET                 |                            |                            |
0066 621-06545                 5.800  Mg  |     380.00000       2204.00|     550.00000       3190.00|
  FERTILIZER                              |                            |                            |
0067 621-06548                49.000  kg  |      75.00000       3675.00|      66.00000       3234.00|
  SEED MIXTURE, CV                        |                            |                            |
0068 621-06553               983.000  kg  |       4.70000       4620.10|       6.50000       6389.50|
  SEED MIXTURE, R                         |                            |                            |
0069 621-06557               466.000  kg  |       3.56000       1658.96|       5.10000       2376.60|
  SEED MIXTURE, T                         |                            |                            |
0070 621-06565                23.300  Mg  |     510.00000      11883.00|     450.00000      10485.00|
  MULCHING MATERIAL                       |                            |                            |
0071 621-06567                70.000  kL  |       0.55000         38.50|       1.10000         77.00|
  WATER                                   |                            |                            |
0072 621-06574              3889.000  m2  |       4.00000      15556.00|       3.60000      14000.40|
  SODDING                                 |                            |                            |
0073 715-03475                10.000  EACH|     137.00000       1370.00|     280.00000       2800.00|
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0074 715-03476                 1.000  EACH|     275.00000        275.00|     460.00000        460.00|
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0075 715-03584                 4.000  EACH|     196.00000        784.00|     350.00000       1400.00|
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0076 715-05048             66673.000  m   |       6.25000     416706.25|       6.10000     406705.30|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0077 715-05053              5630.000  m   |      43.00000     242090.00|      35.00000     197050.00|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0078 715-05119               104.000  m   |      80.00000       8320.00|      75.00000       7800.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0079 715-05121               110.500  m   |      92.00000      10166.00|      84.00000       9282.00|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0080 715-05123                15.500  m   |     110.00000       1705.00|      95.00000       1472.50|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0081 715-05149                23.000  m   |      43.00000        989.00|      84.00000       1932.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0082 715-05151               544.600  m   |      48.00000      26140.80|      84.00000      45746.40|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0083 715-05156                51.000  m   |     133.00000       6783.00|     150.00000       7650.00|
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0084 715-05169               115.500  m   |      80.00000       9240.00|      78.00000       9009.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0085 715-05171                15.300  m   |      92.00000       1407.60|      82.00000       1254.60|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0086 715-05173                31.300  m   |      92.00000       2879.60|     110.00000       3443.00|
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0087 715-05245                72.500  m   |     170.00000      12325.00|     300.00000      21750.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20  |                            |                            |
  m2                                      |                            |                            |
0088 715-05595                 1.000  m   |     344.00000        344.00|     270.00000        270.00|
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0089 715-05597                 2.000  m   |     344.00000        688.00|     250.00000        500.00|
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0090 715-05756                 2.000  m   |     172.00000        344.00|     180.00000        360.00|
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0091 715-06611                 4.000  m   |     344.00000       1376.00|     140.00000        560.00|
  PIPE EXTENSION, DEF0RMED, 0.15 m2       |                            |                            |
0092 715-07651                 1.000  m   |     866.00000        866.00|     540.00000        540.00|
  PIPE, RELAID, 750 mm                    |                            |                            |
0093 715-07652                 4.000  EACH|     275.00000       1100.00|    1300.00000       5200.00|
  PIPE END SECTION, MIN. AREA 1.20 m2     |                            |                            |
0094 715-46005                38.000  EACH|     227.00000       8626.00|     240.00000       9120.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0095 715-46010                 6.000  EACH|     257.00000       1542.00|     270.00000       1620.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0096 715-46020                 6.000  EACH|     322.00000       1932.00|     310.00000       1860.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0097 715-46030                 2.000  EACH|     332.00000        664.00|     460.00000        920.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0098 715-46050                 1.000  EACH|     137.00000        137.00|     320.00000        320.00|
  PIPE END SECTION, MIN. AREA .15 m2      |                            |                            |
0099 718-06529               260.000  EACH|     463.00000     120380.00|     480.00000     124800.00|
  OUTLET PROTECTOR, 2                     |                            |                            |
0100 718-06531                39.000  EACH|     437.00000      17043.00|     440.00000      17160.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
0101 718-06532              4000.000  m   |       3.00000      12000.00|       4.50000      18000.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0102 718-52610             14007.000  m3  |      40.00000     560280.00|      26.00000     364182.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0103 720-07301                 4.000  EACH|    1844.00000       7376.00|    1900.00000       7600.00|
  INLET TYPE HA 5                         |                            |                            |
0104 720-44000                10.000  EACH|     360.00000       3600.00|     280.00000       2800.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0105 720-45030                 7.000  EACH|    1269.00000       8883.00|    1400.00000       9800.00|
  INLET, E7                               |                            |                            |
0106 720-45035                 1.000  EACH|    1514.00000       1514.00|    1400.00000       1400.00|
  INLET, F7                               |                            |                            |
0107 720-45040                 1.000  EACH|    1514.00000       1514.00|    2700.00000       2700.00|
  INLET, G7                               |                            |                            |
0108 720-45041                12.000  EACH|    2975.00000      35700.00|    2200.00000      26400.00|
  INLET, H5                               |                            |                            |
0109 720-45065                 1.000  EACH|    2100.00000       2100.00|    2500.00000       2500.00|
  INLET, N12                              |                            |                            |
0110 801-01093                45.000  EACH|    1475.00000      66375.00|    1600.00000      72000.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0111 801-01504                96.000  EACH|      40.00000       3840.00|      42.00000       4032.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0112 801-04308                28.000  EACH|     375.00000      10500.00|     400.00000      11200.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0113 801-06203             14296.000  m   |       0.40000       5718.40|       0.42000       6004.32|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0114 801-06207            145931.000  m   |       2.40000     350234.40|       2.60000     379420.60|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0115 801-06469              4200.000  m   |       4.20000      17640.00|       4.40000      18480.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0116 801-06577                16.000  m   |       6.30000        100.80|       1.00000         16.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0117 801-06625                20.000  EACH|     125.00000       2500.00|     130.00000       2600.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0118 801-06640               184.000  EACH|     220.00000      40480.00|     230.00000      42320.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0119 801-06645                68.000  EACH|      60.00000       4080.00|      63.00000       4284.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0120 801-06710              2205.000  DAY |      12.00000      26460.00|      13.00000      28665.00|
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0121 801-06775                        LUMP|  164466.50000     164466.50|  160000.00000     160000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0123 801-07118               479.000  m   |      42.00000      20118.00|      44.00000      21076.00|
  BARRICADE, III-A                        |                            |                            |
0124 801-07119                69.000  m   |      45.00000       3105.00|      48.00000       3312.00|
  BARRICADE, III-B                        |                            |                            |
0125 801-09133                 2.000  EACH|   11250.00000      22500.00|   12000.00000      24000.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0126 802-04893                24.000  EACH|      75.00000       1800.00|      76.00000       1824.00|
  REFERENCE POST                          |                            |                            |
0127 802-05701               591.100  m   |      40.00000      23644.00|      33.00000      19506.30|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0128 802-05702               294.300  m   |      30.00000       8829.00|      41.00000      12066.30|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0129 802-05706                14.700  m   |      30.00000        441.00|      57.00000        837.90|
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0130 802-07057                37.060  m2  |     145.00000       5373.70|     140.00000       5188.40|
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0131 802-76025                14.230  m2  |     145.00000       2063.35|     130.00000       1849.90|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0132 802-76035               133.680  m2  |     125.00000      16710.00|     130.00000      17378.40|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0133 805-02503                82.000  m   |       1.47000        120.54|      15.00000       1230.00|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0134 805-78795                27.000  m   |      28.00000        756.00|      62.00000       1674.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0135 805-92951                 1.000  EACH|     203.00000        203.00|     450.00000        450.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0136 808-03002               416.000  m   |       1.38000        574.08|       1.50000        624.00|
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0137 808-03631              1662.000  m   |       1.38000       2293.56|       1.50000       2493.00|
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0138 808-03632              1662.000  m   |       1.38000       2293.56|       1.50000       2493.00|
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0139 808-06701              8161.000  m   |       0.75000       6120.75|       0.79000       6447.19|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  23,751,062.51                                                ROUTE : 41
     CALL ORDER   : 225                     CONTRACT ID : R -26656-A                   COUNTIES : GIBSON          KNOX
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 808-06703             43474.000  m   |       0.75000      32605.50|       0.79000      34344.46|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0141 808-06716             14757.000  m   |       0.66000       9739.62|       0.70000      10329.90|
  LINE, REMOVE                            |                            |                            |
0142 808-75245             33978.000  m   |       0.75000      25483.50|       0.79000      26842.62|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0143 808-75297               213.000  m   |       9.50000       2023.50|      10.00000       2130.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0144 808-75320               105.000  EACH|      44.00000       4620.00|      47.00000       4935.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0145 808-75325               105.000  EACH|      52.00000       5460.00|      55.00000       5775.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0146 808-75996              1500.000  EACH|       5.00000       7500.00|       6.10000       9150.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0147 808-75998              1699.000  EACH|      17.00000      28883.00|      18.00000      30582.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0148 213-52830              1183.200  m3  |     116.00000     137251.20|      95.00000     112404.00|
  FLOWABLE MORTAR                         |                            |                            |
0149 401-07429             36464.000  Mg  |      40.00000    1458560.00|      38.00000    1385632.00|
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
     SECTION TOTALS                       |             $ 22,141,266.10|             $ 22,473,177.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 22,141,266.10|             $ 22,473,177.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   626,390.63                                                  ROUTE : IR 1001
     CALL ORDER   : 235                     CONTRACT ID : R -26692-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47021

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    430,304.12     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $    458,000.37     106.4364%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|     585.00000        585.00|    1000.00000       1000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    1400.00000       4200.00|    1600.00000       4800.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   22900.00000      22900.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               652.000  LFT |       3.12000       2034.24|       3.00000       1956.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820              1274.000  SYS |       0.68000        866.32|       3.85000       4904.90|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-74045                25.000  EACH|      46.80000       1170.00|      25.00000        625.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0007 214-07202               107.000  SYS |       1.00000        107.00|       2.80000        299.60|
  GEOGRID, I                              |                            |                            |
0008 303-01180               107.000  TON |       9.00000        963.00|      14.00000       1498.00|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0009 303-04075              1186.000  TON |      18.00000      21348.00|      14.00000      16604.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0010 304-07489               368.000  TON |      20.00000       7360.00|      40.00000      14720.00|
  HMA PATCHING, TYPE A                    |                            |                            |
0011 401-07320              5037.000  TON |      28.50000     143554.50|      32.00000     161184.00|
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0012 401-07355              4973.000  TON |      27.30000     135762.90|      28.00000     139244.00|
  QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm  |                            |                            |
0013 402-07450                94.000  TON |      27.30000       2566.20|      28.00000       2632.00|
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            |
0014 406-05520                26.000  TON |     265.00000       6890.00|     250.00000       6500.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-02103                49.500  LFT |      16.64000        823.68|      16.00000        792.00|
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            |
  IN. SPACING                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   626,390.63                                                  ROUTE : IR 1001
     CALL ORDER   : 235                     CONTRACT ID : R -26692-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 601-94689                14.000  EACH|    2028.00000      28392.00|    1950.00000      27300.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-97774                 1.000  EACH|     988.00000        988.00|     950.00000        950.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0018 601-99105               393.000  LFT |      12.48000       4904.64|      12.00000       4716.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0019 610-07486               142.000  TON |      40.00000       5680.00|      50.00000       7100.00|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0020 615-06520                27.000  EACH|     100.00000       2700.00|      40.00000       1080.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0021 621-01004                 1.000  EACH|     546.00000        546.00|     525.00000        525.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0022 621-06560              3042.000  SYS |       0.73000       2220.66|       0.70000       2129.40|
  MULCHED SEEDING, U                      |                            |                            |
0023 621-06570               254.000  CYS |      26.00000       6604.00|      24.00000       6096.00|
  TOP SOIL                                |                            |                            |
0024 801-06203              4940.000  LFT |       1.71000       8447.40|       0.30000       1482.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0025 801-06640                22.000  EACH|      62.40000       1372.80|      60.00000       1320.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0026 801-06775                        LUMP|    2000.00000       2000.00|    1750.00000       1750.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0027 802-05704               470.000  LFT |       7.80000       3666.00|       7.50000       3525.00|
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0028 802-76025               152.880  SFT |      14.56000       2225.93|      14.00000       2140.32|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0029 802-76035                63.830  SFT |      15.50000        989.37|      14.90000        951.07|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0030 808-06703             49473.000  LFT |       0.24000      11873.52|       0.24000      11873.52|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0031 808-75240              4656.000  LFT |       0.24000       1117.44|       0.24000       1117.44|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0032 808-75245             11563.000  LFT |       0.24000       2775.12|       0.24000       2775.12|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 235 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   626,390.63                                                  ROUTE : IR 1001
     CALL ORDER   : 235                     CONTRACT ID : R -26692-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 808-75297               190.000  LFT |       4.16000        790.40|       4.00000        760.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0034 808-75340                 2.000  EACH|     390.00000        780.00|     375.00000        750.00|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
     SECTION TOTALS                       |             $    430,304.12|             $    458,000.37|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    430,304.12|             $    458,000.37|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,356,720.40                                                  ROUTE : 69
     CALL ORDER   : 239                     CONTRACT ID : R -26717-A                   COUNTIES : MADISON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0691103
                                                                                                  0691103

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,024,700.00     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,312,600.00     128.0960%
   3   31-4351261     SHELLY & SANDS, INC.                                                   $  1,470,068.20     143.4632%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    4250.00000       4250.00|   13000.00000      13000.00|   13350.65000       13350.65
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    2300.00000       6900.00|    2200.00000       6600.00|    1886.89000        5660.67
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   51300.00000      51300.00|   69805.63000      69805.63|   31088.78000       31088.78
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            109152.000  SYS |       0.27000      29471.04|       0.51000      55667.52|       1.07000      116792.64
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 304-07491              1000.000  TON |      75.00000      75000.00|      70.00000      70000.00|     128.25000      128250.00
  HMA PATCHING, TYPE C                    |                            |                            |
0006 311-06465              3636.000  SYS |       0.01000         36.36|       3.00000      10908.00|       8.81000       32033.16
  PCCP CRACKING AND SEATING               |                            |                            |
0007 401-07337              9005.000  TON |      55.00000     495275.00|      72.50000     652862.50|      71.32000      642236.60
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -- SMA|                            |                            |
0008 406-05520                25.000  TON |     180.00000       4500.00|     200.00000       5000.00|     206.42000        5160.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 506-06333              3636.000  SYS |      82.00000     298152.00|      95.00000     345420.00|      96.12000      349492.32
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0010 606-07484             81864.000  LFT |       0.11000       9005.04|       0.10000       8186.40|       0.08000        6549.12
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0011 801-01093                 4.000  EACH|     500.00000       2000.00|     320.00000       1280.00|    1068.05000        4272.20
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0012 801-06208              4095.000  LFT |       1.40000       5733.00|       1.20000       4914.00|       1.42000        5814.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  5 IN.                                   |                            |                            |
0013 801-06640                24.000  EACH|      65.00000       1560.00|      53.00000       1272.00|      64.08000        1537.92
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 239 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,356,720.40                                                  ROUTE : 69
     CALL ORDER   : 239                     CONTRACT ID : R -26717-A                   COUNTIES : MADISON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 801-06710                60.000  DAY |      15.00000        900.00|      17.00000       1020.00|      12.82000         769.20
  FLASHING ARROW SIGN                     |                            |                            |
0015 801-06775                        LUMP|   14794.09000      14794.09|   38000.00000      38000.00|  100320.29000      100320.29
  MAINTAINING TRAFFIC                     |                            |                            |
0016 808-06702             10233.000  LFT |       0.35000       3581.55|       0.35000       3581.55|       0.37000        3786.21
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            |
  IN.                                     |                            |                            |
0017 808-06713             40932.000  LFT |       0.08000       3274.56|       0.10000       4093.20|       0.09000        3683.88
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0018 808-06714             40932.000  LFT |       0.08000       3274.56|       0.10000       4093.20|       0.09000        3683.88
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0019 808-75996               512.000  EACH|       5.95000       3046.40|       6.00000       3072.00|       5.34000        2734.08
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0020 808-75998               512.000  EACH|      24.70000      12646.40|      27.00000      13824.00|      25.10000       12851.20
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,024,700.00|             $  1,312,600.00|                $  1,470,068.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,024,700.00|             $  1,312,600.00|                $  1,470,068.20
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 241 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   185,532.64                                                  ROUTE : SR 58
     CALL ORDER   : 241                     CONTRACT ID : R -26731-B                   COUNTIES : LAWRENCE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 10/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4847004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   54-1342714     TRI COUNTY BUILDERS CO                                                 $    177,900.00     100.0000%
   2   35-1049546     THOMAS, W.L., INC.                                                     $    178,060.52     100.0902%
   3   35-1875662     CRIDER & CRIDER, INC.                                                  $    185,266.81     104.1409%
   4   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    194,268.19     109.2007%
====================================================================================================================================
                                          |(1) 54-1342714              |(2) 35-1049546              |(3) 35-1875662
                                          |TRI COUNTY BUILDERS CO      |THOMAS, W.L., INC.          |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6625.00000       6625.00|    8875.00000       8875.00|    9700.00000        9700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    3280.00000      16400.00|    1500.00000       7500.00|    2320.00000       11600.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   11840.00000      11840.00|   18300.00000      18300.00|    9250.00000        9250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1821.00000       1821.00|    7500.00000       7500.00|    5500.00000        5500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-96133                34.500  m   |      32.00000       1104.00|      21.50000        741.75|      62.00000        2139.00
  PIPE, REMOVE                            |                            |                            |
0006 203-02000              1231.000  m3  |      17.00000      20927.00|      15.96000      19646.76|      17.50000       21542.50
  EXCAVATION, COMMON                      |                            |                            |
0007 205-06933                 4.000  EACH|      54.00000        216.00|      47.25000        189.00|      50.00000         200.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0008 205-06937                56.000  m   |       7.00000        392.00|       6.05000        338.80|       6.35000         355.60
  TEMPORARY SILT FENCE                    |                            |                            |
0009 207-07499               865.000  m2  |      10.00000       8650.00|      10.65000       9212.25|       9.00000        7785.00
  SUBGRADE TREATMENT, TYPE B              |                            |                            |
0010 211-07454                86.000  m3  |      32.00000       2752.00|      37.58000       3231.88|      42.00000        3612.00
  STRUCTURE BACKFILL                      |                            |                            |
0011 303-01180                91.600  Mg  |      32.20000       2949.52|      28.25000       2587.70|      26.00000        2381.60
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0012 402-07433               134.200  Mg  |      66.00000       8857.20|      58.55000       7857.41|      71.25000        9561.75
  HMA SURFACE, TYPE B                     |                            |                            |
0013 402-07438               138.500  Mg  |      56.20000       7783.70|      49.20000       6814.20|      65.40000        9057.90
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0014 402-07441               512.900  Mg  |      50.00000      25645.00|      42.65000      21875.19|      56.00000       28722.40
  HMA BASE, TYPE B                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 241 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   185,532.64                                                  ROUTE : SR 58
     CALL ORDER   : 241                     CONTRACT ID : R -26731-B                   COUNTIES : LAWRENCE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 54-1342714              |(2) 35-1049546              |(3) 35-1875662
                                          |TRI COUNTY BUILDERS CO      |THOMAS, W.L., INC.          |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-07451                 9.900  Mg  |      80.75000        799.42|      70.00000        693.00|     138.00000        1366.20
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0016 404-05511               233.400  m2  |       7.10000       1657.14|       6.75000       1575.45|       6.40000        1493.76
  SEAL COAT, 2                            |                            |                            |
0017 404-05514                21.200  m2  |      47.20000       1000.64|      44.00000        932.80|      18.00000         381.60
  SEAL COAT, 5                            |                            |                            |
0018 406-05520                 0.870  Mg  |     333.00000        289.71|     340.00000        295.80|     425.00000         369.75
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-99105                 6.600  m   |     216.50000       1428.90|     292.33000       1929.38|     170.00000        1122.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 610-07486                75.600  Mg  |      81.00000       6123.60|      76.50000       5783.40|     105.00000        7938.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0021 610-07506               151.200  Mg  |      23.50000       3553.20|      22.07000       3336.98|      26.00000        3931.20
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0022 616-06405                 7.200  Mg  |      51.00000        367.20|      28.33000        203.98|      67.00000         482.40
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 2.000  EACH|     690.00000       1380.00|     630.00000       1260.00|     660.00000        1320.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06560              2102.000  m2  |       0.65000       1366.30|       0.60000       1261.20|       0.65000        1366.30
  MULCHED SEEDING, U                      |                            |                            |
0025 621-06574               261.000  m2  |      10.00000       2610.00|       9.25000       2414.25|       8.80000        2296.80
  SODDING                                 |                            |                            |
0026 715-05024                53.600  m   |     197.50000      10586.00|     252.45000      13531.32|     215.00000       11524.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0027 715-05151                 9.600  m   |     107.50000       1032.00|     125.00000       1200.00|      90.00000         864.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0028 715-05169                10.000  m   |     107.50000       1075.00|      88.82000        888.20|      90.00000         900.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0029 715-05177                15.000  m   |     197.50000       2962.50|     205.48000       3082.20|     215.00000        3225.00
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0030 715-46005                 2.000  EACH|     158.00000        316.00|     250.00000        500.00|     450.00000         900.00
  PIPE END SECTION, 375 mm                |                            |                            |
0031 715-46040                 4.000  EACH|     775.00000       3100.00|     600.00000       2400.00|    1100.00000        4400.00
  PIPE END SECTION, 900 mm                |                            |                            |
0032 720-45030                 1.000  EACH|    1620.00000       1620.00|    1400.00000       1400.00|    1200.00000        1200.00
  INLET, E7                               |                            |                            |
0033 720-95409                 1.000  EACH|    2629.00000       2629.00|    2500.00000       2500.00|    2250.00000        2250.00
  MANHOLE, J4, MODIFIED                   |                            |                            |
0034 801-04308                 4.000  EACH|     315.00000       1260.00|     300.90000       1203.60|     275.00000        1100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 241 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   185,532.64                                                  ROUTE : SR 58
     CALL ORDER   : 241                     CONTRACT ID : R -26731-B                   COUNTIES : LAWRENCE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 54-1342714              |(2) 35-1049546              |(3) 35-1875662
                                          |TRI COUNTY BUILDERS CO      |THOMAS, W.L., INC.          |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 801-07118               132.000  m   |      22.00000       2904.00|      30.60000       4039.20|      20.50000        2706.00
  BARRICADE, III-A                        |                            |                            |
0036 801-06625                20.000  EACH|      74.50000       1490.00|      96.90000       1938.00|      70.00000        1400.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0037 801-06640                11.000  EACH|      90.00000        990.00|      81.60000        897.60|      72.00000         792.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06775                        LUMP|    6191.53000       6191.53|    6975.00000       6975.00|    6500.00000        6500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0039 802-05701                14.400  m   |      62.00000        892.80|      33.30000        479.52|      41.00000         590.40
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0040 802-76025                 2.612  m2  |     356.50000        931.18|     218.40000        570.46|     192.00000         501.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0041 808-06703               467.000  m   |       1.75000        817.25|       1.20000        560.40|       1.55000         723.85
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0042 808-75245               418.000  m   |       1.75000        731.50|       1.20000        501.60|       1.55000         647.90
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0043 808-75297                10.700  m   |      25.30000        270.71|      13.05000        139.64|      22.00000         235.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0044 808-75998                11.000  EACH|     142.00000       1562.00|      81.60000        897.60|     121.00000        1331.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    177,900.00|             $    178,060.52|                $    185,266.81
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    177,900.00|             $    178,060.52|                $    185,266.81
====================================================================================================================================
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                                                                                                                   PAGE : 241 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   185,532.64                                                  ROUTE : SR 58
     CALL ORDER   : 241                     CONTRACT ID : R -26731-B                   COUNTIES : LAWRENCE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    9300.00000       9300.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    1400.00000       7000.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|    9700.00000       9700.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3800.00000       3800.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-96133                34.500  m   |      95.00000       3277.50|                            |
  PIPE, REMOVE                            |                            |                            |
0006 203-02000              1231.000  m3  |      24.00000      29544.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 205-06933                 4.000  EACH|      65.00000        260.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0008 205-06937                56.000  m   |      15.00000        840.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0009 207-07499               865.000  m2  |       7.50000       6487.50|                            |
  SUBGRADE TREATMENT, TYPE B              |                            |                            |
0010 211-07454                86.000  m3  |      30.00000       2580.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0011 303-01180                91.600  Mg  |      29.00000       2656.40|                            |
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0012 402-07433               134.200  Mg  |      74.00000       9930.80|                            |
  HMA SURFACE, TYPE B                     |                            |                            |
0013 402-07438               138.500  Mg  |      72.00000       9972.00|                            |
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0014 402-07441               512.900  Mg  |      69.00000      35390.10|                            |
  HMA BASE, TYPE B                        |                            |                            |
0015 402-07451                 9.900  Mg  |     115.00000       1138.50|                            |
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0016 404-05511               233.400  m2  |       9.00000       2100.60|                            |
  SEAL COAT, 2                            |                            |                            |
0017 404-05514                21.200  m2  |      29.00000        614.80|                            |
  SEAL COAT, 5                            |                            |                            |
0018 406-05520                 0.870  Mg  |     225.00000        195.75|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-99105                 6.600  m   |     170.00000       1122.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 610-07486                75.600  Mg  |     115.00000       8694.00|                            |
  HMA FOR APPROACHES, TYPE A              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   185,532.64                                                  ROUTE : SR 58
     CALL ORDER   : 241                     CONTRACT ID : R -26731-B                   COUNTIES : LAWRENCE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-07506               151.200  Mg  |      29.00000       4384.80|                            |
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0022 616-06405                 7.200  Mg  |      85.00000        612.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 2.000  EACH|     600.00000       1200.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06560              2102.000  m2  |       0.80000       1681.60|                            |
  MULCHED SEEDING, U                      |                            |                            |
0025 621-06574               261.000  m2  |       4.00000       1044.00|                            |
  SODDING                                 |                            |                            |
0026 715-05024                53.600  m   |     185.00000       9916.00|                            |
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0027 715-05151                 9.600  m   |     175.00000       1680.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0028 715-05169                10.000  m   |     175.00000       1750.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0029 715-05177                15.000  m   |     185.00000       2775.00|                            |
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0030 715-46005                 2.000  EACH|     525.00000       1050.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0031 715-46040                 4.000  EACH|    1295.00000       5180.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0032 720-45030                 1.000  EACH|    1195.00000       1195.00|                            |
  INLET, E7                               |                            |                            |
0033 720-95409                 1.000  EACH|    2418.00000       2418.00|                            |
  MANHOLE, J4, MODIFIED                   |                            |                            |
0034 801-04308                 4.000  EACH|     300.00000       1200.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0035 801-07118               132.000  m   |      20.00000       2640.00|                            |
  BARRICADE, III-A                        |                            |                            |
0036 801-06625                20.000  EACH|      85.00000       1700.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0037 801-06640                11.000  EACH|      80.00000        880.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06775                        LUMP|    3750.00000       3750.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0039 802-05701                14.400  m   |      40.00000        576.00|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0040 802-76025                 2.612  m2  |     195.00000        509.34|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   185,532.64                                                  ROUTE : SR 58
     CALL ORDER   : 241                     CONTRACT ID : R -26731-B                   COUNTIES : LAWRENCE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 808-06703               467.000  m   |       2.00000        934.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0042 808-75245               418.000  m   |       2.00000        836.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0043 808-75297                10.700  m   |      25.00000        267.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0044 808-75998                11.000  EACH|     135.00000       1485.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    194,268.19|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    194,268.19|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0320004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0524595     MOHR CONSTRUCTION CO                                                   $  1,806,793.39     100.0000%
   2   35-1325036     DEICHMAN EXCAVATING CO                                                 $  2,099,953.80     116.2254%
   3   35-1698047     GRADEX, INC.                                                           $  2,248,550.17     124.4497%
   4   35-1875662     CRIDER & CRIDER, INC.                                                  $  2,357,053.63     130.4550%
====================================================================================================================================
                                          |(1) 35-0524595              |(2) 35-1325036              |(3) 35-1698047
                                          |MOHR CONSTRUCTION CO        |DEICHMAN EXCAVATING CO      |GRADEX, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD RECONSTRUCTION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    2100.00000      16800.00|    2500.00000      20000.00|    1600.00000       12800.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   29850.00000      29850.00|   33495.00000      33495.00|   45000.00000       45000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   47000.00000      47000.00|  101301.00000     101301.00|  112650.00000      112650.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13920.00000      13920.00|   11295.00000      11295.00|   45060.00000       45060.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              9480.000  SYS |       3.50000      33180.00|       5.06000      47968.80|       8.00000       75840.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02928                 1.000  EACH|     802.50000        802.50|     900.00000        900.00|     600.00000         600.00
  CATCH BASIN, REMOVE                     |                            |                            |
0007 202-52710                16.000  SYS |       5.00000         80.00|      15.83000        253.28|      12.00000         192.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820               466.000  SYS |       5.00000       2330.00|       5.50000       2563.00|       4.00000        1864.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-91385                 1.000  EACH|     481.50000        481.50|     550.00000        550.00|     600.00000         600.00
  INLET, REMOVE                           |                            |                            |
0010 202-96133              4501.000  LFT |       1.50000       6751.50|       2.00000       9002.00|      12.00000       54012.00
  PIPE, REMOVE                            |                            |                            |
0011 203-02000             12950.000  CYS |      10.00000     129500.00|      11.65000     150867.50|       7.50000       97125.00
  EXCAVATION, COMMON                      |                            |                            |
0012 205-06931                 7.000  TON |      74.90000        524.30|      80.00000        560.00|      50.00000         350.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0013 205-06933                 5.000  EACH|      64.20000        321.00|      65.00000        325.00|      60.00000         300.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0014 205-06935                 1.000  EACH|    1123.50000       1123.50|    1200.00000       1200.00|    1350.00000        1350.00
  TEMPORARY SEDIMENT BASIN                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0524595              |(2) 35-1325036              |(3) 35-1698047
                                          |MOHR CONSTRUCTION CO        |DEICHMAN EXCAVATING CO      |GRADEX, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 205-06937              5015.000  LFT |       1.55150       7780.77|       1.58000       7923.70|       1.45000        7271.75
  TEMPORARY SILT FENCE                    |                            |                            |
0016 207-07500             20840.000  SYS |       2.61450      54486.18|       2.80000      58352.00|       3.50000       72940.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0017 211-07454              5321.000  CYS |      13.05700      69476.30|      14.50000      77154.50|      13.85000       73695.85
  STRUCTURE BACKFILL                      |                            |                            |
0018 301-07448               610.000  TON |       9.75000       5947.50|      13.00000       7930.00|      18.00000       10980.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0019 401-07334              1570.000  TON |      44.70720      70190.30|      49.20000      77244.00|      63.00000       98910.00
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0020 401-07403              2620.000  TON |      39.43030     103307.39|      43.35000     113577.00|      50.40000      132048.00
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0021 401-07408              9460.000  TON |      32.30660     305620.44|      35.55000     336303.00|      39.90000      377454.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            |
0022 401-07430              5520.000  TON |      34.39840     189879.17|      37.85000     208932.00|      46.20000      255024.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            |
0023 405-05518               242.000  SYS |       0.30000         72.60|       1.00000        242.00|       0.66000         159.72
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                19.000  TON |     289.41010       5498.79|     300.00000       5700.00|     216.30000        4109.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 603-92636               338.000  LFT |      13.91000       4701.58|      14.20000       4799.60|      13.65000        4613.70
  FENCE, CHAIN LINK, 72 IN.               |                            |                            |
0026 604-06069               190.000  SYS |      51.36000       9758.40|      73.83000      14027.70|      31.50000        5985.00
  CURB RAMP, CONCRETE                     |                            |                            |
0027 604-44251                 2.000  CYS |    1000.00000       2000.00|    1284.00000       2568.00|    1260.00000        2520.00
  STEPS, CONCRETE                         |                            |                            |
0028 604-91531              3078.000  SYS |      24.61000      75749.58|      28.36000      87292.08|      25.20000       77565.60
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0029 605-06155              5483.000  LFT |       9.00000      49347.00|       9.95000      54555.85|      10.50000       57571.50
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0030 605-96305               941.000  LFT |       9.00000       8469.00|       9.95000       9362.95|      10.50000        9880.50
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                            |                            |
0031 610-07486               300.000  TON |      55.00000      16500.00|      61.00000      18300.00|     115.50000       34650.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0032 611-05330              1250.000  SYS |      35.00000      43750.00|      32.10000      40125.00|      35.70000       44625.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0033 611-06497                12.000  EACH|     128.40000       1540.80|     130.00000       1560.00|     126.00000        1512.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 615-06490                13.000  EACH|     139.10000       1808.30|     130.00000       1690.00|     136.50000        1774.50
  RIGHT OF WAY MARKER                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 245 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0524595              |(2) 35-1325036              |(3) 35-1698047
                                          |MOHR CONSTRUCTION CO        |DEICHMAN EXCAVATING CO      |GRADEX, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 615-06505                 4.000  EACH|     481.50000       1926.00|     480.00000       1920.00|     472.50000        1890.00
  MONUMENT, B                             |                            |                            |
0036 615-06527                 1.000  EACH|     363.80000        363.80|     375.00000        375.00|     357.00000         357.00
  MONUMENT, SECTION CORNER                |                            |                            |
0037 616-02320               109.000  SYS |       9.63000       1049.67|       9.00000        981.00|       2.25000         245.25
  GEOTEXTILES                             |                            |                            |
0038 616-05688                92.000  TON |      42.80000       3937.60|      36.00000       3312.00|      36.45000        3353.40
  RIPRAP, CLASS 1                         |                            |                            |
0039 621-01004                 2.000  EACH|     240.75000        481.50|     250.00000        500.00|     235.00000         470.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-06545                 0.100  TON |     107.00000         10.70|     110.00000         11.00|     105.00000          10.50
  FERTILIZER                              |                            |                            |
0041 621-06557                70.000  LBS |       1.84040        128.83|       2.00000        140.00|       1.81000         126.70
  SEED MIXTURE, T                         |                            |                            |
0042 621-06565                 1.700  TON |     585.29000        994.99|     600.00000       1020.00|     574.35000         976.40
  MULCHING MATERIAL                       |                            |                            |
0043 621-06567                33.000  MG  |       2.14000         70.62|       2.20000         72.60|       2.10000          69.30
  WATER                                   |                            |                            |
0044 621-06575              8052.000  SYS |       2.96780      23896.73|       2.79000      22465.08|       2.67000       21498.84
  SODDING, NURSERY                        |                            |                            |
0045 715-05048              6326.000  LFT |       2.84620      18005.06|       3.15000      19926.90|       3.00000       18978.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0046 715-05149              1217.000  LFT |      22.20250      27020.44|      21.23000      25836.91|      24.50000       29816.50
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0047 715-05151              1191.000  LFT |      32.74200      38995.72|      31.32000      37302.12|      27.00000       32157.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0048 715-05154               305.000  LFT |      45.04700      13739.34|      44.08000      13444.40|      36.00000       10980.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0049 715-05156               808.000  LFT |      65.10950      52608.48|      69.58000      56220.64|      50.00000       40400.00
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0050 715-05161                16.000  LFT |     145.33810       2325.41|     158.33000       2533.28|     115.00000        1840.00
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                            |                            |
0051 715-05164               459.000  LFT |     159.87940      73384.64|     150.00000      68850.00|     124.00000       56916.00
  PIPE, TYPE 2, CIRCULAR, 66 IN.          |                            |                            |
0052 715-05173                90.000  LFT |      41.89050       3770.15|      39.16000       3524.40|      36.00000        3240.00
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0053 715-05408                96.000  LFT |      90.41500       8679.84|      85.61000       8218.56|      56.00000        5376.00
  PIPE, SANITARY SEWER, 8 IN.             |                            |                            |
0054 715-05412                92.000  LFT |     105.59830       9715.04|     100.02000       9201.84|      69.00000        6348.00
  PIPE, SANITARY SEWER, 15 IN.            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0524595              |(2) 35-1325036              |(3) 35-1698047
                                          |MOHR CONSTRUCTION CO        |DEICHMAN EXCAVATING CO      |GRADEX, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 715-07581                 1.000  EACH|    1605.00000       1605.00|    1500.00000       1500.00|    2220.00000        2220.00
  CONCRETE ANCHOR, 66 IN.                 |                            |                            |
0056 715-46020                 2.000  EACH|     333.84000        667.68|     205.00000        410.00|     700.00000        1400.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0057 715-46030                 1.000  EACH|     465.45000        465.45|     450.00000        450.00|     900.00000         900.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0058 715-98684                 1.000  EACH|   11251.05000      11251.05|    9500.00000       9500.00|   11500.00000       11500.00
  GRATED BOX END SECTION, II, 6:1, 48 IN. |                            |                            |
0059 718-52610               588.000  CYS |      27.58460      16219.74|      28.09000      16516.92|      29.00000       17052.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0060 718-99153              6326.000  SYS |       0.40660       2572.15|       0.47000       2973.22|       0.85000        5377.10
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0061 720-44000                 4.000  EACH|     535.00000       2140.00|     397.04000       1588.16|     675.00000        2700.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0062 720-44025                 1.000  EACH|     694.43000        694.43|     560.92000        560.92|     500.00000         500.00
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            |
0063 720-45045                 6.000  EACH|     888.10000       5328.60|     690.41000       4142.46|    1200.00000        7200.00
  INLET, J10                              |                            |                            |
0064 720-45055                 1.000  EACH|     888.10000        888.10|     691.00000        691.00|    1200.00000        1200.00
  INLET, M10                              |                            |                            |
0065 720-45235                 2.000  EACH|     877.40000       1754.80|     850.00000       1700.00|    1500.00000        3000.00
  CATCH BASIN, E7                         |                            |                            |
0066 720-45250                13.000  EACH|    1064.65000      13840.45|     955.51000      12421.63|    1500.00000       19500.00
  CATCH BASIN, K10                        |                            |                            |
0067 720-45410                 9.000  EACH|    1244.41000      11199.69|    1181.55000      10633.95|    1750.00000       15750.00
  MANHOLE, C4                             |                            |                            |
0068 720-45605                 1.100  LFT |    2140.00000       2354.00|    1471.53000       1618.68|     650.00000         715.00
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0069 720-95335                 1.000  EACH|    8472.26000       8472.26|    7203.24000       7203.24|    9500.00000        9500.00
  MANHOLE, M4                             |                            |                            |
0070 720-95422                 6.000  EACH|    2181.73000      13090.38|    1986.00000      11916.00|    2800.00000       16800.00
  MANHOLE, J4                             |                            |                            |
0071 720-98174                 1.000  EACH|    1385.65000       1385.65|    1100.00000       1100.00|    1500.00000        1500.00
  INLET, B15                              |                            |                            |
0072 720-98555                 1.000  EACH|    1385.65000       1385.65|    1100.00000       1100.00|    1800.00000        1800.00
  INLET, C15                              |                            |                            |
0073 720-98687                 9.000  EACH|    1032.55000       9292.95|     932.41000       8391.69|    1700.00000       15300.00
  CATCH BASIN, M10                        |                            |                            |
0074 720-99417                 4.000  EACH|    1417.75000       5671.00|    1200.00000       4800.00|    2000.00000        8000.00
  CATCH BASIN, C15                        |                            |                            |
0075 801-04308                 6.000  EACH|     369.15000       2214.90|     240.00000       1440.00|     231.00000        1386.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0524595              |(2) 35-1325036              |(3) 35-1698047
                                          |MOHR CONSTRUCTION CO        |DEICHMAN EXCAVATING CO      |GRADEX, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 801-06606                 7.000  EACH|     117.70000        823.90|     110.00000        770.00|     105.00000         735.00
  BARRICADE, IIIB                         |                            |                            |
0077 801-06625                20.000  EACH|      58.85000       1177.00|     106.65000       2133.00|     102.00000        2040.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0078 801-06640                13.000  EACH|     103.79000       1349.27|      94.60000       1229.80|      91.00000        1183.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0079 801-06645                 4.000  EACH|       1.07000          4.28|      33.00000        132.00|      32.00000         128.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0080 802-05701               137.700  LFT |       8.58140       1181.66|       8.25000       1136.03|      11.03000        1518.83
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0081 802-05702                21.000  LFT |      10.20780        214.36|       5.83000        122.43|       9.45000         198.45
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0082 802-76025                87.000  SFT |      14.19890       1235.30|      15.40000       1339.80|      15.23000        1325.01
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0083 802-76035                33.500  SFT |      13.13960        440.18|      15.62000        523.27|      15.75000         527.63
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0084 802-76045                18.000  SFT |      20.23370        364.21|      17.05000        306.90|      16.80000         302.40
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.125 IN. THICKNESS             |                            |                            |
0085 805-01842                 6.000  EACH|     587.89010       3527.34|     726.00000       4356.00|     819.00000        4914.00
  HANDHOLE, SIGNAL                        |                            |                            |
0086 805-02151                 6.000  EACH|     568.97250       3413.84|     528.00000       3168.00|     588.00000        3528.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 12 IN.           |                            |                            |
0087 805-06592              1065.000  LFT |      13.61040      14495.08|       8.80000       9372.00|      11.55000       12300.75
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0088 805-07098                 5.000  EACH|     609.64320       3048.22|     528.00000       2640.00|     483.00000        2415.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN.,    |                            |                            |
  RED LED, AMBER, GREEN LED               |                            |                            |
0089 805-07099                 1.000  EACH|     949.79620        949.80|     858.00000        858.00|     830.00000         830.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12., RED   |                            |                            |
  LED, AMBER, AMBER ARROW LED, GREEN LED, |                            |                            |
  GREEN ARROW LED                         |                            |                            |
0090 805-78100                 1.000  EACH|    7781.66060       7781.66|    8635.00000       8635.00|    7035.00000        7035.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0091 805-78415                 3.000  EACH|    1150.80640       3452.42|    1540.00000       4620.00|     934.50000        2803.50
  SPAN, CATENARY, AND TETHER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0524595              |(2) 35-1325036              |(3) 35-1698047
                                          |MOHR CONSTRUCTION CO        |DEICHMAN EXCAVATING CO      |GRADEX, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 805-78420                 3.000  EACH|     189.37930        568.14|     242.00000        726.00|     240.00000         720.00
  DISCONNECT HANGER                       |                            |                            |
0093 805-78445                 1.000  EACH|     423.11010        423.11|     440.00000        440.00|     331.00000         331.00
  SIGNAL SERVICE                          |                            |                            |
0094 805-78467                30.000  LFT |       1.20910         36.27|       4.62000        138.60|       2.17000          65.10
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0095 805-78470              4074.000  LFT |       0.41730       1700.08|       0.11000        448.14|       0.11000         448.14
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0096 805-78485              1095.000  LFT |       0.79180        867.02|       0.88000        963.60|       1.56000        1708.20
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0097 805-78490              1445.000  LFT |       0.90950       1314.23|       0.99000       1430.55|       1.62000        2340.90
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0098 805-78510              2100.000  LFT |       0.69550       1460.55|       0.88000       1848.00|       1.17000        2457.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0099 805-78520                        LUMP|    1339.33000       1339.33|    1320.00000       1320.00|    1000.00000        1000.00
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                            |                            |
  SIGNALS                                 |                            |                            |
0100 805-78785                 9.000  EACH|     716.73950       6450.66|     396.00000       3564.00|     693.00000        6237.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0101 805-78795              1333.000  LFT |       5.71380       7616.50|       8.03000      10703.99|       6.30000        8397.90
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0102 805-78906                 4.000  EACH|    1810.12970       7240.52|    1980.00000       7920.00|    1680.00000        6720.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.|                            |                            |
   X 12 FT.                               |                            |                            |
0103 805-78925                 1.000  EACH|     846.20950        846.21|     605.00000        605.00|    1029.00000        1029.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0104 805-81032                 4.000  EACH|    2394.58510       9578.34|    2816.00000      11264.00|    2121.00000        8484.00
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0105 805-92504                 9.000  EACH|     187.59240       1688.33|     330.00000       2970.00|     168.00000        1512.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0106 805-96121                 6.000  EACH|     118.47040        710.82|     110.00000        660.00|     180.00000        1080.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0107 808-06701              1310.000  LFT |       0.29960        392.48|       0.40000        524.00|       0.38000         497.80
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0108 808-06703               552.000  LFT |       0.29960        165.38|       0.38000        209.76|       0.35000         193.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0109 808-06713               696.000  LFT |       0.42800        297.89|       0.55000        382.80|       0.53000         368.88
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0110 808-06716               320.000  LFT |       0.50000        160.00|       0.55000        176.00|       0.53000         169.60
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0524595              |(2) 35-1325036              |(3) 35-1698047
                                          |MOHR CONSTRUCTION CO        |DEICHMAN EXCAVATING CO      |GRADEX, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 808-75245              4988.000  LFT |       0.29960       1494.40|       0.35000       1745.80|       0.34000        1695.92
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0112 808-75278               274.000  LFT |       1.33750        366.48|       1.37500        376.75|       1.31000         358.94
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0113 808-75297               159.000  LFT |       3.21000        510.39|       4.08000        648.72|       3.94000         626.46
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0114 808-75300               784.000  LFT |       0.80250        629.16|       0.53000        415.52|       0.50000         392.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0115 808-75320                 6.000  EACH|      53.50000        321.00|      51.23000        307.38|      49.35000         296.10
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0116 808-75325                 4.000  EACH|      80.25000        321.00|      66.00000        264.00|      63.00000         252.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0117 808-92027              1495.000  LFT |       0.96300       1439.69|       0.92000       1375.40|       0.67000        1001.65
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0118 920-06775                        LUMP|   13250.00000      13250.00|  122750.00000     122750.00|   59000.00000       59000.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $  1,806,793.39|             $  2,099,953.80|                $  2,248,550.17
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,806,793.39|             $  2,099,953.80|                $  2,248,550.17
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 245 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1875662              |                            |
                                          |CRIDER & CRIDER, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD RECONSTRUCTION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1500.00000      12000.00|                            |
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   50000.00000      50000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  117500.00000     117500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25000.00000      25000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              9480.000  SYS |       7.50000      71100.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02928                 1.000  EACH|     325.00000        325.00|                            |
  CATCH BASIN, REMOVE                     |                            |                            |
0007 202-52710                16.000  SYS |       6.00000         96.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820               466.000  SYS |       4.50000       2097.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-91385                 1.000  EACH|     500.00000        500.00|                            |
  INLET, REMOVE                           |                            |                            |
0010 202-96133              4501.000  LFT |      15.00000      67515.00|                            |
  PIPE, REMOVE                            |                            |                            |
0011 203-02000             12950.000  CYS |      15.00000     194250.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 205-06931                 7.000  TON |      45.00000        315.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0013 205-06933                 5.000  EACH|      65.00000        325.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0014 205-06935                 1.000  EACH|    2000.00000       2000.00|                            |
  TEMPORARY SEDIMENT BASIN                |                            |                            |
0015 205-06937              5015.000  LFT |       1.60000       8024.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0016 207-07500             20840.000  SYS |       3.40000      70856.00|                            |
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0017 211-07454              5321.000  CYS |      21.00000     111741.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0018 301-07448               610.000  TON |      23.00000      14030.00|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0019 401-07334              1570.000  TON |      62.00000      97340.00|                            |
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0020 401-07403              2620.000  TON |      53.00000     138860.00|                            |
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 245 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1875662              |                            |
                                          |CRIDER & CRIDER, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 401-07408              9460.000  TON |      40.00000     378400.00|                            |
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            |
0022 401-07430              5520.000  TON |      45.00000     248400.00|                            |
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            |
0023 405-05518               242.000  SYS |       1.00000        242.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                19.000  TON |     250.00000       4750.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 603-92636               338.000  LFT |      15.00000       5070.00|                            |
  FENCE, CHAIN LINK, 72 IN.               |                            |                            |
0026 604-06069               190.000  SYS |      31.00000       5890.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0027 604-44251                 2.000  CYS |    1250.00000       2500.00|                            |
  STEPS, CONCRETE                         |                            |                            |
0028 604-91531              3078.000  SYS |      25.00000      76950.00|                            |
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0029 605-06155              5483.000  LFT |      12.50000      68537.50|                            |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0030 605-96305               941.000  LFT |      13.00000      12233.00|                            |
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                            |                            |
0031 610-07486               300.000  TON |     125.00000      37500.00|                            |
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0032 611-05330              1250.000  SYS |      35.00000      43750.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0033 611-06497                12.000  EACH|     130.00000       1560.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 615-06490                13.000  EACH|     140.00000       1820.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 4.000  EACH|     500.00000       2000.00|                            |
  MONUMENT, B                             |                            |                            |
0036 615-06527                 1.000  EACH|     375.00000        375.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0037 616-02320               109.000  SYS |       5.00000        545.00|                            |
  GEOTEXTILES                             |                            |                            |
0038 616-05688                92.000  TON |      45.00000       4140.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0039 621-01004                 2.000  EACH|     250.00000        500.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-06545                 0.100  TON |     110.00000         11.00|                            |
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1875662              |                            |
                                          |CRIDER & CRIDER, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-06557                70.000  LBS |       1.90000        133.00|                            |
  SEED MIXTURE, T                         |                            |                            |
0042 621-06565                 1.700  TON |     600.00000       1020.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0043 621-06567                33.000  MG  |       2.25000         74.25|                            |
  WATER                                   |                            |                            |
0044 621-06575              8052.000  SYS |       3.00000      24156.00|                            |
  SODDING, NURSERY                        |                            |                            |
0045 715-05048              6326.000  LFT |       4.00000      25304.00|                            |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0046 715-05149              1217.000  LFT |      24.00000      29208.00|                            |
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0047 715-05151              1191.000  LFT |      28.00000      33348.00|                            |
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0048 715-05154               305.000  LFT |      38.00000      11590.00|                            |
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0049 715-05156               808.000  LFT |      51.00000      41208.00|                            |
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0050 715-05161                16.000  LFT |      83.00000       1328.00|                            |
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                            |                            |
0051 715-05164               459.000  LFT |     130.00000      59670.00|                            |
  PIPE, TYPE 2, CIRCULAR, 66 IN.          |                            |                            |
0052 715-05173                90.000  LFT |      43.00000       3870.00|                            |
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0053 715-05408                96.000  LFT |      40.00000       3840.00|                            |
  PIPE, SANITARY SEWER, 8 IN.             |                            |                            |
0054 715-05412                92.000  LFT |      47.00000       4324.00|                            |
  PIPE, SANITARY SEWER, 15 IN.            |                            |                            |
0055 715-07581                 1.000  EACH|    1250.00000       1250.00|                            |
  CONCRETE ANCHOR, 66 IN.                 |                            |                            |
0056 715-46020                 2.000  EACH|    1000.00000       2000.00|                            |
  PIPE END SECTION, 24 IN.                |                            |                            |
0057 715-46030                 1.000  EACH|    1200.00000       1200.00|                            |
  PIPE END SECTION, 30 IN.                |                            |                            |
0058 715-98684                 1.000  EACH|   12500.00000      12500.00|                            |
  GRATED BOX END SECTION, II, 6:1, 48 IN. |                            |                            |
0059 718-52610               588.000  CYS |      30.00000      17640.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0060 718-99153              6326.000  SYS |       1.40000       8856.40|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0061 720-44000                 4.000  EACH|     500.00000       2000.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1875662              |                            |
                                          |CRIDER & CRIDER, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 720-44025                 1.000  EACH|     475.00000        475.00|                            |
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            |
0063 720-45045                 6.000  EACH|    1100.00000       6600.00|                            |
  INLET, J10                              |                            |                            |
0064 720-45055                 1.000  EACH|    1100.00000       1100.00|                            |
  INLET, M10                              |                            |                            |
0065 720-45235                 2.000  EACH|    1500.00000       3000.00|                            |
  CATCH BASIN, E7                         |                            |                            |
0066 720-45250                13.000  EACH|    1400.00000      18200.00|                            |
  CATCH BASIN, K10                        |                            |                            |
0067 720-45410                 9.000  EACH|    1300.00000      11700.00|                            |
  MANHOLE, C4                             |                            |                            |
0068 720-45605                 1.100  LFT |     450.00000        495.00|                            |
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0069 720-95335                 1.000  EACH|    7500.00000       7500.00|                            |
  MANHOLE, M4                             |                            |                            |
0070 720-95422                 6.000  EACH|    2100.00000      12600.00|                            |
  MANHOLE, J4                             |                            |                            |
0071 720-98174                 1.000  EACH|    1750.00000       1750.00|                            |
  INLET, B15                              |                            |                            |
0072 720-98555                 1.000  EACH|    1750.00000       1750.00|                            |
  INLET, C15                              |                            |                            |
0073 720-98687                 9.000  EACH|    1500.00000      13500.00|                            |
  CATCH BASIN, M10                        |                            |                            |
0074 720-99417                 4.000  EACH|    2000.00000       8000.00|                            |
  CATCH BASIN, C15                        |                            |                            |
0075 801-04308                 6.000  EACH|     250.00000       1500.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0076 801-06606                 7.000  EACH|     110.00000        770.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0077 801-06625                20.000  EACH|     110.00000       2200.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0078 801-06640                13.000  EACH|      95.00000       1235.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0079 801-06645                 4.000  EACH|      33.00000        132.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0080 802-05701               137.700  LFT |      12.00000       1652.40|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0081 802-05702                21.000  LFT |      10.00000        210.00|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 245 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1875662              |                            |
                                          |CRIDER & CRIDER, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0082 802-76025                87.000  SFT |      16.00000       1392.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0083 802-76035                33.500  SFT |      17.00000        569.50|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0084 802-76045                18.000  SFT |      17.00000        306.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.125 IN. THICKNESS             |                            |                            |
0085 805-01842                 6.000  EACH|     860.00000       5160.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0086 805-02151                 6.000  EACH|     620.00000       3720.00|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 12 IN.           |                            |                            |
0087 805-06592              1065.000  LFT |      12.00000      12780.00|                            |
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0088 805-07098                 5.000  EACH|     500.00000       2500.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN.,    |                            |                            |
  RED LED, AMBER, GREEN LED               |                            |                            |
0089 805-07099                 1.000  EACH|     870.00000        870.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 12., RED   |                            |                            |
  LED, AMBER, AMBER ARROW LED, GREEN LED, |                            |                            |
  GREEN ARROW LED                         |                            |                            |
0090 805-78100                 1.000  EACH|    7400.00000       7400.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0091 805-78415                 3.000  EACH|     980.00000       2940.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0092 805-78420                 3.000  EACH|     250.00000        750.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0093 805-78445                 1.000  EACH|     350.00000        350.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0094 805-78467                30.000  LFT |       2.30000         69.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0095 805-78470              4074.000  LFT |       0.12000        488.88|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0096 805-78485              1095.000  LFT |       1.70000       1861.50|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0097 805-78490              1445.000  LFT |       1.70000       2456.50|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0098 805-78510              2100.000  LFT |       1.25000       2625.00|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1875662              |                            |
                                          |CRIDER & CRIDER, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 805-78520                        LUMP|     815.00000        815.00|                            |
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                            |                            |
  SIGNALS                                 |                            |                            |
0100 805-78785                 9.000  EACH|     726.00000       6534.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0101 805-78795              1333.000  LFT |       7.00000       9331.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0102 805-78906                 4.000  EACH|    1800.00000       7200.00|                            |
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.|                            |                            |
   X 12 FT.                               |                            |                            |
0103 805-78925                 1.000  EACH|    1100.00000       1100.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0104 805-81032                 4.000  EACH|    2200.00000       8800.00|                            |
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0105 805-92504                 9.000  EACH|     175.00000       1575.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0106 805-96121                 6.000  EACH|     190.00000       1140.00|                            |
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0107 808-06701              1310.000  LFT |       0.40000        524.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0108 808-06703               552.000  LFT |       0.40000        220.80|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0109 808-06713               696.000  LFT |       0.60000        417.60|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0110 808-06716               320.000  LFT |       0.60000        192.00|                            |
  LINE, REMOVE                            |                            |                            |
0111 808-75245              4988.000  LFT |       0.40000       1995.20|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0112 808-75278               274.000  LFT |       1.40000        383.60|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0113 808-75297               159.000  LFT |       4.00000        636.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0114 808-75300               784.000  LFT |       0.50000        392.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0115 808-75320                 6.000  EACH|      52.00000        312.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,354,965.32                                                  ROUTE : 200 WEST
     CALL ORDER   : 245                     CONTRACT ID : R -26773-A                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1875662              |                            |
                                          |CRIDER & CRIDER, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 808-75325                 4.000  EACH|      66.00000        264.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0117 808-92027              1495.000  LFT |       0.70000       1046.50|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0118 920-06775                        LUMP|   10000.00000      10000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $  2,357,053.63|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,357,053.63|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,069,095.05                                                  ROUTE : 300W.
     CALL ORDER   : 255                     CONTRACT ID : R -26780-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47031

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    660,032.88     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    665,095.18     100.7669%
   3   35-1139301     E & B PAVING, INC.                                                     $    723,282.19     109.5827%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1139301
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|     600.00000        600.00|     585.00000        585.00|    2100.00000        2100.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 4.000  MOS |    1425.00000       5700.00|    1400.00000       5600.00|    1200.00000        4800.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   33000.00000      33000.00|   11500.00000      11500.00|   32000.00000       32000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-04089                22.000  EACH|      25.00000        550.00|      46.80000       1029.60|      25.00000         550.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0005 202-60820              1223.000  SYS |       3.00000       3669.00|       0.71000        868.33|       3.00000        3669.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02070               104.000  CYS |      12.00000       1248.00|      14.00000       1456.00|      32.00000        3328.00
  BORROW                                  |                            |                            |
0007 303-07449              3943.000  TON |      12.05000      47513.15|      13.40000      52836.20|      12.50000       49287.50
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0008 304-07507              1520.000  TON |      29.00000      44080.00|      32.20000      48944.00|      28.00000       42560.00
  WIDENING WITH QC/QA-HMA, 1, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0009 401-07320              5384.000  TON |      31.00000     166904.00|      30.45000     163942.80|      32.00000      172288.00
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0010 401-07389             11349.000  TON |      26.00000     295074.00|      27.00000     306423.00|      30.50000      346144.50
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0011 406-05520                46.000  TON |     250.00000      11500.00|     245.00000      11270.00|      95.00000        4370.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01625                 1.000  EACH|    1400.00000       1400.00|    1456.00000       1456.00|    1400.00000        1400.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0013 601-01846                 1.000  EACH|    1700.00000       1700.00|    1768.00000       1768.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,069,095.05                                                  ROUTE : 300W.
     CALL ORDER   : 255                     CONTRACT ID : R -26780-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1139301
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-06037                 1.000  EACH|     600.00000        600.00|     624.00000        624.00|     600.00000         600.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0015 601-99105              1281.250  LFT |       9.00000      11531.25|       9.36000      11992.50|       9.00000       11531.25
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0016 610-07486               165.000  TON |      40.00000       6600.00|      40.00000       6600.00|      55.00000        9075.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0017 611-95023                 6.000  EACH|     100.00000        600.00|     156.00000        936.00|     250.00000        1500.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0018 801-06207              6004.000  LFT |       0.30000       1801.20|       1.48000       8885.92|       1.10000        6604.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0019 801-06640                14.000  EACH|      65.00000        910.00|      67.60000        946.40|      65.00000         910.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0020 801-06775                        LUMP|     700.00000        700.00|    2800.00000       2800.00|    4455.00000        4455.00
  MAINTAINING TRAFFIC                     |                            |                            |
0021 802-05701               143.300  LFT |       9.78000       1401.47|       8.32000       1192.26|       8.00000        1146.40
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0022 802-05702               204.000  LFT |       7.99000       1629.96|       8.84000       1803.36|       8.50000        1734.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0023 802-76025                28.700  SFT |      12.53000        359.61|      14.56000        417.87|      14.00000         401.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0024 802-76035               151.000  SFT |      13.80000       2083.80|      15.50000       2340.50|      14.90000        2249.90
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0025 808-06703             60040.000  LFT |       0.24000      14409.60|       0.24000      14409.60|       0.24000       14409.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0026 808-75240              7505.000  LFT |       0.24000       1801.20|       0.24000       1801.20|       0.24000        1801.20
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0027 808-75245             11111.000  LFT |       0.24000       2666.64|       0.24000       2666.64|       0.24000        2666.64
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $    660,032.88|             $    665,095.18|                $    723,282.19
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    660,032.88|             $    665,095.18|                $    723,282.19
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
     CALL ORDER   : 265                     CONTRACT ID : R -26833-A                   COUNTIES : MORGAN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 11/14/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0956012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  7,181,936.77     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  7,535,000.00     104.9159%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  7,675,466.00     106.8718%
   4   31-4351261     SHELLY & SANDS, INC.                                                   $  8,614,063.52     119.9406%
   5   35-1418333     ROGERS GROUP, INC.                                                     $  8,714,834.74     121.3437%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   30500.00000      30500.00|   37300.00000      37300.00|   44000.00000       44000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    2000.00000      20000.00|    2400.00000      24000.00|    3100.00000       31000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  205000.00000     205000.00|  420668.79000     420668.79|  212000.00000      212000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20000.00000      20000.00|   80000.00000      80000.00|    8000.00000        8000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01901                 2.000  EACH|    1000.00000       2000.00|    2100.00000       4200.00|    9000.00000       18000.00
  TEMPORARY CROSSOVER, REMOVE             |                            |                            |
0006 202-02240              9147.000  SYS |       4.25000      38874.75|       5.23000      47838.81|       9.40000       85981.80
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241             13688.000  LFT |       1.60000      21900.80|       1.50000      20532.00|       1.65000       22585.20
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-60820             85066.000  SYS |       2.61000     222022.26|       0.75000      63799.50|       0.55000       46786.30
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822               126.000  SYS |      14.27000       1798.02|      12.00000       1512.00|       6.25000         787.50
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-93741                13.000  EACH|     125.00000       1625.00|     135.00000       1755.00|     128.00000        1664.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0011 202-95027                 1.000  EACH|    1014.19000       1014.19|      40.00000         40.00|     350.00000         350.00
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0012 202-99187               500.000  LFT |       1.70000        850.00|       1.70000        850.00|       1.75000         875.00
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0013 203-02000             10001.000  CYS |      12.00000     120012.00|      10.00000     100010.00|      15.00000      150015.00
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
     CALL ORDER   : 265                     CONTRACT ID : R -26833-A                   COUNTIES : MORGAN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 203-02020                20.000  CYS |      20.00000        400.00|      30.00000        600.00|      41.00000         820.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0015 203-02070              8184.000  CYS |       9.00000      73656.00|      13.00000     106392.00|      11.00000       90024.00
  BORROW                                  |                            |                            |
0016 203-91878              1000.000  LFT |       4.00000       4000.00|      14.00000      14000.00|       5.50000        5500.00
  LINEAR DITCH GRADING                    |                            |                            |
0017 205-06931               100.000  TON |      55.00000       5500.00|      22.03000       2203.00|      34.00000        3400.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0018 205-06932               100.000  LFT |       8.22000        822.00|       6.95000        695.00|       8.50000         850.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0019 205-06933                20.000  EACH|      50.00000       1000.00|      65.00000       1300.00|      51.00000        1020.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0020 205-06937             26442.000  LFT |       1.18000      31201.56|       1.50000      39663.00|       1.25000       33052.50
  TEMPORARY SILT FENCE                    |                            |                            |
0021 207-07498             22708.000  SYS |      10.00000     227080.00|      11.00000     249788.00|      12.55000      284985.40
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0022 211-07454              3769.000  CYS |      11.58000      43645.02|      19.00000      71611.00|      14.50000       54650.50
  STRUCTURE BACKFILL                      |                            |                            |
0023 213-04324                57.000  CYS |      45.00000       2565.00|     207.00000      11799.00|     105.00000        5985.00
  FLOWABLE FILL                           |                            |                            |
0024 303-01180             19072.000  TON |       9.00000     171648.00|       7.50000     143040.00|      13.50000      257472.00
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0025 303-07449              4037.000  TON |       8.00000      32296.00|       5.00000      20185.00|       9.85000       39764.45
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0026 304-07491               100.000  TON |     200.00000      20000.00|      94.15000       9415.00|      95.00000        9500.00
  HMA PATCHING, TYPE C                    |                            |                            |
0028 305-97019             26716.000  SYS |       4.13000     110337.08|       2.60000      69461.60|       1.85000       49424.60
  RUBBLIZED PCCP                          |                            |                            |
0029 401-06264                        LUMP|    4000.00000       4000.00|    4500.00000       4500.00|    8000.00000        8000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0030 401-07321              7732.000  TON |      32.00000     247424.00|      34.00000     262888.00|      35.75000      276419.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0031 401-07329             13460.000  TON |      39.50000     531670.00|      40.00000     538400.00|      41.00000      551860.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0032 401-07390             12000.000  TON |      24.00000     288000.00|      27.50000     330000.00|      28.70000      344400.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0033 401-07399             26890.000  TON |      25.50000     685695.00|      28.00000     752920.00|      29.75000      799977.50
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0034 401-07407             20227.000  TON |      23.00000     465221.00|      25.00000     505675.00|      27.00000      546129.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            |
0035 401-07414             24081.000  TON |      25.00000     602025.00|      26.00000     626106.00|      29.25000      704369.25
  QC/QA-HMA, 4, 70, BASE, 25.0 mm         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 265 -3
                                                        TABULATION OF BIDS
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0037 402-07453             10827.000  TON |      34.00000     368118.00|      33.00000     357291.00|      33.25000      359997.75
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0038 405-05517               150.000  TON |     280.00000      42000.00|     300.00000      45000.00|     280.00000       42000.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0039 406-05520               275.000  TON |     170.00000      46750.00|     173.00000      47575.00|     165.00000       45375.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0040 601-01128                 8.000  EACH|    1135.50000       9084.00|    1100.00000       8800.00|    1025.00000        8200.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0041 601-01625                 2.000  EACH|    1215.00000       2430.00|    1200.00000       2400.00|    1255.00000        2510.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0042 601-01626                 3.000  EACH|    1215.00000       3645.00|    1200.00000       3600.00|    1255.00000        3765.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0043 601-01700                 3.000  EACH|    1500.00000       4500.00|    1475.00000       4425.00|    1550.00000        4650.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0044 601-01740                 3.000  EACH|    1575.00000       4725.00|    1500.00000       4500.00|    1640.00000        4920.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0045 601-01839                 1.000  EACH|    1500.00000       1500.00|    1600.00000       1600.00|    1550.00000        1550.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0046 601-02206               325.000  LFT |       5.00000       1625.00|       5.00000       1625.00|       5.15000        1673.75
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            |
   SPACING                                |                            |                            |
0047 601-05071                 4.000  EACH|    1780.00000       7120.00|    1800.00000       7200.00|    1850.00000        7400.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0048 601-06233                 3.000  EACH|    6616.27000      19848.81|    6050.00000      18150.00|    6250.00000       18750.00
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            |
0049 601-06246                 1.000  EACH|   33716.27000      33716.27|   33000.00000      33000.00|   34000.00000       34000.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0050 601-06416                 1.000  EACH|     575.00000        575.00|     600.00000        600.00|     580.00000         580.00
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  ED, W1, TL-3                            |                            |                            |
0051 601-06454                 1.000  EACH|   14165.00000      14165.00|   14000.00000      14000.00|   14750.00000       14750.00
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R2, W1, TL-3                            |                            |                            |
0052 601-06855                17.000  EACH|     645.00000      10965.00|     600.00000      10200.00|     670.00000       11390.00
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR|                            |                            |
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0053 601-07024                 1.000  EACH|    5100.00000       5100.00|    5200.00000       5200.00|    5250.00000        5250.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0054 601-94689                20.000  EACH|    1675.00000      33500.00|    1650.00000      33000.00|    1700.00000       34000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0055 601-94690                 3.000  EACH|    2800.00000       8400.00|    2825.00000       8475.00|    2850.00000        8550.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0056 601-97080                20.000  EACH|    1650.00000      33000.00|    1600.00000      32000.00|    1700.00000       34000.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0057 601-97774                 1.000  EACH|     750.00000        750.00|     800.00000        800.00|     775.00000         775.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0058 601-97803                 1.000  EACH|    1500.00000       1500.00|    1400.00000       1400.00|    1525.00000        1525.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0059 601-99105             23988.000  LFT |       7.75000     185907.00|       7.75000     185907.00|       8.00000      191904.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0060 601-99108              1164.000  LFT |      12.30000      14317.20|      12.00000      13968.00|      12.75000       14841.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0061 602-06639               100.000  LFT |      42.00000       4200.00|      41.54000       4154.00|      45.00000        4500.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0062 603-06040               500.000  LFT |       6.00000       3000.00|       6.00000       3000.00|       6.25000        3125.00
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0063 603-93088               100.000  LFT |       5.30000        530.00|       5.30000        530.00|       5.50000         550.00
  FENCE, FARM FIELD, REPAIR               |                            |                            |
0064 606-07484            116800.000  LFT |       0.11000      12848.00|       0.09000      10512.00|       0.16000       18688.00
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0065 607-95754               838.000  LFT |       4.50000       3771.00|       2.10000       1759.80|       2.15000        1801.70
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0067 611-52817                 2.000  EACH|   19000.00000      38000.00|   23535.91000      47071.82|    9900.00000       19800.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0068 611-95023                10.000  EACH|     180.00000       1800.00|     135.00000       1350.00|     140.00000        1400.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0069 615-06510                 5.000  EACH|     400.00000       2000.00|     400.00000       2000.00|     415.00000        2075.00
  MONUMENT, C                             |                            |                            |
0070 616-02320              2700.000  SYS |       0.85000       2295.00|       3.75000      10125.00|       1.75000        4725.00
  GEOTEXTILES                             |                            |                            |
0071 616-05688              1009.000  TON |      35.00000      35315.00|      50.00000      50450.00|      38.50000       38846.50
  RIPRAP, CLASS 1                         |                            |                            |
0072 616-06451               589.000  TON |      42.00000      24738.00|      45.00000      26505.00|      35.25000       20762.25
  RIPRAP, UNIFORM                         |                            |                            |
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0073 621-01004                 2.000  EACH|     200.00000        400.00|     130.00000        260.00|     200.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0074 621-02363             82000.000  SYS |       0.22000      18040.00|       0.26000      21320.00|       0.20000       16400.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0075 621-06559             82000.000  SYS |       0.28000      22960.00|       0.32000      26240.00|       0.30000       24600.00
  MULCHED SEEDING, R                      |                            |                            |
0076 715-02397                 2.000  EACH|    1300.00000       2600.00|    1368.00000       2736.00|    1275.00000        2550.00
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            |
0077 715-02630                 1.000  EACH|     700.00000        700.00|    1368.00000       1368.00|     575.00000         575.00
  SAFETY METAL END SECTION, 6:1, 24 IN.   |                            |                            |
0078 715-04522                 1.000  EACH|    1135.00000       1135.00|     525.00000        525.00|     750.00000         750.00
  PIPE END SECTION, 42 IN.                |                            |                            |
0079 715-04857                 1.000  EACH|     490.00000        490.00|    1368.00000       1368.00|    1275.00000        1275.00
  SAFETY METAL END SECTION,               |                            |                            |
0080 715-05048             10330.000  LFT |       2.42000      24998.60|       2.00000      20660.00|       2.05000       21176.50
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0081 715-05053             15494.000  LFT |      10.59000     164081.46|      12.25000     189801.50|      10.60000      164236.40
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0082 715-05118               250.000  LFT |      30.00000       7500.00|      52.00000      13000.00|      17.00000        4250.00
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0083 715-05119               291.000  LFT |      35.00000      10185.00|      49.00000      14259.00|      22.00000        6402.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0084 715-05121               118.000  LFT |      36.00000       4248.00|      69.00000       8142.00|      31.00000        3658.00
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0085 715-05123               153.000  LFT |      40.00000       6120.00|      69.00000      10557.00|      32.00000        4896.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0086 715-05127                36.000  LFT |      52.00000       1872.00|     102.00000       3672.00|      61.00000        2196.00
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            |
0087 715-05203            105578.000  LFT |       1.65000     174203.70|       1.20000     126693.60|       1.25000      131972.50
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0088 715-06077                 1.000  EACH|    2280.00000       2280.00|    2500.00000       2500.00|     850.00000         850.00
  SAFETY METAL END SECTION, 6:1, 42 IN.   |                            |                            |
0089 715-06857               593.000  LFT |      29.60000      17552.80|      29.60000      17552.80|      31.00000       18383.00
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                            |                            |
0090 715-06858              1143.000  LFT |      56.74000      64853.82|      56.74000      64853.82|      59.00000       67437.00
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                            |                            |
0091 715-06865               182.000  LFT |      27.65000       5032.30|      27.65000       5032.30|      29.00000        5278.00
  PIPE LINER, THERMOPLASTIC, 12 IN.       |                            |                            |
0092 715-06866               489.000  LFT |      20.98000      10259.22|      20.98000      10259.22|      22.00000       10758.00
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                            |                            |
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0093 715-06867               376.000  LFT |      25.10000       9437.60|      25.10000       9437.60|      26.00000        9776.00
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                            |                            |
0094 715-06870               883.000  LFT |      41.52000      36662.16|      41.52000      36662.16|      43.00000       37969.00
  PIPE LINER, THERMOPLASTIC, 30 IN.       |                            |                            |
0095 715-06872               316.000  LFT |      77.06000      24350.96|      77.06000      24350.96|      80.00000       25280.00
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                            |                            |
0096 715-07709                48.000  LFT |      40.00000       1920.00|      77.00000       3696.00|      39.00000        1872.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.2   |                            |                            |
  SFT.                                    |                            |                            |
0097 715-26734                 1.000  EACH|   16000.00000      16000.00|   17000.00000      17000.00|   17000.00000       17000.00
  GRATED BOX END SECTION, II, 10:1, 42 IN.|                            |                            |
0098 715-46000                 9.000  EACH|     240.00000       2160.00|     224.00000       2016.00|     235.00000        2115.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0099 715-46005                 4.000  EACH|     270.00000       1080.00|     235.00000        940.00|     260.00000        1040.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0100 715-46010                 2.000  EACH|     285.00000        570.00|     250.00000        500.00|     280.00000         560.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0101 715-46020                 3.000  EACH|     330.00000        990.00|     300.00000        900.00|     325.00000         975.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0102 715-46030                 2.000  EACH|     425.00000        850.00|     400.00000        800.00|     450.00000         900.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0103 715-46040                 4.000  EACH|     545.00000       2180.00|     500.00000       2000.00|     580.00000        2320.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0104 715-46060                 1.000  EACH|     300.00000        300.00|    1186.05000       1186.05|    1300.00000        1300.00
  PIPE END SECTION, MIN. AREA 2.2 SQ. FT. |                            |                            |
0105 715-95325               776.000  LFT |      30.00000      23280.00|      66.20000      51371.20|      42.00000       32592.00
  INVERT, CONCRETE PAVED                  |                            |                            |
0106 718-06526              5284.000  TON |      32.00000     169088.00|      28.00000     147952.00|      35.50000      187582.00
  HMA FOR UNDERDRAINS                     |                            |                            |
0107 718-06529               223.000  EACH|     475.00000     105925.00|     455.00000     101465.00|     490.00000      109270.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0108 718-06532             15000.000  LFT |       1.33000      19950.00|       0.85000      12750.00|       1.35000       20250.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0109 718-52610              6211.000  CYS |      15.57000      96705.27|      25.00000     155275.00|      16.25000      100928.75
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0110 718-99153              6697.000  SYS |       0.47000       3147.59|       0.80000       5357.60|       0.50000        3348.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0111 720-45070                 1.000  EACH|     990.00000        990.00|    3600.00000       3600.00|    1700.00000        1700.00
  INLET, P12A                             |                            |                            |
0112 720-91246                 5.000  EACH|    2100.00000      10500.00|    4300.00000      21500.00|    2400.00000       12000.00
  INLET, N12A                             |                            |                            |
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0113 801-03290                17.000  EACH|     108.00000       1836.00|     108.00000       1836.00|     230.00000        3910.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0114 801-04308                45.000  EACH|     200.00000       9000.00|     200.00000       9000.00|     180.00000        8100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0115 801-06203            104470.000  LFT |       0.06000       6268.20|       0.06000       6268.20|       0.05000        5223.50
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0116 801-06207            104440.000  LFT |       0.83000      86685.20|       0.83000      86685.20|       0.75000       78330.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0117 801-06216               100.000  LFT |       4.00000        400.00|       4.00000        400.00|       5.25000         525.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0118 801-06640               150.000  EACH|      77.50000      11625.00|      77.50000      11625.00|      78.00000       11700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0119 801-06710               400.000  DAY |      11.00000       4400.00|      11.00000       4400.00|      14.60000        5840.00
  FLASHING ARROW SIGN                     |                            |                            |
0120 801-06775                        LUMP|   30000.00000      30000.00|   91021.05000      91021.05|   88000.00000       88000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0121 801-07119              1320.000  LFT |       7.30000       9636.00|       7.30000       9636.00|      10.85000       14322.00
  BARRICADE, III-B                        |                            |                            |
0122 801-97643               576.000  LFT |       4.35000       2505.60|       4.35000       2505.60|      29.00000       16704.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0123 801-99182                 2.000  EACH|    4750.00000       9500.00|    4750.00000       9500.00|    6000.00000       12000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                            |                            |
  INSTALL AND MAINTAIN                    |                            |                            |
0124 802-05701              1129.000  LFT |      14.70000      16596.30|       7.40000       8354.60|      15.00000       16935.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0125 802-05702               518.000  LFT |      21.30000      11033.40|       7.00000       3626.00|      22.00000       11396.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0126 802-76025                36.000  SFT |      20.55000        739.80|      14.10000        507.60|      21.00000         756.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0127 804-06771               181.000  EACH|      22.00000       3982.00|      20.00000       3620.00|      23.00000        4163.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0128 808-01226               712.000  EACH|       8.25000       5874.00|       8.25000       5874.00|       8.00000        5696.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0129 808-06701             14252.000  LFT |       0.26000       3705.52|       0.26000       3705.52|       0.25000        3563.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
     CALL ORDER   : 265                     CONTRACT ID : R -26833-A                   COUNTIES : MORGAN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 808-06703             58618.000  LFT |       0.25000      14654.50|       0.25000      14654.50|       0.25000       14654.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0131 808-06716             10480.000  LFT |       0.29000       3039.20|       0.29000       3039.20|       0.20000        2096.00
  LINE, REMOVE                            |                            |                            |
0132 808-75245             57592.000  LFT |       0.25000      14398.00|       0.25000      14398.00|       0.25000       14398.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0133 808-75297               138.000  LFT |       5.00000        690.00|       5.00000        690.00|       3.30000         455.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0134 808-75994               712.000  EACH|       3.75000       2670.00|       3.75000       2670.00|       4.50000        3204.00
  PRISMATIC REFLECTOR                     |                            |                            |
0135 401-07429             13132.000  TON |      30.00000     393960.00|      28.00000     367696.00|      31.00000      407092.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            |
0136 610-07487              3067.000  TON |      65.83000     201900.61|      42.00000     128814.00|      57.00000      174819.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0137 611-06497                10.000  EACH|     175.00000       1750.00|     165.00000       1650.00|     190.00000        1900.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0138 105-06657                40.000  MOS |      50.00000       2000.00|     110.00000       4400.00|     155.00000        6200.00
  PHONE, CELLULAR                         |                            |                            |
0139 304-07494               896.000  TON |      58.00000      51968.00|      41.90000      37542.40|      54.00000       48384.00
  HMA WIDENING, TYPE C                    |                            |                            |
     SECTION TOTALS                       |             $  7,181,936.77|             $  7,535,000.00|                $  7,675,466.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,181,936.77|             $  7,535,000.00|                $  7,675,466.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
     CALL ORDER   : 265                     CONTRACT ID : R -26833-A                   COUNTIES : MORGAN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-1418333              |
                                          |SHELLY & SANDS, INC.        |ROGERS GROUP, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   40000.00000      40000.00|   26000.00000      26000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1424.32000      14243.20|    1325.00000      13250.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  293600.00000     293600.00|   78914.00000      78914.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5275.25000       5275.25|    7000.00000       7000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01901                 2.000  EACH|   22227.29000      44454.58|   18500.00000      37000.00|
  TEMPORARY CROSSOVER, REMOVE             |                            |                            |
0006 202-02240              9147.000  SYS |       6.33000      57900.51|       4.50000      41161.50|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241             13688.000  LFT |       1.69000      23132.72|       1.70000      23269.60|
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-60820             85066.000  SYS |       0.66000      56143.56|       0.50000      42533.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822               126.000  SYS |      12.63000       1591.38|       1.75000        220.50|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-93741                13.000  EACH|     131.88000       1714.44|     360.00000       4680.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0011 202-95027                 1.000  EACH|      42.20000         42.20|     650.00000        650.00|
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0012 202-99187               500.000  LFT |       1.79000        895.00|       2.60000       1300.00|
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0013 203-02000             10001.000  CYS |       9.92000      99209.92|      15.60000     156015.60|
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02020                20.000  CYS |      21.10000        422.00|     230.00000       4600.00|
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0015 203-02070              8184.000  CYS |       5.92000      48449.28|      13.60000     111302.40|
  BORROW                                  |                            |                            |
0016 203-91878              1000.000  LFT |       5.12000       5120.00|      22.70000      22700.00|
  LINEAR DITCH GRADING                    |                            |                            |
0017 205-06931               100.000  TON |      25.41000       2541.00|     196.75000      19675.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0018 205-06932               100.000  LFT |       3.32000        332.00|       8.55000        855.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0019 205-06933                20.000  EACH|      52.75000       1055.00|      52.00000       1040.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
     CALL ORDER   : 265                     CONTRACT ID : R -26833-A                   COUNTIES : MORGAN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-1418333              |
                                          |SHELLY & SANDS, INC.        |ROGERS GROUP, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 205-06937             26442.000  LFT |       1.48000      39134.16|       1.25000      33052.50|
  TEMPORARY SILT FENCE                    |                            |                            |
0021 207-07498             22708.000  SYS |       3.80000      86290.40|      13.85000     314505.80|
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0022 211-07454              3769.000  CYS |      17.00000      64073.00|      16.00000      60304.00|
  STRUCTURE BACKFILL                      |                            |                            |
0023 213-04324                57.000  CYS |      69.54000       3963.78|      94.00000       5358.00|
  FLOWABLE FILL                           |                            |                            |
0024 303-01180             19072.000  TON |      14.00000     267008.00|      15.00000     286080.00|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0025 303-07449              4037.000  TON |      15.00000      60555.00|      15.00000      60555.00|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0026 304-07491               100.000  TON |     105.50000      10550.00|     190.00000      19000.00|
  HMA PATCHING, TYPE C                    |                            |                            |
0028 305-97019             26716.000  SYS |       1.42000      37936.72|       1.60000      42745.60|
  RUBBLIZED PCCP                          |                            |                            |
0029 401-06264                        LUMP|   10000.00000      10000.00|    7900.00000       7900.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0030 401-07321              7732.000  TON |      38.00000     293816.00|      38.00000     293816.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0031 401-07329             13460.000  TON |      40.00000     538400.00|      51.00000     686460.00|
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0032 401-07390             12000.000  TON |      38.75000     465000.00|      33.00000     396000.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0033 401-07399             26890.000  TON |      33.50000     900815.00|      34.00000     914260.00|
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0034 401-07407             20227.000  TON |      34.50000     697831.50|      35.00000     707945.00|
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            |
0035 401-07414             24081.000  TON |      32.50000     782632.50|      36.00000     866916.00|
  QC/QA-HMA, 4, 70, BASE, 25.0 mm         |                            |                            |
0037 402-07453             10827.000  TON |      38.00000     411426.00|      44.00000     476388.00|
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0038 405-05517               150.000  TON |     197.82000      29673.00|     360.00000      54000.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0039 406-05520               275.000  TON |     197.82000      54400.50|     210.00000      57750.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0040 601-01128                 8.000  EACH|    1055.05000       8440.40|     820.00000       6560.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0041 601-01625                 2.000  EACH|    1281.89000       2563.78|    1170.00000       2340.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
     CALL ORDER   : 265                     CONTRACT ID : R -26833-A                   COUNTIES : MORGAN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-1418333              |
                                          |SHELLY & SANDS, INC.        |ROGERS GROUP, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 601-01626                 3.000  EACH|    1281.88000       3845.64|    1170.00000       3510.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0043 601-01700                 3.000  EACH|    1582.57000       4747.71|    1505.00000       4515.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0044 601-01740                 3.000  EACH|    1661.70000       4985.10|    1505.00000       4515.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0045 601-01839                 1.000  EACH|    1582.57000       1582.57|    1505.00000       1505.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0046 601-02206               325.000  LFT |       5.28000       1716.00|       8.50000       2762.50|
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            |
   SPACING                                |                            |                            |
0047 601-05071                 4.000  EACH|    1877.99000       7511.96|    1505.00000       6020.00|
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0048 601-06233                 3.000  EACH|    7311.11000      21933.33|    6700.00000      20100.00|
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            |
0049 601-06246                 1.000  EACH|   35903.55000      35903.55|   34300.00000      34300.00|
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0050 601-06416                 1.000  EACH|     606.65000        606.65|     575.00000        575.00|
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  ED, W1, TL-3                            |                            |                            |
0051 601-06454                 1.000  EACH|   14944.77000      14944.77|   14100.00000      14100.00|
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R2, W1, TL-3                            |                            |                            |
0052 601-06855                17.000  EACH|     680.51000      11568.67|     950.00000      16150.00|
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR|                            |                            |
0053 601-07024                 1.000  EACH|    5380.75000       5380.75|    7200.00000       7200.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0054 601-94689                20.000  EACH|    1767.21000      35344.20|    1755.00000      35100.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0055 601-94690                 3.000  EACH|    2954.14000       8862.42|    2875.00000       8625.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0056 601-97080                20.000  EACH|    1740.83000      34816.60|    1425.00000      28500.00|
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0057 601-97774                 1.000  EACH|     791.29000        791.29|    1050.00000       1050.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
     CALL ORDER   : 265                     CONTRACT ID : R -26833-A                   COUNTIES : MORGAN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-1418333              |
                                          |SHELLY & SANDS, INC.        |ROGERS GROUP, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 601-97803                 1.000  EACH|    1582.57000       1582.57|    1900.00000       1900.00|
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0059 601-99105             23988.000  LFT |       8.18000     196221.84|       8.10000     194302.80|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0060 601-99108              1164.000  LFT |      12.98000      15108.72|      15.70000      18274.80|
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0061 602-06639               100.000  LFT |      40.14000       4014.00|      26.00000       2600.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0062 603-06040               500.000  LFT |       6.33000       3165.00|       4.50000       2250.00|
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0063 603-93088               100.000  LFT |       5.59000        559.00|       9.00000        900.00|
  FENCE, FARM FIELD, REPAIR               |                            |                            |
0064 606-07484            116800.000  LFT |       0.07000       8176.00|       0.13000      15184.00|
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0065 607-95754               838.000  LFT |      26.23000      21980.74|       8.00000       6704.00|
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0067 611-52817                 2.000  EACH|   20164.04000      40328.08|   23000.00000      46000.00|
  TEMPORARY CROSSOVER, B                  |                            |                            |
0068 611-95023                10.000  EACH|     105.51000       1055.10|     140.00000       1400.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0069 615-06510                 5.000  EACH|     422.02000       2110.10|     500.00000       2500.00|
  MONUMENT, C                             |                            |                            |
0070 616-02320              2700.000  SYS |       1.90000       5130.00|       1.65000       4455.00|
  GEOTEXTILES                             |                            |                            |
0071 616-05688              1009.000  TON |      30.23000      30502.07|      62.00000      62558.00|
  RIPRAP, CLASS 1                         |                            |                            |
0072 616-06451               589.000  TON |      26.53000      15626.17|     100.00000      58900.00|
  RIPRAP, UNIFORM                         |                            |                            |
0073 621-01004                 2.000  EACH|     949.55000       1899.10|     208.00000        416.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0074 621-02363             82000.000  SYS |       0.19000      15580.00|       0.23000      18860.00|
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0075 621-06559             82000.000  SYS |       0.32000      26240.00|       0.29000      23780.00|
  MULCHED SEEDING, R                      |                            |                            |
0076 715-02397                 2.000  EACH|    1944.04000       3888.08|    1500.00000       3000.00|
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            |
0077 715-02630                 1.000  EACH|    1319.45000       1319.45|     800.00000        800.00|
  SAFETY METAL END SECTION, 6:1, 24 IN.   |                            |                            |
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     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 715-04522                 1.000  EACH|    1447.11000       1447.11|    1000.00000       1000.00|
  PIPE END SECTION, 42 IN.                |                            |                            |
0079 715-04857                 1.000  EACH|     316.51000        316.51|    1000.00000       1000.00|
  SAFETY METAL END SECTION,               |                            |                            |
0080 715-05048             10330.000  LFT |       2.11000      21796.30|       2.00000      20660.00|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0081 715-05053             15494.000  LFT |      12.92000     200182.48|      12.25000     189801.50|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0082 715-05118               250.000  LFT |      46.00000      11500.00|      65.00000      16250.00|
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0083 715-05119               291.000  LFT |      43.00000      12513.00|      66.00000      19206.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0084 715-05121               118.000  LFT |      64.00000       7552.00|      67.00000       7906.00|
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0085 715-05123               153.000  LFT |      80.00000      12240.00|      75.00000      11475.00|
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0086 715-05127                36.000  LFT |     130.00000       4680.00|     110.00000       3960.00|
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            |
0087 715-05203            105578.000  LFT |       2.13000     224881.14|       1.60000     168924.80|
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0088 715-06077                 1.000  EACH|    2988.54000       2988.54|    2900.00000       2900.00|
  SAFETY METAL END SECTION, 6:1, 42 IN.   |                            |                            |
0089 715-06857               593.000  LFT |      33.30000      19746.90|      30.00000      17790.00|
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                            |                            |
0090 715-06858              1143.000  LFT |      61.93000      70785.99|      59.00000      67437.00|
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                            |                            |
0091 715-06865               182.000  LFT |      31.24000       5685.68|      28.00000       5096.00|
  PIPE LINER, THERMOPLASTIC, 12 IN.       |                            |                            |
0092 715-06866               489.000  LFT |      24.20000      11833.80|      21.00000      10269.00|
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                            |                            |
0093 715-06867               376.000  LFT |      28.55000      10734.80|      26.00000       9776.00|
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                            |                            |
0094 715-06870               883.000  LFT |      45.87000      40503.21|      43.00000      37969.00|
  PIPE LINER, THERMOPLASTIC, 30 IN.       |                            |                            |
0095 715-06872               316.000  LFT |      83.37000      26344.92|      80.00000      25280.00|
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                            |                            |
0096 715-07709                48.000  LFT |       2.06000         98.88|     150.00000       7200.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.2   |                            |                            |
  SFT.                                    |                            |                            |
0097 715-26734                 1.000  EACH|   16740.17000      16740.17|   15000.00000      15000.00|
  GRATED BOX END SECTION, II, 10:1, 42 IN.|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
     CALL ORDER   : 265                     CONTRACT ID : R -26833-A                   COUNTIES : MORGAN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-1418333              |
                                          |SHELLY & SANDS, INC.        |ROGERS GROUP, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0098 715-46000                 9.000  EACH|     440.00000       3960.00|     350.00000       3150.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0099 715-46005                 4.000  EACH|     450.00000       1800.00|     400.00000       1600.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0100 715-46010                 2.000  EACH|     480.00000        960.00|     410.00000        820.00|
  PIPE END SECTION, 18 IN.                |                            |                            |
0101 715-46020                 3.000  EACH|     520.00000       1560.00|     450.00000       1350.00|
  PIPE END SECTION, 24 IN.                |                            |                            |
0102 715-46030                 2.000  EACH|     600.00000       1200.00|     700.00000       1400.00|
  PIPE END SECTION, 30 IN.                |                            |                            |
0103 715-46040                 4.000  EACH|     770.00000       3080.00|    1000.00000       4000.00|
  PIPE END SECTION, 36 IN.                |                            |                            |
0104 715-46060                 1.000  EACH|    1700.00000       1700.00|     750.00000        750.00|
  PIPE END SECTION, MIN. AREA 2.2 SQ. FT. |                            |                            |
0105 715-95325               776.000  LFT |      18.84000      14619.84|      31.00000      24056.00|
  INVERT, CONCRETE PAVED                  |                            |                            |
0106 718-06526              5284.000  TON |      63.04000     333103.36|      40.00000     211360.00|
  HMA FOR UNDERDRAINS                     |                            |                            |
0107 718-06529               223.000  EACH|     480.05000     107051.15|     494.00000     110162.00|
  OUTLET PROTECTOR, 2                     |                            |                            |
0108 718-06532             15000.000  LFT |       1.06000      15900.00|       0.89000      13350.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0109 718-52610              6211.000  CYS |      26.38000     163846.18|      26.00000     161486.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0110 718-99153              6697.000  SYS |       0.84000       5625.48|       0.80000       5357.60|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0111 720-45070                 1.000  EACH|    1635.71000       1635.71|    2600.00000       2600.00|
  INLET, P12A                             |                            |                            |
0112 720-91246                 5.000  EACH|    1635.71000       8178.55|    2700.00000      13500.00|
  INLET, N12A                             |                            |                            |
0113 801-03290                17.000  EACH|     113.95000       1937.15|     108.00000       1836.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0114 801-04308                45.000  EACH|     211.01000       9495.45|     200.00000       9000.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0115 801-06203            104470.000  LFT |       0.06000       6268.20|       0.06000       6268.20|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0116 801-06207            104440.000  LFT |       0.88000      91907.20|       0.85000      88774.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0117 801-06216               100.000  LFT |       4.22000        422.00|       4.00000        400.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
     CALL ORDER   : 265                     CONTRACT ID : R -26833-A                   COUNTIES : MORGAN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-1418333              |
                                          |SHELLY & SANDS, INC.        |ROGERS GROUP, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0118 801-06640               150.000  EACH|      81.77000      12265.50|      75.00000      11250.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0119 801-06710               400.000  DAY |      11.61000       4644.00|      11.00000       4400.00|
  FLASHING ARROW SIGN                     |                            |                            |
0120 801-06775                        LUMP|  234129.41000     234129.41|   80000.00000      80000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0121 801-07119              1320.000  LFT |       7.70000      10164.00|       7.50000       9900.00|
  BARRICADE, III-B                        |                            |                            |
0122 801-97643               576.000  LFT |       4.59000       2643.84|       4.50000       2592.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0123 801-99182                 2.000  EACH|    5011.49000      10022.98|    4900.00000       9800.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                            |                            |
  INSTALL AND MAINTAIN                    |                            |                            |
0124 802-05701              1129.000  LFT |       7.81000       8817.49|      15.00000      16935.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0125 802-05702               518.000  LFT |       7.39000       3828.02|      15.00000       7770.00|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0126 802-76025                36.000  SFT |      14.88000        535.68|      29.00000       1044.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0127 804-06771               181.000  EACH|      23.21000       4201.01|      27.00000       4887.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0128 808-01226               712.000  EACH|       8.70000       6194.40|       9.00000       6408.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0129 808-06701             14252.000  LFT |       0.27000       3848.04|       0.27000       3848.04|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0130 808-06703             58618.000  LFT |       0.26000      15240.68|       0.26000      15240.68|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0131 808-06716             10480.000  LFT |       0.31000       3248.80|       0.30000       3144.00|
  LINE, REMOVE                            |                            |                            |
0132 808-75245             57592.000  LFT |       0.26000      14973.92|       0.26000      14973.92|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0133 808-75297               138.000  LFT |       5.28000        728.64|       5.20000        717.60|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0134 808-75994               712.000  EACH|       3.96000       2819.52|       3.90000       2776.80|
  PRISMATIC REFLECTOR                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,553,118.73                                                  ROUTE : 37
     CALL ORDER   : 265                     CONTRACT ID : R -26833-A                   COUNTIES : MORGAN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-1418333              |
                                          |SHELLY & SANDS, INC.        |ROGERS GROUP, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 401-07429             13132.000  TON |      33.50000     439922.00|      35.00000     459620.00|
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            |
0136 610-07487              3067.000  TON |      82.14000     251923.38|      55.00000     168685.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0137 611-06497                10.000  EACH|     105.51000       1055.10|     150.00000       1500.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0138 105-06657                40.000  MOS |     211.01000       8440.40|     220.00000       8800.00|
  PHONE, CELLULAR                         |                            |                            |
0139 304-07494               896.000  TON |      53.50000      47936.00|      48.00000      43008.00|
  HMA WIDENING, TYPE C                    |                            |                            |
     SECTION TOTALS                       |             $  8,614,063.52|             $  8,714,834.74|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  8,614,063.52|             $  8,714,834.74|
====================================================================================================================================
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                                                                                                                   PAGE : 275 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    88,503.59                                                  ROUTE : SR 1
     CALL ORDER   : 275                     CONTRACT ID : R -26908-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/03/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1815287     DENNEY EXCAVATING INC.                                                 $     45,853.25     100.0000%
   2   35-1416264     LIMESTONE PRODUCTS, INC.                                               $     47,366.50     103.3002%
   3   35-1058755     BAKER & SCHULTZ, INC.                                                  $     56,667.50     123.5844%
   4   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $     62,800.00     136.9586%
====================================================================================================================================
                                          |(1) 35-1815287              |(2) 35-1416264              |(3) 35-1058755
                                          |DENNEY EXCAVATING INC.      |LIMESTONE PRODUCTS, INC.    |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-01347                 4.000  EACH|     100.00000        400.00|       1.00000          4.00|      10.00000          40.00
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE , PARCEL NO. 99                 |                            |                            |
0002 202-03000                        LUMP|    4000.00000       4000.00|    4980.00000       4980.00|    5490.00000        5490.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 100                                 |                            |                            |
0003 202-03000                        LUMP|    4000.00000       4000.00|    3600.00000       3600.00|    4525.00000        4525.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 101                                 |                            |                            |
0004 202-03000                        LUMP|     200.00000        200.00|     650.00000        650.00|    7500.00000        7500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 99                                  |                            |                            |
0005 621-06559              5000.000  SYS |       0.79000       3950.00|       0.54000       2700.00|       0.50000        2500.00
  MULCHED SEEDING, R                      |                            |                            |
0006 202-05823                 2.000  EACH|    1650.00000       3300.00|    1750.00000       3500.00|    1000.00000        2000.00
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE, UNDER 3000 GALLONS CAPACITY    |                            |                            |
0007 202-04357                 3.000  EACH|    2670.00000       8010.00|    3150.00000       9450.00|    1630.00000        4890.00
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE, 3000 THROUGH 6000 GALLONS      |                            |                            |
  CAPACITY                                |                            |                            |
0008 202-05545               200.000  CYS |      35.00000       7000.00|      41.00000       8200.00|      44.00000        8800.00
  REGULATED MATERIALS, DISPOSE, C         |                            |                            |
0009 202-05550               200.000  CYS |       1.50000        300.00|       2.00000        400.00|       2.20000         440.00
  REGULATED MATERIALS, REMOVE, C          |                            |                            |
0010 202-05555               200.000  CYS |       6.00000       1200.00|       5.85000       1170.00|       6.20000        1240.00
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            |
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                                                                                                                   PAGE : 275 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    88,503.59                                                  ROUTE : SR 1
     CALL ORDER   : 275                     CONTRACT ID : R -26908-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1815287              |(2) 35-1416264              |(3) 35-1058755
                                          |DENNEY EXCAVATING INC.      |LIMESTONE PRODUCTS, INC.    |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 202-05571                27.000  EACH|     131.25000       3543.75|     230.00000       6210.00|     250.00000        6750.00
  TESTING FOR WASTES , TPH(48 HOUR        |                            |                            |
  RESULTS)                                |                            |                            |
0012 202-05571                10.000  EACH|      50.00000        500.00|     230.00000       2300.00|     250.00000        2500.00
  TESTING FOR WASTES (WATER), BTEX-MTBE   |                            |                            |
0013 202-05549               450.000  GAL |       1.50000        675.00|       1.12000        504.00|       1.20000         540.00
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                            |                            |
0014 202-05554               450.000  GAL |       1.50000        675.00|       0.43000        193.50|       0.45000         202.50
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            |
  SLUDGE                                  |                            |                            |
0015 202-05544               450.000  GAL |       1.61000        724.50|       5.40000       2430.00|       7.00000        3150.00
  REGULATED MATERIALS, DISPOSE, C , SLUDGE|                            |                            |
0016 203-02000               550.000  CYS |      12.50000       6875.00|       1.50000        825.00|      10.00000        5500.00
  EXCAVATION, COMMON                      |                            |                            |
0017 621-01004                 1.000  EACH|     500.00000        500.00|     250.00000        250.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $     45,853.25|             $     47,366.50|                $     56,667.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     45,853.25|             $     47,366.50|                $     56,667.50
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    88,503.59                                                  ROUTE : SR 1
     CALL ORDER   : 275                     CONTRACT ID : R -26908-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2031359              |                            |
                                          |HERITAGE INDUSTRIAL SERVICES|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-01347                 4.000  EACH|    2000.00000       8000.00|                            |
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE , PARCEL NO. 99                 |                            |                            |
0002 202-03000                        LUMP|    6430.00000       6430.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 100                                 |                            |                            |
0003 202-03000                        LUMP|    9300.00000       9300.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 101                                 |                            |                            |
0004 202-03000                        LUMP|    1100.00000       1100.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 99                                  |                            |                            |
0005 621-06559              5000.000  SYS |       0.60000       3000.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0006 202-05823                 2.000  EACH|    3000.00000       6000.00|                            |
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE, UNDER 3000 GALLONS CAPACITY    |                            |                            |
0007 202-04357                 3.000  EACH|    2500.00000       7500.00|                            |
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE, 3000 THROUGH 6000 GALLONS      |                            |                            |
  CAPACITY                                |                            |                            |
0008 202-05545               200.000  CYS |      25.50000       5100.00|                            |
  REGULATED MATERIALS, DISPOSE, C         |                            |                            |
0009 202-05550               200.000  CYS |      25.50000       5100.00|                            |
  REGULATED MATERIALS, REMOVE, C          |                            |                            |
0010 202-05555               200.000  CYS |      10.50000       2100.00|                            |
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            |
0011 202-05571                27.000  EACH|     135.00000       3645.00|                            |
  TESTING FOR WASTES , TPH(48 HOUR        |                            |                            |
  RESULTS)                                |                            |                            |
0012 202-05571                10.000  EACH|      40.00000        400.00|                            |
  TESTING FOR WASTES (WATER), BTEX-MTBE   |                            |                            |
0013 202-05549               450.000  GAL |       2.10000        945.00|                            |
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                            |                            |
0014 202-05554               450.000  GAL |       1.20000        540.00|                            |
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            |
  SLUDGE                                  |                            |                            |
0015 202-05544               450.000  GAL |       0.60000        270.00|                            |
  REGULATED MATERIALS, DISPOSE, C , SLUDGE|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    88,503.59                                                  ROUTE : SR 1
     CALL ORDER   : 275                     CONTRACT ID : R -26908-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2031359              |                            |
                                          |HERITAGE INDUSTRIAL SERVICES|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 203-02000               550.000  CYS |       5.00000       2750.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0017 621-01004                 1.000  EACH|     620.00000        620.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $     62,800.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     62,800.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    90,449.77                                                  ROUTE : 36
     CALL ORDER   : 279                     CONTRACT ID : R -26910-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/03/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1315965     FOX CONTRACTORS CORP.                                                  $     45,097.76     100.0000%
   2   35-1128289     BEATY CONSTRUCTION, INC.                                               $     45,564.70     101.0353%
   3   35-1815287     DENNEY EXCAVATING INC.                                                 $     49,799.57     110.4258%
   4   35-1874009     HAUER EXCAVATING                                                       $     52,944.52     117.3994%
   5   35-1817574     YARDBERRY LANDSCAPE                                                    $     72,049.30     159.7624%
   6   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $     82,200.00     182.2706%
====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1128289              |(3) 35-1815287
                                          |FOX CONTRACTORS CORP.       |BEATY CONSTRUCTION, INC.    |DENNEY EXCAVATING INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-03000                        LUMP|   37325.00000      37325.00|   42489.39000      42489.39|   44500.00000       44500.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  39                                      |                            |                            |
0002 202-94749              1511.000  LFT |       3.00000       4533.00|       0.05000         75.55|       1.50000        2266.50
  CURB, ASPHALT, REMOVE                   |                            |                            |
0003 621-06559              3333.000  SYS |       0.72000       2399.76|       0.72000       2399.76|       0.79000        2633.07
  MULCHED SEEDING, R                      |                            |                            |
0004 802-76085                 1.000  EACH|     525.00000        525.00|     300.00000        300.00|     100.00000         100.00
  SIGN SUPPORT, WOOD                      |                            |                            |
0005 621-01004                 1.000  EACH|     315.00000        315.00|     300.00000        300.00|     300.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $     45,097.76|             $     45,564.70|                $     49,799.57
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     45,097.76|             $     45,564.70|                $     49,799.57
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 279 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    90,449.77                                                  ROUTE : 36
     CALL ORDER   : 279                     CONTRACT ID : R -26910-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1874009              |(5) 35-1817574              |(6) 35-2031359
                                          |HAUER EXCAVATING            |YARDBERRY LANDSCAPE         |HERITAGE INDUSTRIAL SERVICES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-03000                        LUMP|   47656.00000      47656.00|   62000.00000      62000.00|   74989.40000       74989.40
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  39                                      |                            |                            |
0002 202-94749              1511.000  LFT |       2.00000       3022.00|       4.50000       6799.50|       2.50000        3777.50
  CURB, ASPHALT, REMOVE                   |                            |                            |
0003 621-06559              3333.000  SYS |       0.44000       1466.52|       0.60000       1999.80|       0.70000        2333.10
  MULCHED SEEDING, R                      |                            |                            |
0004 802-76085                 1.000  EACH|     300.00000        300.00|     500.00000        500.00|     800.00000         800.00
  SIGN SUPPORT, WOOD                      |                            |                            |
0005 621-01004                 1.000  EACH|     500.00000        500.00|     750.00000        750.00|     300.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $     52,944.52|             $     72,049.30|                $     82,200.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     52,944.52|             $     72,049.30|                $     82,200.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 289 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   805,611.27                                                  ROUTE : SR 9
     CALL ORDER   : 289                     CONTRACT ID : RS-26375-A                   COUNTIES : SHELBY
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1771008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    762,300.00     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    896,800.00     117.6439%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2750.00000       2750.00|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    1300.00000       3900.00|    2200.00000       6600.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   26000.00000      26000.00|   40886.21000      40886.21|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             20864.000  SYS |       1.12000      23367.68|       1.70000      35468.80|
  SURFACE MILLING, ASPHALT , 1"           |                            |                            |
0005 303-01180              1257.000  TON |      18.90000      23757.30|      24.00000      30168.00|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0006 304-07490               204.500  TON |     103.00000      21063.50|     100.00000      20450.00|
  HMA PATCHING, TYPE B                    |                            |                            |
0007 401-07328             13660.000  TON |      37.50000     512250.00|      44.00000     601040.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0008 406-05520                41.000  TON |     185.00000       7585.00|     200.00000       8200.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-07487              1262.000  TON |      71.00000      89602.00|      70.00000      88340.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0010 615-06525                 2.000  EACH|     300.00000        600.00|     400.00000        800.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0011 615-06527                 2.000  EACH|     300.00000        600.00|     850.00000       1700.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0012 720-44000                19.000  EACH|     300.00000       5700.00|     425.00000       8075.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0013 801-06207              7406.000  LFT |       0.75000       5554.50|       1.10000       8146.60|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0014 801-06640                80.000  EACH|      55.00000       4400.00|      57.00000       4560.00|
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 289 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   805,611.27                                                  ROUTE : SR 9
     CALL ORDER   : 289                     CONTRACT ID : RS-26375-A                   COUNTIES : SHELBY
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06775                        LUMP|   22843.58000      22843.58|   24000.00000      24000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0016 808-06712              8554.000  LFT |       0.08000        684.32|       0.09000        769.86|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0017 808-06713             99054.000  LFT |       0.08000       7924.32|       0.08000       7924.32|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0018 808-06714             39845.000  LFT |       0.08000       3187.60|       0.08000       3187.60|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0019 808-06721                61.000  LFT |       1.00000         61.00|       0.01000          0.61|
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            |
  LINE, 4 IN.                             |                            |                            |
0020 808-75297                72.000  LFT |       5.10000        367.20|       5.25000        378.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0021 808-75320                 1.000  EACH|     102.00000        102.00|     105.00000        105.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
     SECTION TOTALS                       |             $    762,300.00|             $    896,800.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    762,300.00|             $    896,800.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 299 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   645,642.34                                                  ROUTE : 32
     CALL ORDER   : 299                     CONTRACT ID : RS-26384-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1004011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1145884     L I C A CONSTRUCTION                                                   $    478,612.66     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    605,440.44     126.4990%
====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1065659              |
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2820.00000       2820.00|      10.00000         10.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    1500.00000       4500.00|      10.00000         30.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   23440.00000      23440.00|   30250.00000      30250.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820              5732.000  SYS |       1.65000       9457.80|       0.94000       5388.08|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-01180              1142.000  TON |      15.70000      17929.40|      26.00000      29692.00|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0006 304-07490               129.000  TON |      80.35000      10365.15|      95.50000      12319.50|
  HMA PATCHING, TYPE B                    |                            |                            |
0007 401-07322             11725.000  TON |      28.00000     328300.00|      40.50000     474862.50|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            |
0008 406-05520                34.500  TON |     150.00000       5175.00|       1.00000         34.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-07487               735.000  TON |      49.00000      36015.00|      44.00000      32340.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0010 615-06525                13.000  EACH|     150.00000       1950.00|       1.00000         13.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0011 801-06207              6266.000  LFT |       0.80000       5012.80|       0.01000         62.66|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0012 801-06640                42.000  EACH|      65.00000       2730.00|      70.00000       2940.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|   11250.00000      11250.00|      62.25000         62.25|
  MAINTAINING TRAFFIC                     |                            |                            |
0014 808-01226               614.000  EACH|      12.50000       7675.00|      12.50000       7675.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 299 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   645,642.34                                                  ROUTE : 32
     CALL ORDER   : 299                     CONTRACT ID : RS-26384-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1065659              |
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06712             10030.000  LFT |       0.07000        702.10|       0.08000        802.40|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0016 808-06713             81080.000  LFT |       0.07000       5675.60|       0.07000       5675.60|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0017 808-06714             22533.000  LFT |       0.07000       1577.31|       0.07000       1577.31|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0018 808-75078              1230.000  LFT |       1.00000       1230.00|       0.40000        492.00|
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 12 IN.          |                            |                            |
0019 808-75297                24.000  LFT |       5.00000        120.00|       6.50000        156.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0020 808-75320                 8.000  EACH|      62.00000        496.00|      55.50000        444.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0021 808-75325                 9.000  EACH|      90.00000        810.00|      67.50000        607.50|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0022 808-75996               614.000  EACH|       2.25000       1381.50|       0.01000          6.14|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    478,612.66|             $    605,440.44|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    478,612.66|             $    605,440.44|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 303 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,260,330.86                                                  ROUTE : US 35
     CALL ORDER   : 303                     CONTRACT ID : RS-26386-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1081013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,727,675.77     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,840,004.85     106.5017%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|    4560.00000       4560.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    3200.00000       9600.00|    1750.00000       5250.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   86000.00000      86000.00|   91900.00000      91900.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            370107.000  SYS |       0.32000     118434.24|       0.01000       3701.07|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-01180              1442.000  TON |      27.00000      38934.00|      38.00000      54796.00|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0006 304-07490               200.000  TON |      85.00000      17000.00|      75.62000      15124.00|
  HMA PATCHING, TYPE B                    |                            |                            |
0007 401-07328             28653.000  TON |      36.00000    1031508.00|      40.00000    1146120.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0008 406-05520                85.000  TON |     183.00000      15555.00|     145.00000      12325.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 606-07484            106960.000  LFT |       0.20000      21392.00|       0.07000       7487.20|
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0010 610-07487              1881.000  TON |      56.00000     105336.00|      58.19000     109455.39|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0011 615-06525                 1.000  EACH|     600.00000        600.00|     257.30000        257.30|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0012 720-44000                 3.000  EACH|     460.00000       1380.00|     389.50000       1168.50|
  CASTING, ADJUST TO GRADE                |                            |                            |
0013 725-06858               701.500  LFT |      58.42000      40981.63|      58.42000      40981.63|
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                            |                            |
0014 725-06861               503.500  LFT |      75.90000      38215.65|      75.90000      38215.65|
  PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT |                            |                            |
0015 725-06872               348.500  LFT |      61.80000      21537.30|      61.80000      21537.30|
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 303 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,260,330.86                                                  ROUTE : US 35
     CALL ORDER   : 303                     CONTRACT ID : RS-26386-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 725-07648               569.000  LFT |      63.05000      35875.45|      63.05000      35875.45|
  PIPE LINER, THERMOPLASTIC, AREA 4.5 SFT.|                            |                            |
0017 801-06207             25758.000  LFT |       0.20000       5151.60|       3.00000      77274.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0018 801-06640                30.000  EACH|      90.00000       2700.00|      85.00000       2550.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0019 801-06710                60.000  DAY |      20.00000       1200.00|      16.00000        960.00|
  FLASHING ARROW SIGN                     |                            |                            |
0020 801-06775                        LUMP|   44000.00000      44000.00|   99494.00000      99494.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0021 805-02328              2760.000  LFT |       0.20000        552.00|       0.20000        552.00|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0022 805-78795               960.000  LFT |       8.00000       7680.00|       6.00000       5760.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0023 808-01329                 6.000  EACH|     105.00000        630.00|      85.00000        510.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            |
0024 808-06701              7203.000  LFT |       2.40000      17287.20|       0.22000       1584.66|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0025 808-06703            103265.000  LFT |       0.14000      14457.10|       0.22000      22718.30|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0026 808-06705             15370.000  LFT |       1.20000      18444.00|       1.00000      15370.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0027 808-75245            103265.000  LFT |       0.14000      14457.10|       0.01000       1032.65|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0028 808-75270              3695.000  LFT |       0.50000       1847.50|       2.25000       8313.75|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 22 IN.   |                            |                            |
0029 808-75272              4045.000  LFT |       0.50000       2022.50|       3.00000      12135.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            |
0030 808-75274               945.000  LFT |       1.50000       1417.50|       1.00000        945.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                            |                            |
0031 808-75297               320.000  LFT |       4.00000       1280.00|       3.00000        960.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0032 808-75320                17.000  EACH|     100.00000       1700.00|      48.00000        816.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 303 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,260,330.86                                                  ROUTE : US 35
     CALL ORDER   : 303                     CONTRACT ID : RS-26386-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 808-75325                 5.000  EACH|     100.00000        500.00|      55.00000        275.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $  1,727,675.77|             $  1,840,004.85|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,727,675.77|             $  1,840,004.85|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 307 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   254,274.52                                                  ROUTE : NUS 35
     CALL ORDER   : 307                     CONTRACT ID : RS-26388-B                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1471005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0524595     MOHR CONSTRUCTION CO                                                   $    255,294.35     100.0000%
====================================================================================================================================
                                          |(1) 35-0524595              |                            |
                                          |MOHR CONSTRUCTION CO        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2500.00000       2500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 1.000  MOS |    3000.00000       3000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             25305.000  SYS |       2.10000      53140.50|                            |
  SURFACE MILLING, ASPHALT , 1 1/2"       |                            |                            |
0005 304-07490               304.000  TON |      91.00000      27664.00|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0006 401-07334              2032.200  TON |      51.00000     103642.20|                            |
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0007 406-05520                 5.800  TON |     199.00000       1154.20|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 406-06466              6489.000  LFT |       1.42000       9214.38|                            |
  POLYMERIC ASPHALT JOINT TAPE            |                            |                            |
0009 610-07487                55.500  TON |      82.00000       4551.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0010 801-06207              1747.000  LFT |       1.12000       1956.64|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0011 801-06640                22.000  EACH|      86.00000       1892.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0012 801-06775                        LUMP|   13050.00000      13050.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0013 805-02328              1800.000  LFT |       1.04000       1872.00|                            |
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0014 805-78795               450.000  LFT |      10.12000       4554.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0015 808-06694               464.000  LFT |       1.30000        603.20|                            |
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 307 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   254,274.52                                                  ROUTE : NUS 35
     CALL ORDER   : 307                     CONTRACT ID : RS-26388-B                   COUNTIES : HOWARD
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0524595              |                            |
                                          |MOHR CONSTRUCTION CO        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 808-06711              1360.000  LFT |       0.12000        163.20|                            |
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0017 808-06713              5888.000  LFT |       0.12000        706.56|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0018 808-06714              6140.000  LFT |       0.12000        736.80|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0019 808-75078               492.000  LFT |       1.96000        964.32|                            |
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 12 IN.          |                            |                            |
0020 808-75297               177.000  LFT |       4.30000        761.10|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0021 808-75320                16.000  EACH|      63.25000       1012.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0022 808-75325                25.000  EACH|      86.25000       2156.25|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $    255,294.35|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    255,294.35|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 313 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   606,474.60                                                  ROUTE : SR 44
     CALL ORDER   : 313                     CONTRACT ID : RS-26393-A                   COUNTIES : RUSH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0686006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    588,200.00     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    667,400.00     113.4648%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    4000.00000       4000.00|    5700.00000       5700.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1200.00000       7200.00|    2200.00000      13200.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   29000.00000      29000.00|   36198.66000      36198.66|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02264                 1.000  EACH|    1500.00000       1500.00|    1450.00000       1450.00|
  TREE, 42 IN., REMOVE                    |                            |                            |
0005 202-52710               174.000  SYS |      12.50000       2175.00|      15.00000       2610.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0006 202-60820             11658.000  SYS |       1.10000      12823.80|       1.50000      17487.00|
  SURFACE MILLING, ASPHALT , 1"           |                            |                            |
0007 202-91922                 1.000  EACH|     500.00000        500.00|     520.00000        520.00|
  STUMP, REMOVE                           |                            |                            |
0008 211-07454               590.000  CYS |      10.00000       5900.00|      21.00000      12390.00|
  STRUCTURE BACKFILL                      |                            |                            |
0009 303-01180               652.000  TON |      24.00000      15648.00|      30.00000      19560.00|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0010 304-07489               100.000  TON |     100.00000      10000.00|     100.00000      10000.00|
  HMA PATCHING, TYPE A                    |                            |                            |
0011 401-07321             10323.000  TON |      34.25000     353562.75|      39.00000     402597.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0012 406-05520                30.000  TON |     175.00000       5250.00|     200.00000       6000.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 604-91531               199.000  SYS |      62.00000      12338.00|      46.00000       9154.00|
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0014 610-07486               381.000  TON |     100.00000      38100.00|      76.00000      28956.00|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0015 621-01004                 1.000  EACH|     625.00000        625.00|     300.00000        300.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 313 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   606,474.60                                                  ROUTE : SR 44
     CALL ORDER   : 313                     CONTRACT ID : RS-26393-A                   COUNTIES : RUSH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 621-06559               206.000  SYS |       3.10000        638.60|       5.00000       1030.00|
  MULCHED SEEDING, R                      |                            |                            |
0017 715-05051               456.000  LFT |      34.00000      15504.00|      70.00000      31920.00|
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            |
0018 720-44000                 2.000  EACH|     250.00000        500.00|     500.00000       1000.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0019 720-45400                 2.000  EACH|    1350.00000       2700.00|    2600.00000       5200.00|
  MANHOLE, A4                             |                            |                            |
0020 801-06207              6490.000  LFT |       1.10000       7139.00|       1.15000       7463.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0021 801-06640                26.000  EACH|      80.00000       2080.00|      78.00000       2028.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0022 801-06775                        LUMP|   26236.01000      26236.01|   18000.00000      18000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0023 808-06712              5960.000  LFT |       0.09000        536.40|       0.09000        536.40|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0024 808-06713             71156.000  LFT |       0.09000       6404.04|       0.09000       6404.04|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0025 808-06714             41060.000  LFT |       0.09000       3695.40|       0.09000       3695.40|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0026 808-75996               960.000  EACH|       6.00000       5760.00|       6.00000       5760.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0027 808-75998               960.000  EACH|      19.15000      18384.00|      19.00000      18240.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    588,200.00|             $    667,400.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    588,200.00|             $    667,400.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 319 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   995,574.00                                                  ROUTE : SR 109
     CALL ORDER   : 319                     CONTRACT ID : RS-26396-A                   COUNTIES : HANCOCK         HENRY
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1871011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    879,600.00     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    896,000.00     101.8644%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,040,000.00     118.2355%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2600.00000       2600.00|    7000.00000       7000.00|    5800.00000        5800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 4.000  MOS |    1250.00000       5000.00|    2200.00000       8800.00|    2200.00000        8800.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   44700.00000      44700.00|   53573.14000       53573.14
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            181626.000  SYS |       0.50000      90813.00|       0.54000      98078.04|       0.65000      118056.90
  SURFACE MILLING, ASPHALT , 1"           |                            |                            |
0005 304-07490               225.000  TON |     105.00000      23625.00|     115.00000      25875.00|     115.00000       25875.00
  HMA PATCHING, TYPE B                    |                            |                            |
0006 401-07328             13696.000  TON |      38.50000     527296.00|      38.00000     520448.00|      44.00000      602624.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0007 406-05520                43.500  TON |     180.00000       7830.00|     185.00000       8047.50|     200.00000        8700.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 610-07487              2016.000  TON |      74.00000     149184.00|      50.00000     100800.00|      76.00000      153216.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0009 615-06525                 2.000  EACH|     275.00000        550.00|     235.00000        470.00|     400.00000         800.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0010 720-44000                14.000  EACH|     275.00000       3850.00|     415.00000       5810.00|     425.00000        5950.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0011 801-06207              6826.000  LFT |       0.75000       5119.50|       1.10000       7508.60|       1.10000        7508.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0012 801-06640                70.000  EACH|      51.00000       3570.00|      50.00000       3500.00|      52.00000        3640.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|   26023.70000      26023.70|   55914.80000      55914.80|   35000.00000       35000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0014 808-06712              9765.000  LFT |       0.10000        976.50|       0.10000        976.50|       0.11000        1074.15
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 319 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   995,574.00                                                  ROUTE : SR 109
     CALL ORDER   : 319                     CONTRACT ID : RS-26396-A                   COUNTIES : HANCOCK         HENRY
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06713            100645.000  LFT |       0.06000       6038.70|       0.06000       6038.70|       0.07000        7045.15
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0016 808-06714             29200.000  LFT |       0.06000       1752.00|       0.06000       1752.00|       0.07000        2044.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0017 808-06721                86.000  LFT |       1.00000         86.00|       0.01000          0.86|       0.01000           0.86
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            |
  LINE, 4 IN.                             |                            |                            |
0018 808-75297                36.000  LFT |       5.10000        183.60|       5.00000        180.00|       5.20000         187.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0019 808-75320                 1.000  EACH|     102.00000        102.00|     100.00000        100.00|     105.00000         105.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
     SECTION TOTALS                       |             $    879,600.00|             $    896,000.00|                $  1,040,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    879,600.00|             $    896,000.00|                $  1,040,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 325 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,882,403.13                                                  ROUTE : 12
     CALL ORDER   : 325                     CONTRACT ID : RS-26534-A                   COUNTIES : PORTER
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5664003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,062,784.51     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $  2,067,484.36     100.2278%
   3   35-1035700     BUCKO CONSTRUCTION                                                     $  2,374,596.48     115.1160%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1035700
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACING
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|   18500.00000       18500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1500.00000      13500.00|    2000.00000      18000.00|    1500.00000       13500.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   98000.00000      98000.00|  103000.00000     103000.00|  110000.00000      110000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               632.000  LFT |       3.50000       2212.00|       3.50000       2212.00|       3.50000        2212.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02928                 2.000  EACH|    1650.00000       3300.00|    1675.00000       3350.00|     585.00000        1170.00
  CATCH BASIN, REMOVE - DRYWELL           |                            |                            |
0006 202-60820            203675.000  SYS |       0.35000      71286.25|       0.38000      77396.50|       0.80000      162940.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                10.000  EACH|     120.00000       1200.00|     120.00000       1200.00|     120.00000        1200.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 203-04591                 1.000  EACH|    1500.00000       1500.00|    1200.00000       1200.00|     570.00000         570.00
  DRYWELL, CLEAN OUT                      |                            |                            |
0009 303-07449              6000.000  TON |      15.00000      90000.00|      12.00000      72000.00|      19.50000      117000.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0010 304-07491               200.000  TON |      40.00000       8000.00|     140.00000      28000.00|     150.00000       30000.00
  HMA PATCHING, TYPE C                    |                            |                            |
0011 401-06264                        LUMP|    4500.00000       4500.00|    4500.00000       4500.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0012 401-07334             16413.900  TON |      41.50000     681176.85|      40.00000     656556.00|      43.00000      705797.70
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm - SMA |                            |                            |
0013 401-07398             24785.000  TON |      30.60000     758421.00|      27.00000     669195.00|      30.75000      762138.75
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0014 406-05520               100.000  TON |     150.00000      15000.00|     250.00000      25000.00|     348.00000       34800.00
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,882,403.13                                                  ROUTE : 12
     CALL ORDER   : 325                     CONTRACT ID : RS-26534-A                   COUNTIES : PORTER
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1035700
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-01846                 3.000  EACH|    1650.00000       4950.00|    1650.00000       4950.00|    1650.00000        4950.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0016 601-94689                 5.000  EACH|    2100.00000      10500.00|    2100.00000      10500.00|    2100.00000       10500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-94690                 2.000  EACH|    3275.00000       6550.00|    3275.00000       6550.00|    3275.00000        6550.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0018 601-97774                 2.000  EACH|     775.00000       1550.00|     775.00000       1550.00|     775.00000        1550.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-97803                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1500.00000        1500.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0020 601-99105               602.000  LFT |      10.00000       6020.00|      10.00000       6020.00|      10.00000        6020.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0021 606-07484              1500.000  LFT |       3.00000       4500.00|       1.50000       2250.00|       2.25000        3375.00
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0022 610-07488              3500.000  TON |      25.00000      87500.00|      43.80000     153300.00|      37.75000      132125.00
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0023 615-06527                 3.000  EACH|     465.00000       1395.00|     200.00000        600.00|     465.00000        1395.00
  MONUMENT, SECTION CORNER                |                            |                            |
0024 720-04815                 3.000  EACH|   20000.00000      60000.00|   15000.00000      45000.00|   28400.00000       85200.00
  DRYWELL                                 |                            |                            |
0025 720-44000                20.000  EACH|     250.00000       5000.00|     225.00000       4500.00|     250.00000        5000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0026 801-06203              5839.000  LFT |       1.50000       8758.50|       0.35000       2043.65|       0.28000        1634.92
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0027 801-06207              5839.000  LFT |       1.50000       8758.50|       0.75000       4379.25|       1.10000        6422.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0028 801-06640                60.000  EACH|      80.00000       4800.00|      80.00000       4800.00|      86.25000        5175.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06775                        LUMP|    5000.00000       5000.00|   60000.00000      60000.00|   47260.00000       47260.00
  MAINTAINING TRAFFIC                     |                            |                            |
0030 805-02328              1120.000  LFT |       0.10000        112.00|       0.60000        672.00|       0.10000         112.00
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0031 805-78795              1120.000  LFT |       7.00000       7840.00|       8.15000       9128.00|       8.34000        9340.80
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0032 805-92951                 5.000  EACH|     250.00000       1250.00|     265.00000       1325.00|     250.00000        1250.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0033 808-06701              3130.000  LFT |       0.23000        719.90|       0.23000        719.90|       0.23000         719.90
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,882,403.13                                                  ROUTE : 12
     CALL ORDER   : 325                     CONTRACT ID : RS-26534-A                   COUNTIES : PORTER
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1035700
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-06703            126748.000  LFT |       0.23000      29152.04|       0.23000      29152.04|       0.23000       29152.04
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0035 808-75240              8680.000  LFT |       0.23000       1996.40|       0.23000       1996.40|       0.23000        1996.40
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0036 808-75245             70509.000  LFT |       0.23000      16217.07|       0.23000      16217.07|       0.23000       16217.07
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0037 808-75297               195.000  LFT |       3.20000        624.00|       3.50000        682.50|       3.20000         624.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0038 808-75320                 6.000  EACH|      65.00000        390.00|      60.00000        360.00|      65.00000         390.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0039 808-75325                 4.000  EACH|      70.00000        280.00|      85.00000        340.00|      70.00000         280.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0040 808-75340                 2.000  EACH|     325.00000        650.00|     365.00000        730.00|     325.00000         650.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0041 808-75996              1299.000  EACH|       7.00000       9093.00|       1.95000       2533.05|       4.00000        5196.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0042 808-75998              1299.000  EACH|      18.00000      23382.00|      24.00000      31176.00|      18.00000       23382.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0043 105-04655                 6.000  MOS |     200.00000       1200.00|     150.00000        900.00|     300.00000        1800.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
     SECTION TOTALS                       |             $  2,062,784.51|             $  2,067,484.36|                $  2,374,596.48
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,062,784.51|             $  2,067,484.36|                $  2,374,596.48
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,944,265.37                                                  ROUTE : 25
     CALL ORDER   : 335                     CONTRACT ID : RS-26539-A                   COUNTIES : FULTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/21/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5125002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  3,466,114.13     100.0000%
   2   35-0997978     PHEND & BROWN, INC.                                                    $  3,495,931.22     100.8602%
   3   35-1139301     E & B PAVING, INC.                                                     $  3,506,696.96     101.1708%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   10275.00000      10275.00|   23000.00000      23000.00|   14500.00000       14500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1480.00000      17760.00|    1350.00000      16200.00|    1900.00000       22800.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  173000.00000     173000.00|  173000.00000     173000.00|  175330.00000      175330.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-90788                        LUMP|    1000.00000       1000.00|     250.00000        250.00|    2800.00000        2800.00
  DEBRIS, REMOVE                          |                            |                            |
0005 202-02241              4400.500  LFT |       2.10000       9241.05|       2.10000       9241.05|       2.10000        9241.05
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02271                48.000  EACH|     200.00000       9600.00|     250.00000      12000.00|     300.00000       14400.00
  HEADWALL, REMOVE                        |                            |                            |
0007 202-02279              2341.000  LFT |       2.90000       6788.90|       3.60000       8427.60|       4.00000        9364.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0008 202-52710                26.000  SYS |      13.80000        358.80|       7.00000        182.00|      19.00000         494.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820            121000.000  SYS |       0.40000      48400.00|       0.55000      66550.00|       0.17000       20570.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-93741                16.000  EACH|     210.00000       3360.00|     210.00000       3360.00|     210.00000        3360.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0011 202-96133               221.000  LFT |       3.25000        718.25|       3.15000        696.15|       8.00000        1768.00
  PIPE, REMOVE                            |                            |                            |
0012 203-02000             12520.000  CYS |       9.50000     118940.00|       6.80000      85136.00|      15.00000      187800.00
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070              8000.000  CYS |       0.01000         80.00|       0.01000         80.00|      13.85000      110800.00
  BORROW                                  |                            |                            |
0014 203-02080                 9.000  MILE|    3050.00000      27450.00|    3000.00000      27000.00|    1680.00000       15120.00
  LINEAR GRADING                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,944,265.37                                                  ROUTE : 25
     CALL ORDER   : 335                     CONTRACT ID : RS-26539-A                   COUNTIES : FULTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 207-07500             10900.000  SYS |       3.10000      33790.00|       3.10000      33790.00|       3.10000       33790.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0016 211-07454                88.000  CYS |      13.00000       1144.00|      10.00000        880.00|      28.00000        2464.00
  STRUCTURE BACKFILL                      |                            |                            |
0017 303-04075              7700.000  TON |      12.50000      96250.00|      15.00000     115500.00|      13.00000      100100.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0018 304-07509             22500.000  TON |      31.35000     705375.00|      31.80000     715500.00|      21.00000      472500.00
  WIDENING WITH QC/QA-HMA, 3, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0019 401-06264                        LUMP|    6500.00000       6500.00|    5000.00000       5000.00|    4000.00000        4000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0020 401-07322             13500.000  TON |      33.30000     449550.00|      34.00000     459000.00|      29.50000      398250.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            |
0021 401-07334               700.000  TON |      42.00000      29400.00|      38.60000      27020.00|      40.00000       28000.00
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0022 401-07392             26250.000  TON |      26.85000     704812.50|      25.50000     669375.00|      26.00000      682500.00
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0023 401-07403              1200.000  TON |      31.80000      38160.00|      28.00000      33600.00|      29.00000       34800.00
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0024 401-07408              1400.000  TON |      30.25000      42350.00|      31.80000      44520.00|      39.00000       54600.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            |
0025 401-07424              3400.000  TON |      30.20000     102680.00|      27.00000      91800.00|      39.00000      132600.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            |
0026 401-07429              1450.000  TON |      38.00000      55100.00|      35.00000      50750.00|      32.00000       46400.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            |
0027 406-05520               118.000  TON |       1.00000        118.00|     150.00000      17700.00|     125.00000       14750.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0028 601-01625                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1500.00000        1500.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0029 601-01700                 2.000  EACH|    1700.00000       3400.00|    1700.00000       3400.00|    1700.00000        3400.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0030 601-01701                 2.000  EACH|    1700.00000       3400.00|    1700.00000       3400.00|    1700.00000        3400.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0031 601-01839                 1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0032 601-01846                18.000  EACH|    1700.00000      30600.00|    1700.00000      30600.00|    1700.00000       30600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,944,265.37                                                  ROUTE : 25
     CALL ORDER   : 335                     CONTRACT ID : RS-26539-A                   COUNTIES : FULTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-01939                 1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED, 25 FT. 6 IN. RADIUS   |                            |                            |
0034 601-02103                56.250  LFT |      13.40000        753.75|      13.40000        753.75|      13.40000         753.75
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            |
  IN. SPACING                             |                            |                            |
0035 601-93346                 4.000  EACH|     100.00000        400.00|     100.00000        400.00|     100.00000         400.00
  GUARD RAIL CONNECTOR, AS                |                            |                            |
0036 601-05071                 1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0037 601-05585                 2.000  EACH|    1700.00000       3400.00|    1700.00000       3400.00|    1700.00000        3400.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 8                               |                            |                            |
0038 601-94689                22.000  EACH|    1900.00000      41800.00|    2200.00000      48400.00|    1900.00000       41800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0039 601-97774                 3.000  EACH|     900.00000       2700.00|     900.00000       2700.00|     900.00000        2700.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0040 601-99105             11950.000  LFT |       8.50000     101575.00|       8.50000     101575.00|       8.50000      101575.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0041 601-99106                50.000  LFT |      14.40000        720.00|      14.40000        720.00|      14.40000         720.00
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            |
0042 604-06070                26.000  SYS |      42.00000       1092.00|      37.00000        962.00|      47.00000        1222.00
  SIDEWALK, CONCRETE                      |                            |                            |
0043 604-07092              1300.000  TON |       0.01000         13.00|       0.10000        130.00|       0.01000          13.00
  BED COURSE MATERIAL                     |                            |                            |
0044 605-06140              2600.000  LFT |       7.50000      19500.00|      11.50000      29900.00|      12.00000       31200.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0045 610-07487               525.000  TON |      70.00000      36750.00|      65.00000      34125.00|      75.00000       39375.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0046 611-95023               112.000  EACH|      90.00000      10080.00|     130.00000      14560.00|     175.00000       19600.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0047 616-02320               525.000  SYS |       2.30000       1207.50|       3.00000       1575.00|       4.90000        2572.50
  GEOTEXTILES                             |                            |                            |
0048 616-05688                50.000  TON |      41.00000       2050.00|      45.00000       2250.00|      52.00000        2600.00
  RIPRAP, CLASS 1                         |                            |                            |
0049 621-06559              4600.000  SYS |       2.00000       9200.00|       0.58000       2668.00|       0.58000        2668.00
  MULCHED SEEDING, R                      |                            |                            |
0050 714-92875                        LUMP|      50.00000         50.00|    1100.00000       1100.00|    2750.00000        2750.00
  WINGWALL, RECONSTRUCT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,944,265.37                                                  ROUTE : 25
     CALL ORDER   : 335                     CONTRACT ID : RS-26539-A                   COUNTIES : FULTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 715-01662               250.000  LFT |       1.00000        250.00|       1.15000        287.50|       1.00000         250.00
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            |
0052 715-03293                78.000  LFT |      94.42000       7364.76|     126.50000       9867.00|      94.42000        7364.76
  PIPE, POLYETHYLENE LINER, 48 IN         |                            |                            |
0053 715-05019                67.000  LFT |      78.80000       5279.60|     175.00000      11725.00|     165.00000       11055.00
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0054 715-05048              2918.000  LFT |       4.60000      13422.80|       4.50000      13131.00|       6.00000       17508.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0055 715-05123                67.000  LFT |      71.00000       4757.00|      75.00000       5025.00|     155.00000       10385.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0056 715-05136                10.000  LFT |     260.00000       2600.00|     250.00000       2500.00|     390.00000        3900.00
  PIPE, TYPE 1, CIRCULAR, 72 IN. EXTENSION|                            |                            |
0057 715-05168                94.000  LFT |      46.00000       4324.00|      15.00000       1410.00|     140.00000       13160.00
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0058 715-05595               145.000  LFT |     136.00000      19720.00|      80.00000      11600.00|      75.00000       10875.00
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            |
0059 715-05597                18.000  LFT |     102.50000       1845.00|      85.00000       1530.00|     125.00000        2250.00
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            |
0060 715-46000                 4.000  EACH|     176.50000        706.00|     230.00000        920.00|     175.00000         700.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0061 715-46005                39.000  EACH|     288.50000      11251.50|     255.00000       9945.00|     185.00000        7215.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0062 715-46010                 1.000  EACH|     315.00000        315.00|     285.00000        285.00|     210.00000         210.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0063 715-46020                 4.000  EACH|     315.00000       1260.00|     415.00000       1660.00|     230.00000         920.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0064 715-46040                 2.000  EACH|     520.00000       1040.00|     560.00000       1120.00|     545.00000        1090.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0065 715-96273                        LUMP|      50.00000         50.00|    1100.00000       1100.00|    1875.00000        1875.00
  HEADWALL, RECONSTRUCT                   |                            |                            |
0066 715-96913               138.000  LFT |      74.24000      10245.12|      90.00000      12420.00|      74.24000       10245.12
  PIPE, POLYETHYLENE LINER, 36 IN.        |                            |                            |
0067 718-52610               675.000  CYS |       1.00000        675.00|      22.00000      14850.00|      24.00000       16200.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0068 720-44000                 9.000  EACH|     400.00000       3600.00|     300.00000       2700.00|     310.00000        2790.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0069 720-44040                 1.000  EACH|     500.00000        500.00|     430.00000        430.00|     425.00000         425.00
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            |
0070 720-45610                32.000  LFT |     100.00000       3200.00|     360.00000      11520.00|     410.00000       13120.00
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                            |                            |
0071 720-45615                 7.000  LFT |     100.00000        700.00|     360.00000       2520.00|     370.00000        2590.00
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,944,265.37                                                  ROUTE : 25
     CALL ORDER   : 335                     CONTRACT ID : RS-26539-A                   COUNTIES : FULTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 801-04308                10.000  EACH|      70.00000        700.00|      58.00000        580.00|     120.00000        1200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0073 801-06203              5300.000  LFT |       2.00000      10600.00|       1.00000       5300.00|       0.12000         636.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0074 801-06207              5300.000  LFT |       0.45000       2385.00|       1.10000       5830.00|       0.98000        5194.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0075 801-06625                24.000  EACH|      40.00000        960.00|      32.00000        768.00|      50.00000        1200.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0076 801-06640               145.000  EACH|      70.00000      10150.00|      98.00000      14210.00|      75.00000       10875.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0077 801-06775                        LUMP|    4000.00000       4000.00|    1000.00000       1000.00|   84490.00000       84490.00
  MAINTAINING TRAFFIC                     |                            |                            |
0078 801-07118                84.000  LFT |       5.00000        420.00|       4.00000        336.00|       5.00000         420.00
  BARRICADE, III-A                        |                            |                            |
0079 801-07119                56.000  LFT |       6.00000        336.00|       4.15000        232.40|       6.00000         336.00
  BARRICADE, III-B                        |                            |                            |
0080 802-07058                21.000  EACH|      68.00000       1428.00|      68.00000       1428.00|      68.00000        1428.00
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            |
0081 804-06740                69.000  EACH|       8.59000        592.71|       8.60000        593.40|       8.59000         592.71
  DELINEATOR WITH POST, D2                |                            |                            |
0082 804-06771              1528.000  EACH|      17.76000      27137.28|      17.76000      27137.28|      17.76000       27137.28
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0083 805-01836                60.000  LFT |       0.45000         27.00|       0.45000         27.00|       1.00000          60.00
  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                            |                            |
  SHIELDED, LEAD IN                       |                            |                            |
0084 805-02503              4800.000  LFT |       0.20000        960.00|       0.20000        960.00|       0.35000        1680.00
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0085 805-78795              1200.000  LFT |       8.00000       9600.00|       8.00000       9600.00|       8.00000        9600.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0086 805-92951                 2.000  EACH|     325.00000        650.00|     325.00000        650.00|     125.00000         250.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0087 808-06713             97363.000  LFT |       0.08000       7789.04|       0.08000       7789.04|       0.08000        7789.04
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0088 808-75240              7940.000  LFT |       0.22000       1746.80|       0.25000       1985.00|       0.25000        1985.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0089 808-75245             41661.000  LFT |       0.22000       9165.42|       0.25000      10415.25|       0.25000       10415.25
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0090 808-75297               134.000  LFT |       4.00000        536.00|       2.75000        368.50|       2.75000         368.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,944,265.37                                                  ROUTE : 25
     CALL ORDER   : 335                     CONTRACT ID : RS-26539-A                   COUNTIES : FULTON
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 808-75996               917.000  EACH|       2.55000       2338.35|       3.40000       3117.80|       4.50000        4126.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0092 808-75998               917.000  EACH|      17.00000      15589.00|      15.50000      14213.50|      15.50000       14213.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0093 611-05330               260.000  SYS |      38.15000       9919.00|      45.00000      11700.00|      48.00000       12480.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0094 301-07448             15090.000  TON |      13.30000     200697.00|      12.00000     181080.00|      12.10000      182589.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0095 202-93615               115.000  SYS |      13.80000       1587.00|       6.00000        690.00|      19.00000        2185.00
  CONCRETE, REMOVE                        |                            |                            |
0096 611-06497                 3.000  EACH|     120.00000        360.00|     130.00000        390.00|     130.00000         390.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0097 202-06541                 2.000  EACH|     180.00000        360.00|     130.00000        260.00|     520.00000        1040.00
  REMOVE & RESET MAILBOX ASSEMBLY,        |                            |                            |
  MULTIPLE BOXES                          |                            |                            |
0098 105-07577                 6.000  MOS |     150.00000        900.00|     275.00000       1650.00|     190.00000        1140.00
  CELLULAR SERVICE                        |                            |                            |
0099 214-07202             45720.000  SYS |       1.85000      84582.00|       2.15000      98298.00|       2.15000       98298.00
  GEOGRID, I                              |                            |                            |
     SECTION TOTALS                       |             $  3,466,114.13|             $  3,495,931.22|                $  3,506,696.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,466,114.13|             $  3,495,931.22|                $  3,506,696.96
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 339 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,352,681.12                                                  ROUTE : 23
     CALL ORDER   : 339                     CONTRACT ID : RS-26541-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 537500F

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    995,348.10     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,024,560.16     102.9348%
   3   35-1065659     BROOKS CONSTRUCTION                                                    $  1,249,892.10     125.5733%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1065659
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    7000.00000       7000.00|   10000.00000      10000.00|   75775.00000       75775.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1500.00000      13500.00|     600.00000       5400.00|    1460.00000       13140.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   49000.00000      49000.00|   50000.00000      50000.00|   62500.00000       62500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               100.000  LFT |       5.00000        500.00|       3.00000        300.00|       7.00000         700.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02278             14000.000  LFT |       3.90000      54600.00|       3.75000      52500.00|       3.70000       51800.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-02772                 8.000  EACH|     150.00000       1200.00|      50.00000        400.00|     120.00000         960.00
  CASTING, REMOVE                         |                            |                            |
0007 202-05441              2778.000  SYS |      12.30000      34169.40|       3.00000       8334.00|      10.00000       27780.00
  GRIND CONCRETE PAVEMENT                 |                            |                            |
0008 202-52710              1000.000  SYS |       4.50000       4500.00|      10.00000      10000.00|       8.00000        8000.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820             34116.000  SYS |       1.05000      35821.80|       1.10000      37527.60|       1.20000       40939.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-91385                 6.000  EACH|     300.00000       1800.00|     100.00000        600.00|     275.00000        1650.00
  INLET, REMOVE                           |                            |                            |
0011 202-93741                 3.000  EACH|     500.00000       1500.00|     700.00000       2100.00|     800.00000        2400.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0012 211-02050               300.000  CYS |       6.00000       1800.00|      18.00000       5400.00|      45.00000       13500.00
  B BORROW                                |                            |                            |
0013 211-07454               100.000  CYS |       8.00000        800.00|      20.00000       2000.00|      10.00000        1000.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 303-07449               150.000  TON |      18.00000       2700.00|      20.00000       3000.00|      30.00000        4500.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,352,681.12                                                  ROUTE : 23
     CALL ORDER   : 339                     CONTRACT ID : RS-26541-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1065659
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 304-07491               200.000  TON |     100.00000      20000.00|     100.00000      20000.00|     100.00000       20000.00
  HMA PATCHING, TYPE C                    |                            |                            |
0016 401-06264                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0017 401-07328              5778.000  TON |      36.50000     210897.00|      38.00000     219564.00|      45.00000      260010.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0018 401-07398              4893.000  TON |      26.00000     127218.00|      31.00000     151683.00|      43.00000      210399.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0019 406-05520                26.260  TON |     300.00000       7878.00|       1.00000         26.26|     150.00000        3939.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 506-06333                50.000  SYS |      90.00000       4500.00|     140.00000       7000.00|     110.00000        5500.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0021 604-06069               100.000  SYS |      44.00000       4400.00|      45.00000       4500.00|      50.00000        5000.00
  CURB RAMP, CONCRETE                     |                            |                            |
0022 604-06070              1000.000  SYS |      30.00000      30000.00|      30.00000      30000.00|      29.00000       29000.00
  SIDEWALK, CONCRETE                      |                            |                            |
0023 605-01870             13800.000  LFT |       8.00000     110400.00|      10.00000     138000.00|       8.00000      110400.00
  CURB, CONCRETE, A                       |                            |                            |
0024 605-06120               300.000  LFT |      17.00000       5100.00|      17.50000       5250.00|      16.00000        4800.00
  CURB, CONCRETE , C                      |                            |                            |
0026 615-06527                 2.000  EACH|     165.00000        330.00|     325.00000        650.00|     225.00000         450.00
  MONUMENT, SECTION CORNER                |                            |                            |
0027 621-06574               200.000  SYS |      10.00000       2000.00|      10.00000       2000.00|      10.06000        2012.00
  SODDING                                 |                            |                            |
0028 720-44000               111.000  EACH|     300.00000      33300.00|     150.00000      16650.00|     350.00000       38850.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0029 720-44020                 3.000  EACH|     610.00000       1830.00|     450.00000       1350.00|     750.00000        2250.00
  CASTING, 3, FURNISH AND ADJUST TO GRADE |                            |                            |
0030 720-45015                 6.000  EACH|    1200.00000       7200.00|    1100.00000       6600.00|    2000.00000       12000.00
  INLET, A8                               |                            |                            |
0031 720-45615                15.000  LFT |     300.00000       4500.00|     400.00000       6000.00|     300.00000        4500.00
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            |
0032 801-06203              1800.000  LFT |       0.14000        252.00|       0.15000        270.00|       0.40000         720.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0033 801-06207              1800.000  LFT |       2.00000       3600.00|       1.00000       1800.00|       0.90000        1620.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0034 801-06640                50.000  EACH|      90.00000       4500.00|      75.00000       3750.00|      90.00000        4500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0035 801-06775                        LUMP|   65000.00000      65000.00|   75000.00000      75000.00|   77500.00000       77500.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,352,681.12                                                  ROUTE : 23
     CALL ORDER   : 339                     CONTRACT ID : RS-26541-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1065659
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 805-02328              6920.000  LFT |       0.20000       1384.00|       0.20000       1384.00|       0.20000        1384.00
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0037 805-78795              6920.000  LFT |       6.50000      44980.00|       6.50000      44980.00|       6.50000       44980.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0038 805-92951                25.000  EACH|     300.00000       7500.00|     300.00000       7500.00|     300.00000        7500.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0039 808-03002              1250.000  LFT |       0.36000        450.00|       0.40000        500.00|       0.36000         450.00
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            |
0040 808-03631              1000.000  LFT |       0.36000        360.00|       0.40000        400.00|       0.36000         360.00
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0041 808-03632             13120.000  LFT |       0.36000       4723.20|       0.40000       5248.00|       0.36000        4723.20
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0042 808-04896              1400.000  LFT |       0.36000        504.00|       0.40000        560.00|       0.36000         504.00
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            |
0043 808-74805               903.000  LFT |      11.25000      10158.75|      13.20000      11919.60|      11.25000       10158.75
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0044 808-74807                10.000  EACH|     184.00000       1840.00|     102.50000       1025.00|     184.00000        1840.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0045 808-74808                 4.000  EACH|     189.00000        756.00|     148.50000        594.00|     189.00000         756.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0046 808-74809                 2.000  EACH|     730.00000       1460.00|     900.00000       1800.00|     730.00000        1460.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (R X R)                                 |                            |                            |
0047 808-75996                10.000  EACH|       6.00000         60.00|       6.00000         60.00|      15.00000         150.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0048 808-94455              1359.000  LFT |       4.05000       5503.95|       3.30000       4484.70|       4.05000        5503.95
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            |
  6 IN.                                   |                            |                            |
0049 610-07488              1289.000  TON |      48.00000      61872.00|      50.00000      64450.00|      52.00000       67028.00
  HMA FOR APPROACHES, TYPE C              |                            |                            |
     SECTION TOTALS                       |             $    995,348.10|             $  1,024,560.16|                $  1,249,892.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    995,348.10|             $  1,024,560.16|                $  1,249,892.10
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 349 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,187,348.00                                                  ROUTE : SR 63
     CALL ORDER   : 349                     CONTRACT ID : RS-26568-A                   COUNTIES : VERMILLION      VIGO
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3384008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,208,827.31     100.0000%
====================================================================================================================================
                                          |(1) 35-2126716              |                            |
                                          |WABASH VALLEY ASPHALT CO. LL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2768.77000       2768.77|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 7.000  MOS |    1379.70000       9657.90|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  108400.00000     108400.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            321553.000  SYS |       0.70000     225087.10|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-04075               100.000  TON |      29.93000       2993.00|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0006 304-07491               100.000  TON |     167.37000      16737.00|                            |
  HMA PATCHING, TYPE C                    |                            |                            |
0007 401-06264                        LUMP|   21978.94000      21978.94|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0008 401-07329             24410.000  TON |      49.52000    1208783.20|                            |
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0010 404-05511            172597.000  SYS |       0.91000     157063.27|                            |
  SEAL COAT, 2                            |                            |                            |
0011 406-05520                79.090  TON |     249.00000      19693.41|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 610-07488              2320.000  TON |      91.35000     211932.00|                            |
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0013 801-01093                 2.000  EACH|     525.00000       1050.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0014 801-06203             11299.000  LFT |       0.03000        338.97|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0015 801-06207             11299.000  LFT |       1.54000      17400.46|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 349 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,187,348.00                                                  ROUTE : SR 63
     CALL ORDER   : 349                     CONTRACT ID : RS-26568-A                   COUNTIES : VERMILLION      VIGO
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2126716              |                            |
                                          |WABASH VALLEY ASPHALT CO. LL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 801-06640                32.000  EACH|      77.00000       2464.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0017 801-06710               140.000  DAY |      22.00000       3080.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0018 801-06775                        LUMP|   81600.00000      81600.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0019 802-03821                 9.000  EACH|     262.50000       2362.50|                            |
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0020 808-03002               415.000  LFT |       1.31000        543.65|                            |
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            |
0021 808-03631              1652.000  LFT |       1.31000       2164.12|                            |
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0022 808-03632              1652.000  LFT |       1.31000       2164.12|                            |
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0023 808-06701             28919.000  LFT |       0.28000       8097.32|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0024 808-06713            115674.000  LFT |       0.08000       9253.92|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0025 808-06714            112981.000  LFT |       0.09000      10168.29|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0026 808-75320                 2.000  EACH|     157.50000        315.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0027 808-75996              1471.000  EACH|       9.47000      13930.37|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0028 402-07452              1000.000  TON |      68.80000      68800.00|                            |
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            |
     SECTION TOTALS                       |             $  2,208,827.31|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,208,827.31|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 359 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,177,330.18                                                  ROUTE : 57
     CALL ORDER   : 359                     CONTRACT ID : RS-26625-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0312041

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  2,733,100.00     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,743,500.00     100.3805%
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $  2,839,995.50     103.9111%
   4   35-1418333     ROGERS GROUP, INC.                                                     $  3,165,429.88     115.8182%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   12000.00000      12000.00|   10100.00000      10100.00|   14000.00000       14000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                10.000  MOS |    2400.00000      24000.00|    1200.00000      12000.00|    1200.00000       12000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|  136100.00000     136100.00|  124000.00000     124000.00|  140000.00000      140000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                50.000  LFT |       3.00000        150.00|       3.00000        150.00|       2.10000         105.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820            246235.000  SYS |       0.21000      51709.35|       0.04000       9849.40|       0.35000       86182.25
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-90043                 4.000  EACH|     500.00000       2000.00|     500.00000       2000.00|     350.00000        1400.00
  WINGWALL, REMOVE                        |                            |                            |
0007 202-93741                37.000  EACH|     175.00000       6475.00|     175.00000       6475.00|     400.00000       14800.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 203-02000               680.000  CYS |      14.90000      10132.00|      14.90000      10132.00|       5.00000        3400.00
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06932               100.000  LFT |       8.45000        845.00|      15.46000       1546.00|       9.30000         930.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0010 205-06937                50.000  LFT |       2.00000        100.00|       9.90000        495.00|       3.80000         190.00
  TEMPORARY SILT FENCE                    |                            |                            |
0011 211-07454                61.000  CYS |      15.95000        972.95|      15.95000        972.95|      32.00000        1952.00
  STRUCTURE BACKFILL                      |                            |                            |
0012 303-01180               325.000  TON |      20.00000       6500.00|      20.30000       6597.50|      40.00000       13000.00
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0013 303-07449              8120.000  TON |      15.00000     121800.00|      15.00000     121800.00|      15.00000      121800.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0014 304-07491              1078.000  TON |     148.00000     159544.00|     110.00000     118580.00|      95.00000      102410.00
  HMA PATCHING, TYPE C                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 359 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,177,330.18                                                  ROUTE : 57
     CALL ORDER   : 359                     CONTRACT ID : RS-26625-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-06264                        LUMP|    7500.00000       7500.00|    5600.00000       5600.00|    4000.00000        4000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0016 401-07329             20390.000  TON |      43.50000     886965.00|      46.00000     937940.00|      44.00000      897160.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0017 401-07380             25305.000  TON |      33.50000     847717.50|      37.00000     936285.00|      36.00000      910980.00
  QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm |                            |                            |
0018 401-07414               430.000  TON |      40.00000      17200.00|      42.00000      18060.00|      32.00000       13760.00
  QC/QA-HMA, 4, 70, BASE, 25.0 mm         |                            |                            |
0019 405-05517               110.000  TON |     260.00000      28600.00|     280.00000      30800.00|     260.00000       28600.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520               126.000  TON |     200.00000      25200.00|     170.00000      21420.00|     185.00000       23310.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-94689                37.000  EACH|    1975.00000      73075.00|    1975.00000      73075.00|    2995.00000      110815.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-99105                62.500  LFT |      12.00000        750.00|      12.00000        750.00|      12.00000         750.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 601-99132                 2.000  EACH|      75.00000        150.00|      75.00000        150.00|      60.00000         120.00
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            |
  SPACING                                 |                            |                            |
0024 610-07488              1785.000  TON |      69.00000     123165.00|      53.00000      94605.00|      75.00000      133875.00
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0025 615-06525                 1.000  EACH|     322.00000        322.00|     322.00000        322.00|     520.00000         520.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0026 616-02320               500.000  SYS |       1.75000        875.00|       1.75000        875.00|       4.00000        2000.00
  GEOTEXTILES                             |                            |                            |
0027 616-06405               615.000  TON |      37.60000      23124.00|      37.60000      23124.00|      30.00000       18450.00
  RIPRAP, REVETMENT                       |                            |                            |
0028 621-01004                 1.000  EACH|     690.00000        690.00|     875.00000        875.00|    1150.00000        1150.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06559               350.000  SYS |       3.45000       1207.50|       2.20000        770.00|       3.80000        1330.00
  MULCHED SEEDING, R                      |                            |                            |
0030 714-99346                12.000  LFT |     650.00000       7800.00|     650.00000       7800.00|     900.00000       10800.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3 FT. X 2 FT.                 |                            |                            |
0031 715-01354              1305.000  LFT |       5.50000       7177.50|       5.50000       7177.50|       7.35000        9591.75
  CLEAN EXISTING PIPE                     |                            |                            |
0032 715-05169               312.000  LFT |      35.75000      11154.00|      35.75000      11154.00|      20.00000        6240.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0033 715-05171                22.000  LFT |      35.00000        770.00|      35.00000        770.00|      65.00000        1430.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 359 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,177,330.18                                                  ROUTE : 57
     CALL ORDER   : 359                     CONTRACT ID : RS-26625-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 715-46005                 1.000  EACH|     323.00000        323.00|     323.00000        323.00|     285.00000         285.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0035 715-46010                 2.000  EACH|     345.00000        690.00|     346.00000        692.00|     300.00000         600.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0036 801-06203             13715.000  LFT |       0.40000       5486.00|       0.50000       6857.50|       1.00000       13715.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0037 801-06207              6970.000  LFT |       1.05000       7318.50|       1.05000       7318.50|       1.50000       10455.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0038 801-06640                83.000  EACH|      95.00000       7885.00|      95.00000       7885.00|      75.00000        6225.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06775                        LUMP|   46855.40000      46855.40|   55009.85000      55009.85|   55000.00000       55000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0040 805-78470              1650.000  LFT |       0.40000        660.00|       0.40000        660.00|       0.30000         495.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0041 805-78795               540.000  LFT |       7.70000       4158.00|       7.70000       4158.00|       8.00000        4320.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0042 805-92951                 1.000  EACH|     204.00000        204.00|     204.00000        204.00|     180.00000         180.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0043 808-06701               500.000  LFT |       0.24000        120.00|       0.24000        120.00|       0.40000         200.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0044 808-06703              2740.000  LFT |       0.24000        657.60|       0.24000        657.60|       0.40000        1096.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0045 808-06706               150.000  LFT |       2.50000        375.00|       2.50000        375.00|       3.00000         450.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0046 808-06712              4720.000  LFT |       0.11000        519.20|       0.11000        519.20|       0.08000         377.60
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0047 808-06713            135300.000  LFT |       0.08000      10824.00|       0.08000      10824.00|       0.08000       10824.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0048 808-06714             72830.000  LFT |       0.08000       5826.40|       0.08000       5826.40|       0.08000        5826.40
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0049 808-75245              2240.000  LFT |       0.24000        537.60|       0.24000        537.60|       0.40000         896.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0050 808-75297               235.000  LFT |       2.50000        587.50|       2.50000        587.50|       3.00000         705.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0051 808-75300               740.000  LFT |       1.00000        740.00|       1.00000        740.00|       0.75000         555.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,177,330.18                                                  ROUTE : 57
     CALL ORDER   : 359                     CONTRACT ID : RS-26625-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 808-75320                13.000  EACH|      45.00000        585.00|      45.00000        585.00|      45.00000         585.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0053 808-75325                13.000  EACH|      55.00000        715.00|      55.00000        715.00|      52.00000         676.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0054 808-75340                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|     250.00000         500.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0055 808-75996              1570.000  EACH|       5.90000       9263.00|       6.15000       9655.50|       4.00000        6280.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0056 808-75998              1680.000  EACH|      17.10000      28728.00|      17.10000      28728.00|      17.00000       28560.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0057 808-96016              2670.000  LFT |       1.30000       3471.00|       1.30000       3471.00|       1.55000        4138.50
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $  2,733,100.00|             $  2,743,500.00|                $  2,839,995.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,733,100.00|             $  2,743,500.00|                $  2,839,995.50
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,177,330.18                                                  ROUTE : 57
     CALL ORDER   : 359                     CONTRACT ID : RS-26625-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    5500.00000       5500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                10.000  MOS |    1900.00000      19000.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   58540.00000      58540.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                50.000  LFT |      12.20000        610.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820            246235.000  SYS |       0.50000     123117.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-90043                 4.000  EACH|     610.00000       2440.00|                            |
  WINGWALL, REMOVE                        |                            |                            |
0007 202-93741                37.000  EACH|     213.00000       7881.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 203-02000               680.000  CYS |      18.15000      12342.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06932               100.000  LFT |      11.35000       1135.00|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0010 205-06937                50.000  LFT |       4.60000        230.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0011 211-07454                61.000  CYS |      19.45000       1186.45|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0012 303-01180               325.000  TON |      27.00000       8775.00|                            |
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0013 303-07449              8120.000  TON |      22.00000     178640.00|                            |
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0014 304-07491              1078.000  TON |     154.50000     166551.00|                            |
  HMA PATCHING, TYPE C                    |                            |                            |
0015 401-06264                        LUMP|    6800.00000       6800.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0016 401-07329             20390.000  TON |      50.00000    1019500.00|                            |
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0017 401-07380             25305.000  TON |      37.65000     952733.25|                            |
  QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm |                            |                            |
0018 401-07414               430.000  TON |      41.00000      17630.00|                            |
  QC/QA-HMA, 4, 70, BASE, 25.0 mm         |                            |                            |
0019 405-05517               110.000  TON |     350.00000      38500.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520               126.000  TON |     238.00000      29988.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,177,330.18                                                  ROUTE : 57
     CALL ORDER   : 359                     CONTRACT ID : RS-26625-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-94689                37.000  EACH|    3300.00000     122100.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-99105                62.500  LFT |      14.65000        915.63|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 601-99132                 2.000  EACH|      91.50000        183.00|                            |
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            |
  SPACING                                 |                            |                            |
0024 610-07488              1785.000  TON |      81.00000     144585.00|                            |
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0025 615-06525                 1.000  EACH|     400.00000        400.00|                            |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0026 616-02320               500.000  SYS |       2.15000       1075.00|                            |
  GEOTEXTILES                             |                            |                            |
0027 616-06405               615.000  TON |      46.00000      28290.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0028 621-01004                 1.000  EACH|    1400.00000       1400.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06559               350.000  SYS |       5.00000       1750.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0030 714-99346                12.000  LFT |     800.00000       9600.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3 FT. X 2 FT.                 |                            |                            |
0031 715-01354              1305.000  LFT |       6.75000       8808.75|                            |
  CLEAN EXISTING PIPE                     |                            |                            |
0032 715-05169               312.000  LFT |      43.75000      13650.00|                            |
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0033 715-05171                22.000  LFT |      42.00000        924.00|                            |
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0034 715-46005                 1.000  EACH|     400.00000        400.00|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0035 715-46010                 2.000  EACH|     420.00000        840.00|                            |
  PIPE END SECTION, 18 IN.                |                            |                            |
0036 801-06203             13715.000  LFT |       0.82000      11246.30|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0037 801-06207              6970.000  LFT |       1.30000       9061.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0038 801-06640                83.000  EACH|     116.00000       9628.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06775                        LUMP|   65000.00000      65000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,177,330.18                                                  ROUTE : 57
     CALL ORDER   : 359                     CONTRACT ID : RS-26625-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 805-78470              1650.000  LFT |       0.50000        825.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0041 805-78795               540.000  LFT |       9.50000       5130.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0042 805-92951                 1.000  EACH|     250.00000        250.00|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0043 808-06701               500.000  LFT |       0.30000        150.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0044 808-06703              2740.000  LFT |       0.30000        822.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0045 808-06706               150.000  LFT |       3.00000        450.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0046 808-06712              4720.000  LFT |       0.15000        708.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0047 808-06713            135300.000  LFT |       0.10000      13530.00|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0048 808-06714             72830.000  LFT |       0.10000       7283.00|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0049 808-75245              2240.000  LFT |       0.30000        672.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0050 808-75297               235.000  LFT |       3.00000        705.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0051 808-75300               740.000  LFT |       1.25000        925.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0052 808-75320                13.000  EACH|      46.00000        598.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0053 808-75325                13.000  EACH|      68.00000        884.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0054 808-75340                 2.000  EACH|     500.00000       1000.00|                            |
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0055 808-75996              1570.000  EACH|       7.00000      10990.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,177,330.18                                                  ROUTE : 57
     CALL ORDER   : 359                     CONTRACT ID : RS-26625-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 808-75998              1680.000  EACH|      21.00000      35280.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0057 808-96016              2670.000  LFT |       1.60000       4272.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $  3,165,429.88|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,165,429.88|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 369 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,793,039.64                                                  ROUTE : 25
     CALL ORDER   : 369                     CONTRACT ID : RS-26631-A                   COUNTIES : CARROLL         TIPPECANOE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0715013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,764,787.25     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,045,296.00     115.8947%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    4663.18000       4663.18|    8063.31000       8063.31|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 8.000  MOS |    1799.43000      14395.44|    1571.27000      12570.16|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   66627.47000      66627.47|  102264.79000     102264.79|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            228443.000  SYS |       0.05000      11422.15|       0.49000     111937.07|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 301-07448               400.000  TON |      18.70000       7480.00|      34.90000      13960.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0006 303-07449              4761.000  TON |      12.54000      59702.94|      12.38000      58941.18|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0007 304-07490              1100.000  TON |      71.79000      78969.00|      94.77000     104247.00|
  HMA PATCHING, TYPE B                    |                            |                            |
0008 401-06264                        LUMP|    6012.25000       6012.25|    4978.43000       4978.43|
  PROFILOGRAPH, HMA                       |                            |                            |
0010 401-07357             15272.000  TON |      28.67000     437848.24|      28.86000     440749.92|
  QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm  |                            |                            |
0011 402-07451               500.000  TON |      64.67000      32335.00|      33.27000      16635.00|
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0012 404-05511             19800.000  SYS |       0.17000       3366.00|       0.10000       1980.00|
  SEAL COAT, 2                            |                            |                            |
0013 406-05520               143.170  TON |     176.22000      25229.42|     184.71000      26444.93|
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 608-04395                10.000  TON |     171.43000       1714.30|      75.63000        756.30|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0015 608-04396                 3.000  EACH|     265.17000        795.51|     144.98000        434.94|
  SHOULDER DRAIN                          |                            |                            |
0016 610-07487              5157.000  TON |      47.06000     242688.42|      42.35000     218398.95|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,793,039.64                                                  ROUTE : 25
     CALL ORDER   : 369                     CONTRACT ID : RS-26631-A                   COUNTIES : CARROLL         TIPPECANOE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 615-06505                 7.000  EACH|     669.38000       4685.66|    1121.46000       7850.22|
  MONUMENT, B                             |                            |                            |
0018 615-06525                 5.000  EACH|     490.58000       2452.90|     398.72000       1993.60|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0019 801-06203             13454.000  LFT |       0.53000       7130.62|       0.63000       8476.02|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0020 801-06207              6527.000  LFT |       1.07000       6983.89|       1.38000       9007.26|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0021 801-06640                30.000  EACH|      60.00000       1800.00|      60.60000       1818.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0022 801-06775                        LUMP|   50437.43000      50437.43|   88712.13000      88712.13|
  MAINTAINING TRAFFIC                     |                            |                            |
0023 805-78470              2880.000  LFT |       0.30000        864.00|       0.51000       1468.80|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0024 805-78795              1080.000  LFT |       7.20000       7776.00|       7.37000       7959.60|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0025 805-92951                 7.000  EACH|     200.00000       1400.00|      95.95000        671.65|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0026 808-03631              1411.000  LFT |       1.75000       2469.25|       1.77000       2497.47|
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0027 808-04896               711.000  LFT |       1.75000       1244.25|       1.77000       1258.47|
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            |
0028 808-06701              2004.000  LFT |       0.30000        601.20|       0.30000        601.20|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0029 808-06703              1500.000  LFT |       0.30000        450.00|       0.30000        450.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0030 808-06712              9844.000  LFT |       0.08000        787.52|       0.08000        787.52|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0031 808-06713            127082.000  LFT |       0.08000      10166.56|       0.08000      10166.56|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0032 808-06714             87308.000  LFT |       0.08000       6984.64|       0.08000       6984.64|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0033 808-75297               275.000  LFT |       3.00000        825.00|       3.03000        833.25|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0034 808-75320                23.000  EACH|      42.00000        966.00|      42.42000        975.66|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0035 808-75325                17.000  EACH|      50.00000        850.00|      50.50000        858.50|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,793,039.64                                                  ROUTE : 25
     CALL ORDER   : 369                     CONTRACT ID : RS-26631-A                   COUNTIES : CARROLL         TIPPECANOE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 808-75996              1317.000  EACH|       5.75000       7572.75|       5.81000       7651.77|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0037 808-99176              4500.000  LFT |       2.50000      11250.00|       2.53000      11385.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 24  |                            |                            |
  IN.                                     |                            |                            |
0038 401-07328             17722.000  TON |      36.33000     643840.26|      42.35000     750526.70|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm --SMA |                            |                            |
     SECTION TOTALS                       |             $  1,764,787.25|             $  2,045,296.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,764,787.25|             $  2,045,296.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   759,364.17                                                  ROUTE : 240
     CALL ORDER   : 379                     CONTRACT ID : RS-26676-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4667009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $    512,942.99     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    579,500.00     112.9755%
====================================================================================================================================
                                          |(1) 35-2126716              |(2) 35-0918397              |
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07039                 6.000  MOS |    1417.50000       8505.00|    2200.00000      13200.00|
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   25400.00000      25400.00|   27377.57000      27377.57|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             89015.000  SYS |       0.64000      56969.60|       0.54000      48068.10|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 301-07448                42.000  TON |      40.87000       1716.54|     100.00000       4200.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0005 304-07490               250.000  TON |     146.13000      36532.50|     105.00000      26250.00|
  HMA PATCHING, TYPE B                    |                            |                            |
0006 401-06264                        LUMP|    6083.45000       6083.45|    3000.00000       3000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0007 401-07321              7097.000  TON |      33.75000     239523.75|      40.00000     283880.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0008 404-05511             30768.000  SYS |       0.66000      20306.88|       1.10000      33844.80|
  SEAL COAT, 2                            |                            |                            |
0009 406-05520               210.000  TON |      21.00000       4410.00|     200.00000      42000.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 608-04395                10.000  TON |      83.54000        835.40|     245.00000       2450.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0011 610-07487               561.000  TON |      86.83000      48711.63|      83.00000      46563.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0012 801-06203              4289.000  LFT |       0.38000       1629.82|       0.50000       2144.50|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0013 801-06207              4289.000  LFT |       1.22000       5232.58|       1.10000       4717.90|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0014 801-06640                25.000  EACH|     103.00000       2575.00|      63.00000       1575.00|
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 379 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   759,364.17                                                  ROUTE : 240
     CALL ORDER   : 379                     CONTRACT ID : RS-26676-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2126716              |(2) 35-0918397              |
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06775                        LUMP|   29500.00000      29500.00|   17100.00000      17100.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0016 808-06706                27.000  LFT |      10.50000        283.50|      10.25000        276.75|
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0017 808-06712              4487.000  LFT |       0.10000        448.70|       0.10000        448.70|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0018 808-06713             73874.000  LFT |       0.08000       5909.92|       0.08000       5909.92|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0019 808-06714             49647.000  LFT |       0.08000       3971.76|       0.08000       3971.76|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0020 808-75996               887.000  EACH|       6.69000       5934.03|       6.00000       5322.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0021 615-06505                 4.000  EACH|    1777.19000       7108.76|    1500.00000       6000.00|
  MONUMENT, B                             |                            |                            |
0022 615-06525                 3.000  EACH|     451.39000       1354.17|     400.00000       1200.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
     SECTION TOTALS                       |             $    512,942.99|             $    579,500.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    512,942.99|             $    579,500.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 389 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,924,800.54                                                  ROUTE : 94
     CALL ORDER   : 389                     CONTRACT ID : RS-26685-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0941020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,108,435.57     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $  1,239,210.07     111.7981%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    1500.00000       1500.00|    2200.00000       2200.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 4.000  MOS |    2200.00000       8800.00|    2000.00000       8000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   38000.00000      38000.00|   57000.00000      57000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            138239.000  SYS |       0.13000      17971.07|       0.42000      58060.38|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-04075              2000.000  TON |      11.75000      23500.00|      14.00000      28000.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0007 401-06264                        LUMP|    3000.00000       3000.00|    3500.00000       3500.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0008 401-07337             14040.000  TON |      44.55000     625482.00|      41.40000     581256.00|
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            |
0009 406-05520                30.000  TON |     250.00000       7500.00|     250.00000       7500.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 506-06333              1220.000  SYS |     141.50000     172630.00|     166.00000     202520.00|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0012 621-06574               125.000  SYS |      20.80000       2600.00|      20.00000       2500.00|
  SODDING                                 |                            |                            |
0013 715-01354              4936.000  LFT |       0.85000       4195.60|       5.60000      27641.60|
  CLEAN EXISTING PIPE                     |                            |                            |
0014 715-05048              6600.000  LFT |       3.70000      24420.00|       5.00000      33000.00|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0015 715-05053              1190.000  LFT |      11.00000      13090.00|      17.45000      20765.50|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0016 718-06528                26.000  EACH|     245.00000       6370.00|     735.00000      19110.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0017 718-52610                80.000  CYS |      82.00000       6560.00|     115.00000       9200.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 389 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,924,800.54                                                  ROUTE : 94
     CALL ORDER   : 389                     CONTRACT ID : RS-26685-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 718-99153              3292.000  SYS |       1.35000       4444.20|       1.60000       5267.20|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0019 720-96995                94.000  EACH|      55.65000       5231.10|     110.00000      10340.00|
  CLEAN INLET                             |                            |                            |
0020 801-01093                12.000  EACH|     707.20000       8486.40|     680.00000       8160.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0021 801-06203              6408.000  LFT |       0.12000        768.96|       0.45000       2883.60|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0022 801-06207              6408.000  LFT |       0.98000       6279.84|       0.75000       4806.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0023 801-06640                44.000  EACH|      60.32000       2654.08|      58.00000       2552.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06710               120.000  DAY |      10.40000       1248.00|      10.00000       1200.00|
  FLASHING ARROW SIGN                     |                            |                            |
0025 801-06775                        LUMP|   11000.00000      11000.00|   20000.00000      20000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0026 801-09133                 4.000  EACH|    3104.40000      12417.60|    2985.00000      11940.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0028 808-03631             46960.000  LFT |       0.29000      13618.40|       0.28000      13148.80|
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0029 808-03632             46960.000  LFT |       0.29000      13618.40|       0.28000      13148.80|
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0030 808-05535               494.000  LFT |       4.16000       2055.04|       4.00000       1976.00|
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            |
0031 808-74811             18480.000  LFT |       0.59000      10903.20|       0.57000      10533.60|
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            |
0032 808-75996              1139.000  EACH|       7.14000       8132.46|       1.84000       2095.76|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0033 808-75998              1139.000  EACH|      21.70000      24716.30|      20.87000      23770.93|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0034 808-98000              3610.000  LFT |       1.32000       4765.20|       1.27000       4584.70|
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                            |                            |
0035 304-07491               330.000  TON |      61.45000      20278.50|     125.00000      41250.00|
  HMA PATCHING, TYPE C                    |                            |                            |
0036 804-06771                26.000  EACH|      19.97000        519.22|      19.20000        499.20|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0037 105-04655                 4.000  MOS |     420.00000       1680.00|     200.00000        800.00|
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
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                                                                                                                   PAGE : 389 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,924,800.54                                                  ROUTE : 94
     CALL ORDER   : 389                     CONTRACT ID : RS-26685-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  1,108,435.57|             $  1,239,210.07|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,108,435.57|             $  1,239,210.07|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 399 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   537,472.77                                                  ROUTE : 33
     CALL ORDER   : 399                     CONTRACT ID : RS-26836-A                   COUNTIES : WHITLEY
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/17/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2771OOC

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    428,707.56     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    429,712.83     100.2344%
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    487,571.58     113.7305%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1185040
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 5.000  MOS |    1390.00000       6950.00|    1500.00000       7500.00|    1600.00000        8000.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   21000.00000      21000.00|   21000.00000      21000.00|   24000.00000       24000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             74857.000  SYS |       0.60000      44914.20|       0.65000      48657.05|       0.45000       33685.65
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-07449               579.000  TON |      18.78000      10873.62|      15.00000       8685.00|      14.75000        8540.25
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0005 304-07490               752.000  TON |      40.00000      30080.00|      55.00000      41360.00|      70.00000       52640.00
  HMA PATCHING, TYPE B                    |                            |                            |
0006 304-07493               220.000  TON |      84.00000      18480.00|      28.60000       6292.00|      80.00000       17600.00
  HMA WIDENING, TYPE B                    |                            |                            |
0007 401-06264                        LUMP|    1394.10000       1394.10|    2775.00000       2775.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0009 401-07328              5746.000  TON |      32.00000     183872.00|      33.60000     193065.60|      36.00000      206856.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0010 402-07451                30.000  TON |      32.00000        960.00|      43.80000       1314.00|      75.00000        2250.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0011 406-05520                20.000  TON |     120.00000       2400.00|     145.00000       2900.00|     250.00000        5000.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 610-07487               873.000  TON |      45.00000      39285.00|      55.30000      48276.90|      50.00000       43650.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0013 615-06520                 7.000  EACH|     193.68000       1355.76|     300.00000       2100.00|     300.00000        2100.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0014 720-44000                12.000  EACH|     287.83000       3453.96|     385.00000       4620.00|     400.00000        4800.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0015 720-45605                 5.000  LFT |     398.40000       1992.00|     100.00000        500.00|     178.00000         890.00
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 399 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   537,472.77                                                  ROUTE : 33
     CALL ORDER   : 399                     CONTRACT ID : RS-26836-A                   COUNTIES : WHITLEY
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1185040
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 720-45610                 5.000  LFT |     398.40000       1992.00|     100.00000        500.00|     178.00000         890.00
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                            |                            |
0017 720-45615                 5.000  LFT |     398.40000       1992.00|     100.00000        500.00|     178.00000         890.00
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            |
0018 801-06207              1868.000  LFT |       0.68000       1270.24|       0.80000       1494.40|       1.50000        2802.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0019 801-06640                80.000  EACH|      95.00000       7600.00|      75.00000       6000.00|      80.00000        6400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0020 801-06775                        LUMP|   25000.00000      25000.00|   10000.00000      10000.00|   37000.00000       37000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0021 808-06703               250.000  LFT |       0.25000         62.50|       0.23000         57.50|       0.25000          62.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0022 808-06713             23854.000  LFT |       0.10000       2385.40|       0.10000       2385.40|       0.12000        2862.48
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0023 808-75240              1220.000  LFT |       0.25000        305.00|       0.23000        280.60|       0.25000         305.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0024 808-75245             30514.000  LFT |       0.25000       7628.50|       0.23000       7018.22|       0.25000        7628.50
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0025 808-75297               252.000  LFT |       3.50000        882.00|       3.60000        907.20|       3.65000         919.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0026 808-75300              1052.000  LFT |       1.25000       1315.00|       0.90000        946.80|       0.95000         999.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0027 808-75320                 6.000  EACH|      65.00000        390.00|      60.00000        360.00|      70.00000         420.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0028 808-75325                 2.000  EACH|      90.00000        180.00|      65.00000        130.00|      75.00000         150.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0029 808-75996               530.000  EACH|       3.00000       1590.00|       2.40000       1272.00|       2.50000        1325.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0030 808-75998               484.000  EACH|      18.00000       8712.00|      17.75000       8591.00|      19.50000        9438.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0031 801-06203              1868.000  LFT |       0.21000        392.28|       0.12000        224.16|       0.25000         467.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
     SECTION TOTALS                       |             $    428,707.56|             $    429,712.83|                $    487,571.58
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    428,707.56|             $    429,712.83|                $    487,571.58
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/07/03
                                                                                                                   PAGE : 403 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,543,426.21                                                  ROUTE : US 27
     CALL ORDER   : 403                     CONTRACT ID : RS-26838-A                   COUNTIES : ALLEN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2511009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,761,306.85     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  1,766,780.06     100.3107%
   3   35-1145884     L I C A CONSTRUCTION                                                   $  2,449,100.60     139.0501%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1145884
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    1925.00000       1925.00|     563.95000        563.95|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1645.00000       9870.00|    1547.00000       9282.00|    1600.00000        9600.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   88000.00000      88000.00|   90000.00000      90000.00|  120000.00000      120000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02271                 1.000  EACH|     273.00000        273.00|     261.77000        261.77|     300.00000         300.00
  HEADWALL, REMOVE                        |                            |                            |
0005 202-60820            510769.000  SYS |       0.01000       5107.69|       0.26000     132799.94|       0.60000      306461.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 211-02050                60.000  CYS |       5.00000        300.00|      14.00000        840.00|      30.00000        1800.00
  B BORROW                                |                            |                            |
0007 303-04075              6076.000  TON |       5.00000      30380.00|       1.00000       6076.00|      15.50000       94178.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0009 304-07491               224.000  TON |      63.18000      14152.32|      43.85000       9822.40|      85.00000       19040.00
  HMA PATCHING, TYPE C                    |                            |                            |
0010 401-07320             12043.000  TON |      20.00000     240860.00|      19.00000     228817.00|      31.50000      379354.50
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0011 401-07329             30174.000  TON |      28.56000     861769.44|      30.00000     905220.00|      35.00000     1056090.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0012 406-05520               135.000  TON |       1.00000        135.00|     120.00000      16200.00|     160.00000       21600.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-94689                 4.000  EACH|    1900.00000       7600.00|    2965.83000      11863.32|    1900.00000        7600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0014 601-97774                 2.000  EACH|     900.00000       1800.00|     900.00000       1800.00|     900.00000        1800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0015 601-99105                75.000  LFT |      10.00000        750.00|      10.00000        750.00|      10.00000         750.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,543,426.21                                                  ROUTE : US 27
     CALL ORDER   : 403                     CONTRACT ID : RS-26838-A                   COUNTIES : ALLEN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1145884
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 606-07484            192820.000  LFT |       0.06000      11569.20|       0.10000      19282.00|       0.07000       13497.40
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0017 610-07486              1800.000  TON |      47.28000      85104.00|      42.00000      75600.00|      60.00000      108000.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0018 615-06520                 3.000  EACH|     277.20000        831.60|     250.00000        750.00|     350.00000        1050.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0019 616-02320               100.000  SYS |       2.77000        277.00|       1.00000        100.00|       3.70000         370.00
  GEOTEXTILES                             |                            |                            |
0020 616-06405                30.000  TON |      11.92000        357.60|      39.75000       1192.50|      30.00000         900.00
  RIPRAP, REVETMENT                       |                            |                            |
0021 616-06451                30.000  TON |      20.51000        615.30|      39.75000       1192.50|      33.00000         990.00
  RIPRAP, UNIFORM                         |                            |                            |
0022 621-06559               327.000  SYS |       3.40000       1111.80|       3.40000       1111.80|       3.40000        1111.80
  MULCHED SEEDING, R                      |                            |                            |
0023 715-06832               400.000  LFT |      45.08000      18032.00|      50.13000      20052.00|     100.00000       40000.00
  PIPE, REINFORCED CONCRETE, II,          |                            |                            |
  DO.1=1000, 30 IN.                       |                            |                            |
0024 715-46030                 2.000  EACH|     580.62000       1161.24|     622.21000       1244.42|     700.00000        1400.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0025 720-01149                 1.000  EACH|    2540.00000       2540.00|    2843.84000       2843.84|    4000.00000        4000.00
  MANHOLE, D                              |                            |                            |
0026 801-06207             11500.000  LFT |       0.11000       1265.00|       0.93000      10695.00|       0.80000        9200.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0027 801-06640                56.000  EACH|      90.00000       5040.00|      90.00000       5040.00|      85.00000        4760.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0028 801-06775                        LUMP|   58828.38000      58828.38|   10900.00000      10900.00|   28000.00000       28000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0029 805-92951                52.000  EACH|     390.00000      20280.00|     390.00000      20280.00|     310.00000       16120.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0030 808-06701             26500.000  LFT |       0.23000       6095.00|       0.23000       6095.00|       0.22000        5830.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0031 808-06703            102400.000  LFT |       0.75000      76800.00|       0.23000      23552.00|       0.22000       22528.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0032 808-06705               500.000  LFT |       1.00000        500.00|       1.00000        500.00|       1.08000         540.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0033 808-75245            106000.000  LFT |       0.75000      79500.00|       0.23000      24380.00|       0.22000       23320.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0034 808-75260                50.000  LFT |       1.50000         75.00|       1.50000         75.00|       1.65000          82.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,543,426.21                                                  ROUTE : US 27
     CALL ORDER   : 403                     CONTRACT ID : RS-26838-A                   COUNTIES : ALLEN
     LETTING DATE : 04/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1145884
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 808-75297              1710.000  LFT |       3.00000       5130.00|       3.00000       5130.00|       3.10000        5301.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0036 808-75300               600.000  LFT |       1.25000        750.00|       1.25000        750.00|       0.82000         492.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0037 808-75320                73.000  EACH|      51.00000       3723.00|      51.00000       3723.00|      45.00000        3285.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0038 808-75325                42.000  EACH|      73.00000       3066.00|      73.00000       3066.00|      52.00000        2184.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0039 808-75996              1832.000  EACH|       2.79000       5111.28|       2.74000       5019.68|       3.50000        6412.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0040 808-75998              1832.000  EACH|      15.50000      28396.00|      16.00000      29312.00|      17.25000       31602.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0041 805-78470             18410.000  LFT |       0.20000       3682.00|       0.20000       3682.00|       0.30000        5523.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0042 805-78795              5460.000  LFT |       6.00000      32760.00|       6.00000      32760.00|       7.40000       40404.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0043 202-93741                 4.000  EACH|     150.00000        600.00|     150.00000        600.00|     150.00000         600.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0044 612-04315                41.180  TON |     850.00000      35003.00|     800.00000      32944.00|     800.00000       32944.00
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0045 612-60410               640.000  EACH|       7.00000       4480.00|       7.00000       4480.00|       7.00000        4480.00
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0046 401-06264                        LUMP|    5700.00000       5700.00|    6130.94000       6130.94|    5600.00000        5600.00
  PROFILOGRAPH, HMA                       |                            |                            |
     SECTION TOTALS                       |             $  1,761,306.85|             $  1,766,780.06|                $  2,449,100.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,761,306.85|             $  1,766,780.06|                $  2,449,100.60
====================================================================================================================================




